**Letting Date:** July 23, 2020, 10:30 A.M.
**Call Order:** 150 **Contract ID:** 200248
**J/P No.:** 31119(04) **Project No.:** CIRB-217D(047)RB **Contract Time:**
**County:** COTTON
**Description:** BRIDGE AND APPROACHES COUNTY ROAD (EW-195): OVER TRIBUTARY TO WHISKEY CREEK, 0.7 MILES EAST OF THE SH-65 JUNCTION NEAR TEMPLE. PROJECT LENGTH = 0.080 MILE

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | SEWELL BROS., INC. | 243,875.90 | 79.99 | 100.00 |
| 2 | K & R BUILDERS, INC. | 273,557.49 | 89.72 | 112.17 |
| 3 | KLAVER CONSTRUCTION COMPANY, INC. | 276,000.55 | 90.53 | 113.17 |
| 4 | Wyatt Contracting | 297,244.98 | 97.49 | 121.88 |
| | Engineer's Estimate | 304,885.35 | | |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 312,909.06 | 102.63 | 128.31 |
| 6 | RRY SERVICES LLC | 317,598.66 | 104.17 | 130.23 |
| 7 | BRIDGECO CONTRACTORS, INC. | 327,941.05 | 107.56 | 134.47 |
| 8 | EARTH BUILDERS, L.P. | 336,593.50 | 110.40 | 138.02 |
| 9 | Frontier Bridge, Inc. | 346,669.53 | 113.70 | 142.15 |
| 10 | Built Right Construction, LLC | 364,807.00 | 119.65 | 149.59 |

**Letting Date:** July 23, 2020, 10:30 A.M.
**Call Order:** 150 **Contract ID:** 200248

| Line # | Item Number / Item Description / Bidder | Unit Price | Quantity/Unit / Ext Amount |
|---|---|---|---|
| **Section: 0001 ROADWAY** | | | |
| 0010 | 201(A) 0102 CLEARING AND GRUBBING | | 1.000 LSUM |
| | **Engineer's Estimate** | **10,000.00** | **10,000.00** |
| 1 | SEWELL BROS., INC. | 5,000.00 | 5,000.00 |
| 2 | K & R BUILDERS, INC. | 12,000.00 | 12,000.00 |
| 3 | KLAVER CONSTRUCTION COMPANY, INC. | 15,150.00 | 15,150.00 |
| 4 | Wyatt Contracting | 17,500.00 | 17,500.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 18,890.00 | 18,890.00 |
| 6 | RRY SERVICES LLC | 4,000.00 | 4,000.00 |
| 7 | BRIDGECO CONTRACTORS, INC. | 12,500.00 | 12,500.00 |
| 8 | EARTH BUILDERS, L.P. | 20,000.00 | 20,000.00 |
| 9 | Frontier Bridge, Inc. | 5,500.00 | 5,500.00 |
| 10 | Built Right Construction, LLC | 5,000.00 | 5,000.00 |
| 0020 | 202(A) 0183 UNCLASSIFIED EXCAVATION | | 1,336.000 CY |
| | **Engineer's Estimate** | **9.00** | **12,024.00** |
| 1 | SEWELL BROS., INC. | 10.00 | 13,360.00 |
| 2 | K & R BUILDERS, INC. | 13.40 | 17,902.40 |
| 3 | KLAVER CONSTRUCTION COMPANY, INC. | 10.00 | 13,360.00 |
| 4 | Wyatt Contracting | 12.00 | 16,032.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 15.90 | 21,242.40 |
| 6 | RRY SERVICES LLC | 20.00 | 26,720.00 |
| 7 | BRIDGECO CONTRACTORS, INC. | 15.00 | 20,040.00 |
| 8 | EARTH BUILDERS, L.P. | 25.00 | 33,400.00 |
| 9 | Frontier Bridge, Inc. | 11.00 | 14,696.00 |
| 10 | Built Right Construction, LLC | 15.00 | 20,040.00 |
| 0030 | 221(C) 2801 TEMPORARY SILT FENCE | | 520.000 LF |
| | **Engineer's Estimate** | **2.50** | **1,300.00** |
| 1 | SEWELL BROS., INC. | 2.60 | 1,352.00 |
| 2 | K & R BUILDERS, INC. | 2.50 | 1,300.00 |
| 3 | KLAVER CONSTRUCTION COMPANY, INC. | 2.38 | 1,237.60 |
| 4 | Wyatt Contracting | 2.50 | 1,300.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 3.60 | 1,872.00 |
| 6 | RRY SERVICES LLC | 2.55 | 1,326.00 |
| 7 | BRIDGECO CONTRACTORS, INC. | 4.38 | 2,277.60 |
| 8 | EARTH BUILDERS, L.P. | 3.00 | 1,560.00 |
| 9 | Frontier Bridge, Inc. | 3.72 | 1,934.40 |
| 10 | Built Right Construction, LLC | 5.00 | 2,600.00 |
| 0040 | 221(F) 0100 TEMPORARY SILT DIKE | | 70.000 LF |
| | **Engineer's Estimate** | **15.00** | **1,050.00** |
| 1 | SEWELL BROS., INC. | 22.00 | 1,540.00 |
| 2 | K & R BUILDERS, INC. | 13.50 | 945.00 |
| 3 | KLAVER CONSTRUCTION COMPANY, INC. | 19.89 | 1,392.30 |
| 4 | Wyatt Contracting | 20.88 | 1,461.60 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 21.10 | 1,477.00 |
| 6 | RRY SERVICES LLC | 21.40 | 1,498.00 |
| 7 | BRIDGECO CONTRACTORS, INC. | 20.00 | 1,400.00 |
| 8 | EARTH BUILDERS, L.P. | 20.00 | 1,400.00 |
| 9 | Frontier Bridge, Inc. | 21.88 | 1,531.60 |
| 10 | Built Right Construction, LLC | 25.00 | 1,750.00 |

**Letting Date:** July 23, 2020, 10:30 A.M.
**Call Order:** 150 **Contract ID:** 200248

| Line # | Item Number / Item Description / Bidder | Unit Price | Quantity/Unit / Ext Amount |
|---|---|---|---|
| **Section: 0001 ROADWAY** | | | |
| 0050 | 221(G) 0152 TEMPORARY ROCK FILTER DAM TYPE 3 | | 65.000 CY |
| | **Engineer's Estimate** | **150.00** | **9,750.00** |
| 1 | SEWELL BROS., INC. | 150.00 | 9,750.00 |
| 2 | K & R BUILDERS, INC. | 125.00 | 8,125.00 |
| 3 | KLAVER CONSTRUCTION COMPANY, INC. | 85.00 | 5,525.00 |
| 4 | Wyatt Contracting | 150.00 | 9,750.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 132.50 | 8,612.50 |
| 6 | RRY SERVICES LLC | 110.00 | 7,150.00 |
| 7 | BRIDGECO CONTRACTORS, INC. | 148.00 | 9,620.00 |
| 8 | EARTH BUILDERS, L.P. | 75.00 | 4,875.00 |
| 9 | Frontier Bridge, Inc. | 147.27 | 9,572.55 |
| 10 | Built Right Construction, LLC | 160.00 | 10,400.00 |
| 0060 | 230(A) 2806 SOLID SLAB SODDING | | 8,053.000 SY |
| | **Engineer's Estimate** | **3.50** | **28,185.50** |
| 1 | SEWELL BROS., INC. | 2.00 | 16,106.00 |
| 2 | K & R BUILDERS, INC. | 2.04 | 16,428.12 |
| 3 | KLAVER CONSTRUCTION COMPANY, INC. | 1.70 | 13,690.10 |
| 4 | Wyatt Contracting | 1.79 | 14,414.87 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 4.05 | 32,614.65 |
| 6 | RRY SERVICES LLC | 1.85 | 14,898.05 |
| 7 | BRIDGECO CONTRACTORS, INC. | 3.25 | 26,172.25 |
| 8 | EARTH BUILDERS, L.P. | 2.50 | 20,132.50 |
| 9 | Frontier Bridge, Inc. | 4.22 | 33,983.66 |
| 10 | Built Right Construction, LLC | 4.00 | 32,212.00 |
| 0070 | 233(A) 2817 VEGETATIVE MULCHING | | 2.000 AC |
| | **Engineer's Estimate** | **1,000.00** | **2,000.00** |
| 1 | SEWELL BROS., INC. | 1,375.00 | 2,750.00 |
| 2 | K & R BUILDERS, INC. | 250.00 | 500.00 |
| 3 | KLAVER CONSTRUCTION COMPANY, INC. | 1,250.00 | 2,500.00 |
| 4 | Wyatt Contracting | 1,312.50 | 2,625.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 2,306.00 | 4,612.00 |
| 6 | RRY SERVICES LLC | 1,250.00 | 2,500.00 |
| 7 | BRIDGECO CONTRACTORS, INC. | 1,000.00 | 2,000.00 |
| 8 | EARTH BUILDERS, L.P. | 1,300.00 | 2,600.00 |
| 9 | Frontier Bridge, Inc. | 2,392.50 | 4,785.00 |
| 10 | Built Right Construction, LLC | 1,500.00 | 3,000.00 |
| 0080 | 402(E) 0225 TRAFFIC BOUND SURFACE COURSE TYPE E | | 324.000 TON |
| | **Engineer's Estimate** | **50.00** | **16,200.00** |
| 1 | SEWELL BROS., INC. | 33.00 | 10,692.00 |
| 2 | K & R BUILDERS, INC. | 34.80 | 11,275.20 |
| 3 | KLAVER CONSTRUCTION COMPANY, INC. | 50.00 | 16,200.00 |
| 4 | Wyatt Contracting | 52.50 | 17,010.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 42.20 | 13,672.80 |
| 6 | RRY SERVICES LLC | 50.00 | 16,200.00 |
| 7 | BRIDGECO CONTRACTORS, INC. | 56.00 | 18,144.00 |
| 8 | EARTH BUILDERS, L.P. | 60.00 | 19,440.00 |
| 9 | Frontier Bridge, Inc. | 33.89 | 10,980.36 |
| 10 | Built Right Construction, LLC | 60.00 | 19,440.00 |

**Letting Date:** July 23, 2020, 10:30 A.M.
**Call Order:** 150 **Contract ID:** 200248

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY** | | |
| 0090 | 408 5774 | PRIME COAT | 372.000 GAL |
| | **Engineer's Estimate** | **5.00** | **1,860.00** |
| 1 | SEWELL BROS., INC. | 8.55 | 3,180.60 |
| 2 | K & R BUILDERS, INC. | 9.00 | 3,348.00 |
| 3 | KLAVER CONSTRUCTION COMPANY, INC. | 6.43 | 2,391.96 |
| 4 | Wyatt Contracting | 6.75 | 2,511.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 6.30 | 2,343.60 |
| 6 | RRY SERVICES LLC | 6.43 | 2,391.96 |
| 7 | BRIDGECO CONTRACTORS, INC. | 6.75 | 2,511.00 |
| 8 | EARTH BUILDERS, L.P. | 8.00 | 2,976.00 |
| 9 | Frontier Bridge, Inc. | 13.20 | 4,910.40 |
| 10 | Built Right Construction, LLC | 7.50 | 2,790.00 |
| 0100 | 509(D) 0325 | CLASS C CONCRETE | 10.000 CY |
| | **Engineer's Estimate** | **300.00** | **3,000.00** |
| 1 | SEWELL BROS., INC. | 350.00 | 3,500.00 |
| 2 | K & R BUILDERS, INC. | 320.00 | 3,200.00 |
| 3 | KLAVER CONSTRUCTION COMPANY, INC. | 350.00 | 3,500.00 |
| 4 | Wyatt Contracting | 350.00 | 3,500.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 342.00 | 3,420.00 |
| 6 | RRY SERVICES LLC | 250.00 | 2,500.00 |
| 7 | BRIDGECO CONTRACTORS, INC. | 300.00 | 3,000.00 |
| 8 | EARTH BUILDERS, L.P. | 400.00 | 4,000.00 |
| 9 | Frontier Bridge, Inc. | 468.53 | 4,685.30 |
| 10 | Built Right Construction, LLC | 500.00 | 5,000.00 |
| 0110 | 601(A) 0297 | TYPE I PLAIN RIPRAP | 67.000 TON |
| | **Engineer's Estimate** | **50.00** | **3,350.00** |
| 1 | SEWELL BROS., INC. | 46.00 | 3,082.00 |
| 2 | K & R BUILDERS, INC. | 53.85 | 3,607.95 |
| 3 | KLAVER CONSTRUCTION COMPANY, INC. | 60.00 | 4,020.00 |
| 4 | Wyatt Contracting | 55.00 | 3,685.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 52.50 | 3,517.50 |
| 6 | RRY SERVICES LLC | 75.00 | 5,025.00 |
| 7 | BRIDGECO CONTRACTORS, INC. | 55.00 | 3,685.00 |
| 8 | EARTH BUILDERS, L.P. | 65.00 | 4,355.00 |
| 9 | Frontier Bridge, Inc. | 48.27 | 3,234.09 |
| 10 | Built Right Construction, LLC | 65.00 | 4,355.00 |
| 0120 | 619(A) 0920 | REMOVAL OF STRUCTURES & OBSTRUCTIONS | 1.000 LSUM |
| | **Engineer's Estimate** | **10,000.00** | **10,000.00** |
| 1 | SEWELL BROS., INC. | 1,500.00 | 1,500.00 |
| 2 | K & R BUILDERS, INC. | 3,250.00 | 3,250.00 |
| 3 | KLAVER CONSTRUCTION COMPANY, INC. | 10,000.00 | 10,000.00 |
| 4 | Wyatt Contracting | 10,000.00 | 10,000.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 4,542.00 | 4,542.00 |
| 6 | RRY SERVICES LLC | 3,000.00 | 3,000.00 |
| 7 | BRIDGECO CONTRACTORS, INC. | 15,000.00 | 15,000.00 |
| 8 | EARTH BUILDERS, L.P. | 10,000.00 | 10,000.00 |
| 9 | Frontier Bridge, Inc. | 2,200.00 | 2,200.00 |
| 10 | Built Right Construction, LLC | 5,000.00 | 5,000.00 |

**Letting Date:** July 23, 2020, 10:30 A.M.
**Call Order:** 150 **Contract ID:** 200248

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001 ROADWAY** | | | | |
| 0130 | 624(C) 4459 | FENCE-STYLE SWF (5 BARBED WIRE) | 607.000 LF | |
| | **Engineer's Estimate** | | **6.00** | **3,642.00** |
| 1 | SEWELL BROS., INC. | | 13.50 | 8,194.50 |
| 2 | K & R BUILDERS, INC. | | 13.20 | 8,012.40 |
| 3 | KLAVER CONSTRUCTION COMPANY, INC. | | 12.50 | 7,587.50 |
| 4 | Wyatt Contracting | | 13.13 | 7,969.91 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 12.70 | 7,708.90 |
| 6 | RRY SERVICES LLC | | 12.95 | 7,860.65 |
| 7 | BRIDGECO CONTRACTORS, INC. | | 13.00 | 7,891.00 |
| 8 | EARTH BUILDERS, L.P. | | 15.00 | 9,105.00 |
| 9 | Frontier Bridge, Inc. | | 13.20 | 8,012.40 |
| 10 | Built Right Construction, LLC | | 6.00 | 3,642.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002 BRIDGE - NBI NO. 04298** | | | | |
| 0140 | 202(A) 1301 | UNCLASSIFIED EXCAVATION | 455.000 CY | |
| | **Engineer's Estimate** | | **9.00** | **4,095.00** |
| 1 | SEWELL BROS., INC. | | 10.00 | 4,550.00 |
| 2 | K & R BUILDERS, INC. | | 11.75 | 5,346.25 |
| 3 | KLAVER CONSTRUCTION COMPANY, INC. | | 10.00 | 4,550.00 |
| 4 | Wyatt Contracting | | 12.00 | 5,460.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 13.90 | 6,324.50 |
| 6 | RRY SERVICES LLC | | 13.00 | 5,915.00 |
| 7 | BRIDGECO CONTRACTORS, INC. | | 20.00 | 9,100.00 |
| 8 | EARTH BUILDERS, L.P. | | 25.00 | 11,375.00 |
| 9 | Frontier Bridge, Inc. | | 13.20 | 6,006.00 |
| 10 | Built Right Construction, LLC | | 18.00 | 8,190.00 |
| 0150 | 501(A) 1306 | STRUCTURAL EXCAVATION UNCLASSIFIED | 78.000 CY | |
| | **Engineer's Estimate** | | **25.00** | **1,950.00** |
| 1 | SEWELL BROS., INC. | | 15.00 | 1,170.00 |
| 2 | K & R BUILDERS, INC. | | 14.00 | 1,092.00 |
| 3 | KLAVER CONSTRUCTION COMPANY, INC. | | 10.00 | 780.00 |
| 4 | Wyatt Contracting | | 30.00 | 2,340.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 40.50 | 3,159.00 |
| 6 | RRY SERVICES LLC | | 25.00 | 1,950.00 |
| 7 | BRIDGECO CONTRACTORS, INC. | | 25.00 | 1,950.00 |
| 8 | EARTH BUILDERS, L.P. | | 25.00 | 1,950.00 |
| 9 | Frontier Bridge, Inc. | | 22.00 | 1,716.00 |
| 10 | Built Right Construction, LLC | | 35.00 | 2,730.00 |
| 0160 | 509(A) 1326 | CLASS AA CONCRETE | 168.000 CY | |
| | **Engineer's Estimate** | | **600.00** | **100,800.00** |
| 1 | SEWELL BROS., INC. | | 550.00 | 92,400.00 |
| 2 | K & R BUILDERS, INC. | | 550.00 | 92,400.00 |
| 3 | KLAVER CONSTRUCTION COMPANY, INC. | | 544.12 | 91,412.16 |
| 4 | Wyatt Contracting | | 545.00 | 91,560.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 469.00 | 78,792.00 |
| 6 | RRY SERVICES LLC | | 720.00 | 120,960.00 |
| 7 | BRIDGECO CONTRACTORS, INC. | | 550.00 | 92,400.00 |
| 8 | EARTH BUILDERS, L.P. | | 450.00 | 75,600.00 |
| 9 | Frontier Bridge, Inc. | | 838.92 | 140,938.56 |
| 10 | Built Right Construction, LLC | | 725.00 | 121,800.00 |

**Letting Date:** July 23, 2020, 10:30 A.M.
**Call Order:** 150 **Contract ID:** 200248

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0002** | **BRIDGE - NBI NO. 04298** | | |
| 0170 | 511(A) 1332 | REINFORCING STEEL | 24,136.000 LB | |
| | **Engineer's Estimate** | | **1.00** | **24,136.00** |
| 1 | SEWELL BROS., INC. | | 0.95 | 22,929.20 |
| 2 | K & R BUILDERS, INC. | | 1.02 | 24,618.72 |
| 3 | KLAVER CONSTRUCTION COMPANY, INC. | | 0.90 | 21,722.40 |
| 4 | Wyatt Contracting | | 1.00 | 24,136.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 1.35 | 32,583.60 |
| 6 | RRY SERVICES LLC | | 1.25 | 30,170.00 |
| 7 | BRIDGECO CONTRACTORS, INC. | | 1.20 | 28,963.20 |
| 8 | EARTH BUILDERS, L.P. | | 1.50 | 36,204.00 |
| 9 | Frontier Bridge, Inc. | | 1.01 | 24,377.36 |
| 10 | Built Right Construction, LLC | | 1.50 | 36,204.00 |
| 0180 | 601(B) 1353 | TYPE I-A PLAIN RIPRAP | 166.000 TON | |
| | **Engineer's Estimate** | | **50.00** | **8,300.00** |
| 1 | SEWELL BROS., INC. | | 46.00 | 7,636.00 |
| 2 | K & R BUILDERS, INC. | | 51.90 | 8,615.40 |
| 3 | KLAVER CONSTRUCTION COMPANY, INC. | | 60.00 | 9,960.00 |
| 4 | Wyatt Contracting | | 55.00 | 9,130.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 49.80 | 8,266.80 |
| 6 | RRY SERVICES LLC | | 75.00 | 12,450.00 |
| 7 | BRIDGECO CONTRACTORS, INC. | | 55.00 | 9,130.00 |
| 8 | EARTH BUILDERS, L.P. | | 65.00 | 10,790.00 |
| 9 | Frontier Bridge, Inc. | | 50.47 | 8,378.02 |
| 10 | Built Right Construction, LLC | | 65.00 | 10,790.00 |
| 0190 | 601(C) 1355 | TYPE I-A FILTER BLANKET | 49.000 TON | |
| | **Engineer's Estimate** | | **40.00** | **1,960.00** |
| 1 | SEWELL BROS., INC. | | 36.00 | 1,764.00 |
| 2 | K & R BUILDERS, INC. | | 41.45 | 2,031.05 |
| 3 | KLAVER CONSTRUCTION COMPANY, INC. | | 45.00 | 2,205.00 |
| 4 | Wyatt Contracting | | 45.00 | 2,205.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 45.00 | 2,205.00 |
| 6 | RRY SERVICES LLC | | 55.00 | 2,695.00 |
| 7 | BRIDGECO CONTRACTORS, INC. | | 53.00 | 2,597.00 |
| 8 | EARTH BUILDERS, L.P. | | 55.00 | 2,695.00 |
| 9 | Frontier Bridge, Inc. | | 36.41 | 1,784.09 |
| 10 | Built Right Construction, LLC | | 40.00 | 1,960.00 |
| 0200 | 619(D) 1397 | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000 LSUM | |
| | **Engineer's Estimate** | | **25,000.00** | **25,000.00** |
| 1 | SEWELL BROS., INC. | | 10,000.00 | 10,000.00 |
| 2 | K & R BUILDERS, INC. | | 12,500.00 | 12,500.00 |
| 3 | KLAVER CONSTRUCTION COMPANY, INC. | | 25,000.00 | 25,000.00 |
| 4 | Wyatt Contracting | | 17,000.00 | 17,000.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 10,120.00 | 10,120.00 |
| 6 | RRY SERVICES LLC | | 8,500.00 | 8,500.00 |
| 7 | BRIDGECO CONTRACTORS, INC. | | 18,000.00 | 18,000.00 |
| 8 | EARTH BUILDERS, L.P. | | 20,000.00 | 20,000.00 |
| 9 | Frontier Bridge, Inc. | | 15,400.00 | 15,400.00 |
| 10 | Built Right Construction, LLC | | 7,500.00 | 7,500.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0003** | **TRAFFIC** | | |

**Letting Date:** July 23, 2020, 10:30 A.M.
**Call Order:** 150 **Contract ID:** 200248

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | | Unit Price / Ext Amount |

**Section: 0003 TRAFFIC**

| | | | | |
|---|---|---|---|---|
| 0210 | 880(B) 8821 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 360.000 SD | |
| | **Engineer's Estimate** | | **1.15** | **414.00** |
| 1 | SEWELL BROS., INC. | | 0.33 | 118.80 |
| 2 | K & R BUILDERS, INC. | | 2.20 | 792.00 |
| 3 | KLAVER CONSTRUCTION COMPANY, INC. | | 0.30 | 108.00 |
| 4 | Wyatt Contracting | | 0.32 | 115.20 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 0.32 | 115.20 |
| 6 | RRY SERVICES LLC | | 2.15 | 774.00 |
| 7 | BRIDGECO CONTRACTORS, INC. | | 2.10 | 756.00 |
| 8 | EARTH BUILDERS, L.P. | | 2.50 | 900.00 |
| 9 | Frontier Bridge, Inc. | | 0.33 | 118.80 |
| 10 | Built Right Construction, LLC | | 0.30 | 108.00 |

| | | | | |
|---|---|---|---|---|
| 0220 | 880(B) 8824 | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 360.000 SD | |
| | **Engineer's Estimate** | | **1.20** | **432.00** |
| 1 | SEWELL BROS., INC. | | 0.33 | 118.80 |
| 2 | K & R BUILDERS, INC. | | 2.20 | 792.00 |
| 3 | KLAVER CONSTRUCTION COMPANY, INC. | | 0.30 | 108.00 |
| 4 | Wyatt Contracting | | 0.32 | 115.20 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 0.32 | 115.20 |
| 6 | RRY SERVICES LLC | | 2.15 | 774.00 |
| 7 | BRIDGECO CONTRACTORS, INC. | | 2.10 | 756.00 |
| 8 | EARTH BUILDERS, L.P. | | 2.50 | 900.00 |
| 9 | Frontier Bridge, Inc. | | 0.33 | 118.80 |
| 10 | Built Right Construction, LLC | | 0.30 | 108.00 |

| | | | | |
|---|---|---|---|---|
| 0230 | 880(C) 8842 | CONSTRUCTION BARRICADES(TYPE III) | 360.000 SD | |
| | **Engineer's Estimate** | | **1.10** | **396.00** |
| 1 | SEWELL BROS., INC. | | 2.40 | 864.00 |
| 2 | K & R BUILDERS, INC. | | 2.20 | 792.00 |
| 3 | KLAVER CONSTRUCTION COMPANY, INC. | | 2.20 | 792.00 |
| 4 | Wyatt Contracting | | 2.31 | 831.60 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 0.32 | 115.20 |
| 6 | RRY SERVICES LLC | | 2.15 | 774.00 |
| 7 | BRIDGECO CONTRACTORS, INC. | | 2.10 | 756.00 |
| 8 | EARTH BUILDERS, L.P. | | 2.50 | 900.00 |
| 9 | Frontier Bridge, Inc. | | 2.42 | 871.20 |
| 10 | Built Right Construction, LLC | | 2.20 | 792.00 |

| | | | | |
|---|---|---|---|---|
| 0240 | 880(E) 8860 | WARNING LIGHTS(TYPE A) | 720.000 SD | |
| | **Engineer's Estimate** | | **0.45** | **324.00** |
| 1 | SEWELL BROS., INC. | | 0.65 | 468.00 |
| 2 | K & R BUILDERS, INC. | | 2.20 | 1,584.00 |
| 3 | KLAVER CONSTRUCTION COMPANY, INC. | | 0.55 | 396.00 |
| 4 | Wyatt Contracting | | 0.58 | 417.60 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 2.35 | 1,692.00 |
| 6 | RRY SERVICES LLC | | 1.10 | 792.00 |
| 7 | BRIDGECO CONTRACTORS, INC. | | 1.10 | 792.00 |
| 8 | EARTH BUILDERS, L.P. | | 1.30 | 936.00 |
| 9 | Frontier Bridge, Inc. | | 0.61 | 439.20 |
| 10 | Built Right Construction, LLC | | 0.55 | 396.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | | Unit Price / Ext Amount |

**Section: 0004 STAKING**

**Letting Date:** July 23, 2020, 10:30 A.M.

**Call Order:** 150 **Contract ID:** 200248

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0004** | **STAKING** | |
| 0250 | 642(B) 0096 | CONSTRUCTION STAKING LEVEL II | 1.000 LSUM |
| | **Engineer's Estimate** | **5,000.00** | **5,000.00** |
| 1 | SEWELL BROS., INC. | 3,850.00 | 3,850.00 |
| 2 | K & R BUILDERS, INC. | 4,000.00 | 4,000.00 |
| 3 | KLAVER CONSTRUCTION COMPANY, INC. | 3,200.00 | 3,200.00 |
| 4 | Wyatt Contracting | 3,675.00 | 3,675.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 4,953.00 | 4,953.00 |
| 6 | RRY SERVICES LLC | 3,500.00 | 3,500.00 |
| 7 | BRIDGECO CONTRACTORS, INC. | 5,500.00 | 5,500.00 |
| 8 | EARTH BUILDERS, L.P. | 7,000.00 | 7,000.00 |
| 9 | Frontier Bridge, Inc. | 3,850.00 | 3,850.00 |
| 10 | Built Right Construction, LLC | 5,500.00 | 5,500.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0005** | **CONSTRUCTION** | |
| 0260 | 220 2800 | SWPPP DOCUMENTATION AND MANAGEMENT | 1.000 LSUM |
| | **Engineer's Estimate** | **2,000.00** | **2,000.00** |
| 1 | SEWELL BROS., INC. | 3,000.00 | 3,000.00 |
| 2 | K & R BUILDERS, INC. | 2,100.00 | 2,100.00 |
| 3 | KLAVER CONSTRUCTION COMPANY, INC. | 2,500.00 | 2,500.00 |
| 4 | Wyatt Contracting | 3,500.00 | 3,500.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 2,916.00 | 2,916.00 |
| 6 | RRY SERVICES LLC | 1,275.00 | 1,275.00 |
| 7 | BRIDGECO CONTRACTORS, INC. | 3,000.00 | 3,000.00 |
| 8 | EARTH BUILDERS, L.P. | 3,500.00 | 3,500.00 |
| 9 | Frontier Bridge, Inc. | 2,200.00 | 2,200.00 |
| 10 | Built Right Construction, LLC | 3,500.00 | 3,500.00 |
| 0270 | 641 1399 | MOBILIZATION | 1.000 LSUM |
| | **Engineer's Estimate** | **27,716.85** | **27,716.85** |
| 1 | SEWELL BROS., INC. | 15,000.00 | 15,000.00 |
| 2 | K & R BUILDERS, INC. | 27,000.00 | 27,000.00 |
| 3 | KLAVER CONSTRUCTION COMPANY, INC. | 16,712.53 | 16,712.53 |
| 4 | Wyatt Contracting | 29,000.00 | 29,000.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 37,026.21 | 37,026.21 |
| 6 | RRY SERVICES LLC | 32,000.00 | 32,000.00 |
| 7 | BRIDGECO CONTRACTORS, INC. | 30,000.00 | 30,000.00 |
| 8 | EARTH BUILDERS, L.P. | 30,000.00 | 30,000.00 |
| 9 | Frontier Bridge, Inc. | 34,445.74 | 34,445.74 |
| 10 | Built Right Construction, LLC | 50,000.00 | 50,000.00 |