Letting Date: August 20, 2020, 10:30 A.M.
Call Order: 410 **Contract ID:** 200262
J/P No.: 32324(04) **Project No.:** STP-205D(088)CI **Contract Time:**
County: BECKHAM
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-112): OVER WEST ELK CREEK, 3.4 MILES EAST OF THE I-40 BUSINESS JUNCTION IN ELK CITY. PROJECT LENGTH = 0.151 MILE

	VENDORNAME	PROPOSALITEMTO		
1	SEWELL BROS., INC.	762,027.20	93.16	100.00
2	K & R BUILDERS, INC.	782,483.75	95.67	102.68
	Engineer's Estimate	817,934.50		
3	BRIDGECO CONTRACTORS, INC.	878,641.68	107.42	115.30
4	HASKELL LEMON CONSTRUCTION CO.	888,502.03	108.63	116.60
5	Frontier Bridge, Inc.	898,986.87	109.91	117.97
6	RRY SERVICES LLC	907,481.84	110.95	119.09
7	EARTH BUILDERS, L.P.	1,088,780.50	133.11	142.88

Letting Date: August 20, 2020, 10:30 A.M.
Call Order: 410 **Contract ID:** 200262

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	SEWELL BROS., INC.		8,000.00	8,000.00
2	K & R BUILDERS, INC.		5,500.00	5,500.00
3	BRIDGECO CONTRACTORS, INC.		15,200.00	15,200.00
4	HASKELL LEMON CONSTRUCTION CO.		17,040.00	17,040.00
5	Frontier Bridge, Inc.		6,480.00	6,480.00
6	RRY SERVICES LLC		4,500.00	4,500.00
7	EARTH BUILDERS, L.P.		30,000.00	30,000.00
0002	202(H) 0185	EARTHWORK	1.000	LSUM
	Engineer's Estimate		**30,000.00**	**30,000.00**
1	SEWELL BROS., INC.		25,000.00	25,000.00
2	K & R BUILDERS, INC.		22,000.00	22,000.00
3	BRIDGECO CONTRACTORS, INC.		41,500.00	41,500.00
4	HASKELL LEMON CONSTRUCTION CO.		38,050.00	38,050.00
5	Frontier Bridge, Inc.		30,240.00	30,240.00
6	RRY SERVICES LLC		33,000.00	33,000.00
7	EARTH BUILDERS, L.P.		45,000.00	45,000.00
0003	221(C) 2801	TEMPORARY SILT FENCE	700.000	LF
	Engineer's Estimate		**2.75**	**1,925.00**
1	SEWELL BROS., INC.		2.50	1,750.00
2	K & R BUILDERS, INC.		1.40	980.00
3	BRIDGECO CONTRACTORS, INC.		2.45	1,715.00
4	HASKELL LEMON CONSTRUCTION CO.		1.50	1,050.00
5	Frontier Bridge, Inc.		1.94	1,358.00
6	RRY SERVICES LLC		3.30	2,310.00
7	EARTH BUILDERS, L.P.		2.00	1,400.00
0004	221(F) 0100	TEMPORARY SILT DIKE	500.000	LF
	Engineer's Estimate		**10.00**	**5,000.00**
1	SEWELL BROS., INC.		11.75	5,875.00
2	K & R BUILDERS, INC.		4.70	2,350.00
3	BRIDGECO CONTRACTORS, INC.		8.27	4,135.00
4	HASKELL LEMON CONSTRUCTION CO.		8.20	4,100.00
5	Frontier Bridge, Inc.		9.18	4,590.00
6	RRY SERVICES LLC		9.75	4,875.00
7	EARTH BUILDERS, L.P.		11.00	5,500.00
0005	230(A) 2806	SOLID SLAB SODDING	9,500.000	SY
	Engineer's Estimate		**3.00**	**28,500.00**
1	SEWELL BROS., INC.		2.50	23,750.00
2	K & R BUILDERS, INC.		2.13	20,235.00
3	BRIDGECO CONTRACTORS, INC.		3.07	29,165.00
4	HASKELL LEMON CONSTRUCTION CO.		2.90	27,550.00
5	Frontier Bridge, Inc.		1.95	18,525.00
6	RRY SERVICES LLC		2.67	25,365.00
7	EARTH BUILDERS, L.P.		3.25	30,875.00

Letting Date: August 20, 2020, 10:30 A.M.
Call Order: 410 **Contract ID:** 200262

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0006	233(A) 2817	VEGETATIVE MULCHING	1.970 AC	
	Engineer's Estimate		**1,000.00**	**1,970.00**
1	SEWELL BROS., INC.		350.00	689.50
2	K & R BUILDERS, INC.		255.00	502.35
3	BRIDGECO CONTRACTORS, INC.		1,100.00	2,167.00
4	HASKELL LEMON CONSTRUCTION CO.		1,024.00	2,017.28
5	Frontier Bridge, Inc.		275.40	542.54
6	RRY SERVICES LLC		945.00	1,861.65
7	EARTH BUILDERS, L.P.		1,100.00	2,167.00
0007	303(A) 2100	AGGREGATE BASE TYPE A	562.000 CY	
	Engineer's Estimate		**72.00**	**40,464.00**
1	SEWELL BROS., INC.		69.00	38,778.00
2	K & R BUILDERS, INC.		65.00	36,530.00
3	BRIDGECO CONTRACTORS, INC.		72.40	40,688.80
4	HASKELL LEMON CONSTRUCTION CO.		74.20	41,700.40
5	Frontier Bridge, Inc.		61.57	34,602.34
6	RRY SERVICES LLC		70.00	39,340.00
7	EARTH BUILDERS, L.P.		90.00	50,580.00
0008	311(A) 0151	PROCESSING EXISTING BASE & SURFACE, METHOD A	720.000 LF	
	Engineer's Estimate		**7.00**	**5,040.00**
1	SEWELL BROS., INC.		20.00	14,400.00
2	K & R BUILDERS, INC.		28.07	20,210.40
3	BRIDGECO CONTRACTORS, INC.		28.06	20,203.20
4	HASKELL LEMON CONSTRUCTION CO.		27.80	20,016.00
5	Frontier Bridge, Inc.		28.87	20,786.40
6	RRY SERVICES LLC		26.73	19,245.60
7	EARTH BUILDERS, L.P.		28.00	20,160.00
0009	326(B) 0100	GEOGRID REINFORCEMENT	2,000.000 SY	
	Engineer's Estimate		**2.75**	**5,500.00**
1	SEWELL BROS., INC.		2.00	4,000.00
2	K & R BUILDERS, INC.		3.10	6,200.00
3	BRIDGECO CONTRACTORS, INC.		2.75	5,500.00
4	HASKELL LEMON CONSTRUCTION CO.		2.75	5,500.00
5	Frontier Bridge, Inc.		2.91	5,820.00
6	RRY SERVICES LLC		4.50	9,000.00
7	EARTH BUILDERS, L.P.		3.00	6,000.00
0010	408 5774	PRIME COAT	553.000 GAL	
	Engineer's Estimate		**6.50**	**3,594.50**
1	SEWELL BROS., INC.		6.30	3,483.90
2	K & R BUILDERS, INC.		16.35	9,041.55
3	BRIDGECO CONTRACTORS, INC.		16.35	9,041.55
4	HASKELL LEMON CONSTRUCTION CO.		16.20	8,958.60
5	Frontier Bridge, Inc.		16.82	9,301.46
6	RRY SERVICES LLC		15.57	8,610.21
7	EARTH BUILDERS, L.P.		16.00	8,848.00

Letting Date: August 20, 2020, 10:30 A.M.
Call Order: 410 **Contract ID:** 200262

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0011	509(D) 0325	CLASS C CONCRETE	55.000 CY	
	Engineer's Estimate		**350.00**	**19,250.00**
1	SEWELL BROS., INC.		325.00	17,875.00
2	K & R BUILDERS, INC.		402.50	22,137.50
3	BRIDGECO CONTRACTORS, INC.		355.00	19,525.00
4	HASKELL LEMON CONSTRUCTION CO.		450.00	24,750.00
5	Frontier Bridge, Inc.		532.71	29,299.05
6	RRY SERVICES LLC		365.00	20,075.00
7	EARTH BUILDERS, L.P.		500.00	27,500.00
0012	613(B) 0692	36" CORR. GALV. STEEL PIPE	262.000 LF	
	Engineer's Estimate		**55.00**	**14,410.00**
1	SEWELL BROS., INC.		50.00	13,100.00
2	K & R BUILDERS, INC.		45.00	11,790.00
3	BRIDGECO CONTRACTORS, INC.		41.25	10,807.50
4	HASKELL LEMON CONSTRUCTION CO.		43.70	11,449.40
5	Frontier Bridge, Inc.		48.96	12,827.52
6	RRY SERVICES LLC		95.00	24,890.00
7	EARTH BUILDERS, L.P.		95.00	24,890.00
0013	613(M) 7153	TYPE D3 CULVERT END TREATMENT	2.000 EA	
	Engineer's Estimate		**1,600.00**	**3,200.00**
1	SEWELL BROS., INC.		1,500.00	3,000.00
2	K & R BUILDERS, INC.		2,000.00	4,000.00
3	BRIDGECO CONTRACTORS, INC.		1,850.00	3,700.00
4	HASKELL LEMON CONSTRUCTION CO.		1,462.00	2,924.00
5	Frontier Bridge, Inc.		1,841.55	3,683.10
6	RRY SERVICES LLC		2,800.00	5,600.00
7	EARTH BUILDERS, L.P.		2,000.00	4,000.00
0014	613(M) 7158	TYPE DD3 CULVERT END TREATMENT	2.000 EA	
	Engineer's Estimate		**2,200.00**	**4,400.00**
1	SEWELL BROS., INC.		2,000.00	4,000.00
2	K & R BUILDERS, INC.		3,350.00	6,700.00
3	BRIDGECO CONTRACTORS, INC.		2,450.00	4,900.00
4	HASKELL LEMON CONSTRUCTION CO.		2,760.00	5,520.00
5	Frontier Bridge, Inc.		3,279.11	6,558.22
6	RRY SERVICES LLC		4,100.00	8,200.00
7	EARTH BUILDERS, L.P.		2,000.00	4,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE "A" - NBI NO. 21208**		
0015	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	320.000 CY	
	Engineer's Estimate		**20.00**	**6,400.00**
1	SEWELL BROS., INC.		13.00	4,160.00
2	K & R BUILDERS, INC.		8.00	2,560.00
3	BRIDGECO CONTRACTORS, INC.		16.00	5,120.00
4	HASKELL LEMON CONSTRUCTION CO.		9.70	3,104.00
5	Frontier Bridge, Inc.		21.60	6,912.00
6	RRY SERVICES LLC		15.00	4,800.00
7	EARTH BUILDERS, L.P.		25.00	8,000.00

Letting Date: August 20, 2020, 10:30 A.M.
Call Order: 410 **Contract ID:** 200262

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**BRIDGE "A" - NBI NO. 21208**				
0016	501(F) 6352	GRANULAR BACKFILL	280.000	CY	
	Engineer's Estimate		**50.00**		**14,000.00**
1	SEWELL BROS., INC.		60.00		16,800.00
2	K & R BUILDERS, INC.		65.00		18,200.00
3	BRIDGECO CONTRACTORS, INC.		73.17		20,487.60
4	HASKELL LEMON CONSTRUCTION CO.		64.60		18,088.00
5	Frontier Bridge, Inc.		74.50		20,860.00
6	RRY SERVICES LLC		80.00		22,400.00
7	EARTH BUILDERS, L.P.		100.00		28,000.00
0017	503(A) 1312	PRESTRESSED CONCRETE BEAMS (TYPE III)	299.000	LF	
	Engineer's Estimate		**225.00**		**67,275.00**
1	SEWELL BROS., INC.		202.00		60,398.00
2	K & R BUILDERS, INC.		210.00		62,790.00
3	BRIDGECO CONTRACTORS, INC.		215.89		64,551.11
4	HASKELL LEMON CONSTRUCTION CO.		207.50		62,042.50
5	Frontier Bridge, Inc.		235.36		70,372.64
6	RRY SERVICES LLC		230.00		68,770.00
7	EARTH BUILDERS, L.P.		240.00		71,760.00
0018	504(D) 6239	CONCRETE RAIL (TR3)	260.500	LF	
	Engineer's Estimate		**90.00**		**23,445.00**
1	SEWELL BROS., INC.		80.00		20,840.00
2	K & R BUILDERS, INC.		78.00		20,319.00
3	BRIDGECO CONTRACTORS, INC.		82.00		21,361.00
4	HASKELL LEMON CONSTRUCTION CO.		76.10		19,824.05
5	Frontier Bridge, Inc.		102.81		26,782.01
6	RRY SERVICES LLC		95.00		24,747.50
7	EARTH BUILDERS, L.P.		125.00		32,562.50
0019	506(A) 1322	STRUCTURAL STEEL	380.000	LB	
	Engineer's Estimate		**4.00**		**1,520.00**
1	SEWELL BROS., INC.		3.00		1,140.00
2	K & R BUILDERS, INC.		2.50		950.00
3	BRIDGECO CONTRACTORS, INC.		3.00		1,140.00
4	HASKELL LEMON CONSTRUCTION CO.		5.65		2,147.00
5	Frontier Bridge, Inc.		3.58		1,360.40
6	RRY SERVICES LLC		3.00		1,140.00
7	EARTH BUILDERS, L.P.		3.00		1,140.00
0020	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	4.000	EA	
	Engineer's Estimate		**1,000.00**		**4,000.00**
1	SEWELL BROS., INC.		900.00		3,600.00
2	K & R BUILDERS, INC.		815.00		3,260.00
3	BRIDGECO CONTRACTORS, INC.		805.76		3,223.04
4	HASKELL LEMON CONSTRUCTION CO.		1,257.00		5,028.00
5	Frontier Bridge, Inc.		983.11		3,932.44
6	RRY SERVICES LLC		1,000.00		4,000.00
7	EARTH BUILDERS, L.P.		1,200.00		4,800.00

Letting Date: August 20, 2020, 10:30 A.M.
Call Order: 410 **Contract ID:** 200262

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE "A" - NBI NO. 21208**		
0021	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	4.000 EA	
	Engineer's Estimate		**1,100.00**	**4,400.00**
1	SEWELL BROS., INC.		900.00	3,600.00
2	K & R BUILDERS, INC.		815.00	3,260.00
3	BRIDGECO CONTRACTORS, INC.		805.76	3,223.04
4	HASKELL LEMON CONSTRUCTION CO.		1,257.00	5,028.00
5	Frontier Bridge, Inc.		983.11	3,932.44
6	RRY SERVICES LLC		1,000.00	4,000.00
7	EARTH BUILDERS, L.P.		1,200.00	4,800.00
0022	509(A) 1326	CLASS AA CONCRETE	70.600 CY	
	Engineer's Estimate		**650.00**	**45,890.00**
1	SEWELL BROS., INC.		625.00	44,125.00
2	K & R BUILDERS, INC.		680.00	48,008.00
3	BRIDGECO CONTRACTORS, INC.		715.00	50,479.00
4	HASKELL LEMON CONSTRUCTION CO.		595.00	42,007.00
5	Frontier Bridge, Inc.		736.51	51,997.61
6	RRY SERVICES LLC		750.00	52,950.00
7	EARTH BUILDERS, L.P.		660.00	46,596.00
0023	509(B) 1328	CLASS A CONCRETE	172.600 CY	
	Engineer's Estimate		**675.00**	**116,505.00**
1	SEWELL BROS., INC.		600.00	103,560.00
2	K & R BUILDERS, INC.		635.00	109,601.00
3	BRIDGECO CONTRACTORS, INC.		675.00	116,505.00
4	HASKELL LEMON CONSTRUCTION CO.		450.50	77,756.30
5	Frontier Bridge, Inc.		761.99	131,519.47
6	RRY SERVICES LLC		675.00	116,505.00
7	EARTH BUILDERS, L.P.		660.00	113,916.00
0024	511(A) 1332	REINFORCING STEEL	38,760.000 LB	
	Engineer's Estimate		**1.10**	**42,636.00**
1	SEWELL BROS., INC.		0.95	36,822.00
2	K & R BUILDERS, INC.		0.98	37,984.80
3	BRIDGECO CONTRACTORS, INC.		1.05	40,698.00
4	HASKELL LEMON CONSTRUCTION CO.		1.15	44,574.00
5	Frontier Bridge, Inc.		1.30	50,388.00
6	RRY SERVICES LLC		1.15	44,574.00
7	EARTH BUILDERS, L.P.		1.40	54,264.00
0025	514(A) 6010	PILES, FURNISHED (HP 10X42)	100.000 LF	
	Engineer's Estimate		**36.00**	**3,600.00**
1	SEWELL BROS., INC.		35.00	3,500.00
2	K & R BUILDERS, INC.		31.50	3,150.00
3	BRIDGECO CONTRACTORS, INC.		34.71	3,471.00
4	HASKELL LEMON CONSTRUCTION CO.		44.30	4,430.00
5	Frontier Bridge, Inc.		46.13	4,613.00
6	RRY SERVICES LLC		48.00	4,800.00
7	EARTH BUILDERS, L.P.		25.00	2,500.00

Letting Date: August 20, 2020, 10:30 A.M.
Call Order: 410 **Contract ID:** 200262

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE "A" - NBI NO. 21208**		
0026	514(A) 6011	PILES, FURNISHED (HP 12X53)	266.000 LF	
	Engineer's Estimate		**45.00**	**11,970.00**
1	SEWELL BROS., INC.		35.00	9,310.00
2	K & R BUILDERS, INC.		38.50	10,241.00
3	BRIDGECO CONTRACTORS, INC.		40.17	10,685.22
4	HASKELL LEMON CONSTRUCTION CO.		53.00	14,098.00
5	Frontier Bridge, Inc.		56.52	15,034.32
6	RRY SERVICES LLC		55.00	14,630.00
7	EARTH BUILDERS, L.P.		32.00	8,512.00
0027	514(B) 6292	PILES, DRIVEN (HP 10X42)	100.000 LF	
	Engineer's Estimate		**18.00**	**1,800.00**
1	SEWELL BROS., INC.		15.00	1,500.00
2	K & R BUILDERS, INC.		13.50	1,350.00
3	BRIDGECO CONTRACTORS, INC.		18.00	1,800.00
4	HASKELL LEMON CONSTRUCTION CO.		26.00	2,600.00
5	Frontier Bridge, Inc.		27.00	2,700.00
6	RRY SERVICES LLC		10.00	1,000.00
7	EARTH BUILDERS, L.P.		55.00	5,500.00
0028	514(B) 6294	PILES, DRIVEN (HP 12X53)	266.000 LF	
	Engineer's Estimate		**20.00**	**5,320.00**
1	SEWELL BROS., INC.		15.00	3,990.00
2	K & R BUILDERS, INC.		15.90	4,229.40
3	BRIDGECO CONTRACTORS, INC.		16.00	4,256.00
4	HASKELL LEMON CONSTRUCTION CO.		25.70	6,836.20
5	Frontier Bridge, Inc.		27.00	7,182.00
6	RRY SERVICES LLC		10.00	2,660.00
7	EARTH BUILDERS, L.P.		55.00	14,630.00
0029	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA	
	Engineer's Estimate		**400.00**	**400.00**
1	SEWELL BROS., INC.		400.00	400.00
2	K & R BUILDERS, INC.		400.00	400.00
3	BRIDGECO CONTRACTORS, INC.		400.00	400.00
4	HASKELL LEMON CONSTRUCTION CO.		400.00	400.00
5	Frontier Bridge, Inc.		400.00	400.00
6	RRY SERVICES LLC		400.00	400.00
7	EARTH BUILDERS, L.P.		400.00	400.00
0030	601(B) 1353	TYPE I-A PLAIN RIPRAP	2,117.000 TON	
	Engineer's Estimate		**48.00**	**101,616.00**
1	SEWELL BROS., INC.		48.00	101,616.00
2	K & R BUILDERS, INC.		47.00	99,499.00
3	BRIDGECO CONTRACTORS, INC.		49.00	103,733.00
4	HASKELL LEMON CONSTRUCTION CO.		51.30	108,602.10
5	Frontier Bridge, Inc.		47.40	100,345.80
6	RRY SERVICES LLC		55.00	116,435.00
7	EARTH BUILDERS, L.P.		75.00	158,775.00

Letting Date: August 20, 2020, 10:30 A.M.
Call Order: 410 **Contract ID:** 200262

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE "A" - NBI NO. 21208**	
0031	601(C) 1355	TYPE I-A FILTER BLANKET	655.000 TON
	Engineer's Estimate	**40.00**	**26,200.00**
1	SEWELL BROS., INC.	38.00	24,890.00
2	K & R BUILDERS, INC.	36.00	23,580.00
3	BRIDGECO CONTRACTORS, INC.	39.34	25,767.70
4	HASKELL LEMON CONSTRUCTION CO.	37.80	24,759.00
5	Frontier Bridge, Inc.	35.48	23,239.40
6	RRY SERVICES LLC	45.00	29,475.00
7	EARTH BUILDERS, L.P.	65.00	42,575.00
0032	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	66.000 LF
	Engineer's Estimate	**30.00**	**1,980.00**
1	SEWELL BROS., INC.	30.00	1,980.00
2	K & R BUILDERS, INC.	25.00	1,650.00
3	BRIDGECO CONTRACTORS, INC.	35.00	2,310.00
4	HASKELL LEMON CONSTRUCTION CO.	46.20	3,049.20
5	Frontier Bridge, Inc.	25.81	1,703.46
6	RRY SERVICES LLC	35.00	2,310.00
7	EARTH BUILDERS, L.P.	25.00	1,650.00
0033	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	28.000 LF
	Engineer's Estimate	**33.00**	**924.00**
1	SEWELL BROS., INC.	30.00	840.00
2	K & R BUILDERS, INC.	40.00	1,120.00
3	BRIDGECO CONTRACTORS, INC.	35.00	980.00
4	HASKELL LEMON CONSTRUCTION CO.	31.10	870.80
5	Frontier Bridge, Inc.	30.06	841.68
6	RRY SERVICES LLC	35.00	980.00
7	EARTH BUILDERS, L.P.	25.00	700.00
0034	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	SEWELL BROS., INC.	5,000.00	5,000.00
2	K & R BUILDERS, INC.	6,500.00	6,500.00
3	BRIDGECO CONTRACTORS, INC.	14,500.00	14,500.00
4	HASKELL LEMON CONSTRUCTION CO.	37,625.00	37,625.00
5	Frontier Bridge, Inc.	8,640.00	8,640.00
6	RRY SERVICES LLC	13,000.00	13,000.00
7	EARTH BUILDERS, L.P.	30,000.00	30,000.00
0035	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA
	Engineer's Estimate	**1,900.00**	**7,600.00**
1	SEWELL BROS., INC.	1,375.00	5,500.00
2	K & R BUILDERS, INC.	1,320.00	5,280.00
3	BRIDGECO CONTRACTORS, INC.	1,450.00	5,800.00
4	HASKELL LEMON CONSTRUCTION CO.	1,299.00	5,196.00
5	Frontier Bridge, Inc.	1,350.00	5,400.00
6	RRY SERVICES LLC	1,250.00	5,000.00
7	EARTH BUILDERS, L.P.	1,700.00	6,800.00

Letting Date: August 20, 2020, 10:30 A.M.
Call Order: 410 **Contract ID:** 200262

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE "A" - NBI NO. 21208**			
0036	623(G) 8590	GUARDRAIL END TREATMENT (31")	4.000 EA	
	Engineer's Estimate		**2,800.00**	**11,200.00**
1	SEWELL BROS., INC.		2,980.00	11,920.00
2	K & R BUILDERS, INC.		2,875.00	11,500.00
3	BRIDGECO CONTRACTORS, INC.		3,010.00	12,040.00
4	HASKELL LEMON CONSTRUCTION CO.		2,817.00	11,268.00
5	Frontier Bridge, Inc.		2,926.80	11,707.20
6	RRY SERVICES LLC		2,710.00	10,840.00
7	EARTH BUILDERS, L.P.		3,200.00	12,800.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC**			
0037	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	180.000 SD	
	Engineer's Estimate		**0.40**	**72.00**
1	SEWELL BROS., INC.		5.20	936.00
2	K & R BUILDERS, INC.		5.30	954.00
3	BRIDGECO CONTRACTORS, INC.		5.25	945.00
4	HASKELL LEMON CONSTRUCTION CO.		5.20	936.00
5	Frontier Bridge, Inc.		5.40	972.00
6	RRY SERVICES LLC		5.50	990.00
7	EARTH BUILDERS, L.P.		6.00	1,080.00
0038	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	540.000 SD	
	Engineer's Estimate		**0.90**	**486.00**
1	SEWELL BROS., INC.		2.10	1,134.00
2	K & R BUILDERS, INC.		2.15	1,161.00
3	BRIDGECO CONTRACTORS, INC.		2.10	1,134.00
4	HASKELL LEMON CONSTRUCTION CO.		2.10	1,134.00
5	Frontier Bridge, Inc.		2.16	1,166.40
6	RRY SERVICES LLC		2.20	1,188.00
7	EARTH BUILDERS, L.P.		3.00	1,620.00
0039	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	900.000 SD	
	Engineer's Estimate		**0.50**	**450.00**
1	SEWELL BROS., INC.		2.10	1,890.00
2	K & R BUILDERS, INC.		2.15	1,935.00
3	BRIDGECO CONTRACTORS, INC.		2.10	1,890.00
4	HASKELL LEMON CONSTRUCTION CO.		2.10	1,890.00
5	Frontier Bridge, Inc.		2.16	1,944.00
6	RRY SERVICES LLC		2.20	1,980.00
7	EARTH BUILDERS, L.P.		3.00	2,700.00
0040	880(E) 8860	WARNING LIGHTS(TYPE A)	2,160.000 SD	
	Engineer's Estimate		**0.20**	**432.00**
1	SEWELL BROS., INC.		0.28	604.80
2	K & R BUILDERS, INC.		0.30	648.00
3	BRIDGECO CONTRACTORS, INC.		0.27	583.20
4	HASKELL LEMON CONSTRUCTION CO.		0.26	561.60
5	Frontier Bridge, Inc.		0.27	583.20
6	RRY SERVICES LLC		0.30	648.00
7	EARTH BUILDERS, L.P.		0.50	1,080.00

Letting Date: August 20, 2020, 10:30 A.M.
Call Order: 410 **Contract ID:** 200262

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**STAKING**		
0041	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**7,500.00**	**7,500.00**
1	SEWELL BROS., INC.	4,000.00	4,000.00
2	K & R BUILDERS, INC.	4,800.00	4,800.00
3	BRIDGECO CONTRACTORS, INC.	7,850.00	7,850.00
4	HASKELL LEMON CONSTRUCTION CO.	7,876.00	7,876.00
5	Frontier Bridge, Inc.	6,480.00	6,480.00
6	RRY SERVICES LLC	4,400.00	4,400.00
7	EARTH BUILDERS, L.P.	10,000.00	10,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005	**CONSTRUCTION**		
0042	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.	2,500.00	2,500.00
2	K & R BUILDERS, INC.	1,650.00	1,650.00
3	BRIDGECO CONTRACTORS, INC.	3,500.00	3,500.00
4	HASKELL LEMON CONSTRUCTION CO.	2,858.00	2,858.00
5	Frontier Bridge, Inc.	2,700.00	2,700.00
6	RRY SERVICES LLC	1,275.00	1,275.00
7	EARTH BUILDERS, L.P.	3,500.00	3,500.00
0043	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**65,500.00**	**65,500.00**
1	SEWELL BROS., INC.	40,000.00	40,000.00
2	K & R BUILDERS, INC.	50,000.00	50,000.00
3	BRIDGECO CONTRACTORS, INC.	48,900.00	48,900.00
4	HASKELL LEMON CONSTRUCTION CO.	84,410.10	84,410.10
5	Frontier Bridge, Inc.	69,109.43	69,109.43
6	RRY SERVICES LLC	70,500.00	70,500.00
7	EARTH BUILDERS, L.P.	75,000.00	75,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0006	**NON-PARTICIPATING (COUNTY)**		
0044	407(B) 0250	TACK COAT	160.000 GAL
	Engineer's Estimate	**2.75**	**440.00**
1	SEWELL BROS., INC.	5.25	840.00
2	K & R BUILDERS, INC.	6.54	1,046.40
3	BRIDGECO CONTRACTORS, INC.	6.56	1,049.60
4	HASKELL LEMON CONSTRUCTION CO.	6.50	1,040.00
5	Frontier Bridge, Inc.	6.73	1,076.80
6	RRY SERVICES LLC	6.23	996.80
7	EARTH BUILDERS, L.P.	8.00	1,280.00

Letting Date: August 20, 2020, 10:30 A.M.
Call Order: 410 **Contract ID:** 200262

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0006	**NON-PARTICIPATING (COUNTY)**			
0045	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	337.000 TON	
	Engineer's Estimate		**90.00**	**30,330.00**
1	SEWELL BROS., INC.		130.00	43,810.00
2	K & R BUILDERS, INC.		111.55	37,592.35
3	BRIDGECO CONTRACTORS, INC.		142.70	48,089.90
4	HASKELL LEMON CONSTRUCTION CO.		110.50	37,238.50
5	Frontier Bridge, Inc.		114.74	38,667.38
6	RRY SERVICES LLC		106.24	35,802.88
7	EARTH BUILDERS, L.P.		120.00	40,440.00
0046	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	246.000 TON	
	Engineer's Estimate		**90.00**	**22,140.00**
1	SEWELL BROS., INC.		140.00	34,440.00
2	K & R BUILDERS, INC.		148.00	36,408.00
3	BRIDGECO CONTRACTORS, INC.		169.07	41,591.22
4	HASKELL LEMON CONSTRUCTION CO.		146.50	36,039.00
5	Frontier Bridge, Inc.		151.96	37,382.16
6	RRY SERVICES LLC		140.70	34,612.20
7	EARTH BUILDERS, L.P.		150.00	36,900.00
0047	612(A) 0641	MANHOLES ADJUST TO GRADE	1.000 EA	
	Engineer's Estimate		**850.00**	**850.00**
1	SEWELL BROS., INC.		1,000.00	1,000.00
2	K & R BUILDERS, INC.		1,000.00	1,000.00
3	BRIDGECO CONTRACTORS, INC.		650.00	650.00
4	HASKELL LEMON CONSTRUCTION CO.		2,880.00	2,880.00
5	Frontier Bridge, Inc.		2,700.00	2,700.00
6	RRY SERVICES LLC		1,200.00	1,200.00
7	EARTH BUILDERS, L.P.		1,500.00	1,500.00
0048	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	1,600.000 LF	
	Engineer's Estimate		**1.75**	**2,800.00**
1	SEWELL BROS., INC.		1.05	1,680.00
2	K & R BUILDERS, INC.		1.05	1,680.00
3	BRIDGECO CONTRACTORS, INC.		1.05	1,680.00
4	HASKELL LEMON CONSTRUCTION CO.		1.05	1,680.00
5	Frontier Bridge, Inc.		1.08	1,728.00
6	RRY SERVICES LLC		1.00	1,600.00
7	EARTH BUILDERS, L.P.		1.30	2,080.00