Letting Date: January 21, 2021, 10:30 A.M.
Call Order: 205 **Contract ID:** 200282
J/P No.: 32949(04) **Project No.:** NHPP-009N(101) AD **Contract Time:**
County: KIOWA
Description: PEDESTRIAN IMPROVEMENTS (SIDEWALKS)
US-183: FROM THE SH-19 JUNCTION, EXTEND SOUTH IN ROOSEVELT.
PROJECT LENGTH = 0.372 MILE

	VENDORNAME	PROPOSALITEMTO		
1	TOM HUDSON PAVING, INC.	466,664.17	91.53	100.00
2	SCHIRALLI CONSTRUCTION CORP.	479,476.36	94.04	102.75
	Engineer's Estimate	509,861.00		
3	CGC, LLC.	523,416.00	102.66	112.16
4	T & G CONSTRUCTION, INC.	573,158.31	112.41	122.82
5	HASKELL LEMON CONSTRUCTION CO.	634,491.80	124.44	135.96
6	DOWNEY CONTRACTING, LLC	834,427.29	163.66	178.81

Letting Date: January 21, 2021, 10:30 A.M.
Call Order: 205 **Contract ID:** 200282

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0010	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	TOM HUDSON PAVING, INC.		3,157.71	3,157.71
2	SCHIRALLI CONSTRUCTION CORP.		8,994.90	8,994.90
3	CGC, LLC.		7,500.00	7,500.00
4	T & G CONSTRUCTION, INC.		8,277.21	8,277.21
5	HASKELL LEMON CONSTRUCTION CO.		16,805.00	16,805.00
6	DOWNEY CONTRACTING, LLC		17,500.00	17,500.00
0020	202(A) 0183	UNCLASSIFIED EXCAVATION	100.000 CY	
	Engineer's Estimate		**18.00**	**1,800.00**
1	TOM HUDSON PAVING, INC.		25.09	2,509.00
2	SCHIRALLI CONSTRUCTION CORP.		26.43	2,643.00
3	CGC, LLC.		35.00	3,500.00
4	T & G CONSTRUCTION, INC.		26.11	2,611.00
5	HASKELL LEMON CONSTRUCTION CO.		42.50	4,250.00
6	DOWNEY CONTRACTING, LLC		25.00	2,500.00
0030	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM	
	Engineer's Estimate		**2,500.00**	**2,500.00**
1	TOM HUDSON PAVING, INC.		11,392.11	11,392.11
2	SCHIRALLI CONSTRUCTION CORP.		6,511.60	6,511.60
3	CGC, LLC.		6,500.00	6,500.00
4	T & G CONSTRUCTION, INC.		5,518.14	5,518.14
5	HASKELL LEMON CONSTRUCTION CO.		15,275.00	15,275.00
6	DOWNEY CONTRACTING, LLC		25.00	25.00
0040	221(C) 2801	TEMPORARY SILT FENCE	3,751.000 LF	
	Engineer's Estimate		**1.75**	**6,564.25**
1	TOM HUDSON PAVING, INC.		3.20	12,003.20
2	SCHIRALLI CONSTRUCTION CORP.		2.59	9,715.09
3	CGC, LLC.		3.00	11,253.00
4	T & G CONSTRUCTION, INC.		1.70	6,376.70
5	HASKELL LEMON CONSTRUCTION CO.		3.35	12,565.85
6	DOWNEY CONTRACTING, LLC		5.81	21,793.31
0050	230(A) 2806	SOLID SLAB SODDING	1,914.000 SY	
	Engineer's Estimate		**4.00**	**7,656.00**
1	TOM HUDSON PAVING, INC.		4.78	9,148.92
2	SCHIRALLI CONSTRUCTION CORP.		3.90	7,464.60
3	CGC, LLC.		5.00	9,570.00
4	T & G CONSTRUCTION, INC.		5.63	10,775.82
5	HASKELL LEMON CONSTRUCTION CO.		5.00	9,570.00
6	DOWNEY CONTRACTING, LLC		8.53	16,326.42
0060	303(A) 2100	AGGREGATE BASE TYPE A	195.000 CY	
	Engineer's Estimate		**90.00**	**17,550.00**
1	TOM HUDSON PAVING, INC.		89.71	17,493.45
2	SCHIRALLI CONSTRUCTION CORP.		68.42	13,341.90
3	CGC, LLC.		100.00	19,500.00
4	T & G CONSTRUCTION, INC.		126.37	24,642.15
5	HASKELL LEMON CONSTRUCTION CO.		270.50	52,747.50
6	DOWNEY CONTRACTING, LLC		49.45	9,642.75

Letting Date: January 21, 2021, 10:30 A.M.
Call Order: 205 **Contract ID:** 200282

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0070	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	50.000 TON
	Engineer's Estimate	**50.00**	**2,500.00**
1	TOM HUDSON PAVING, INC.	56.93	2,846.50
2	SCHIRALLI CONSTRUCTION CORP.	56.28	2,814.00
3	CGC, LLC.	50.00	2,500.00
4	T & G CONSTRUCTION, INC.	58.95	2,947.50
5	HASKELL LEMON CONSTRUCTION CO.	59.80	2,990.00
6	DOWNEY CONTRACTING, LLC	271.25	13,562.50
0080	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	15.000 TON
	Engineer's Estimate	**300.00**	**4,500.00**
1	TOM HUDSON PAVING, INC.	247.24	3,708.60
2	SCHIRALLI CONSTRUCTION CORP.	177.28	2,659.20
3	CGC, LLC.	600.00	9,000.00
4	T & G CONSTRUCTION, INC.	301.29	4,519.35
5	HASKELL LEMON CONSTRUCTION CO.	458.50	6,877.50
6	DOWNEY CONTRACTING, LLC	271.25	4,068.75
0090	509(D) 0325	CLASS C CONCRETE	5.000 CY
	Engineer's Estimate	**350.00**	**1,750.00**
1	TOM HUDSON PAVING, INC.	656.01	3,280.05
2	SCHIRALLI CONSTRUCTION CORP.	437.75	2,188.75
3	CGC, LLC.	400.00	2,000.00
4	T & G CONSTRUCTION, INC.	413.10	2,065.50
5	HASKELL LEMON CONSTRUCTION CO.	500.00	2,500.00
6	DOWNEY CONTRACTING, LLC	697.50	3,487.50
0100	609(B) 1514	1'-8" COMB. CURB & GUTTER (8" BARRIER)	988.000 LF
	Engineer's Estimate	**28.00**	**27,664.00**
1	TOM HUDSON PAVING, INC.	33.85	33,443.80
2	SCHIRALLI CONSTRUCTION CORP.	36.27	35,834.76
3	CGC, LLC.	35.00	34,580.00
4	T & G CONSTRUCTION, INC.	42.70	42,187.60
5	HASKELL LEMON CONSTRUCTION CO.	34.70	34,283.60
6	DOWNEY CONTRACTING, LLC	31.00	30,628.00
0110	610(A) 0602	4" CONCRETE SIDEWALK	2,460.000 SY
	Engineer's Estimate	**80.00**	**196,800.00**
1	TOM HUDSON PAVING, INC.	69.98	172,150.80
2	SCHIRALLI CONSTRUCTION CORP.	59.40	146,124.00
3	CGC, LLC.	58.00	142,680.00
4	T & G CONSTRUCTION, INC.	71.19	175,127.40
5	HASKELL LEMON CONSTRUCTION CO.	71.70	176,382.00
6	DOWNEY CONTRACTING, LLC	159.65	392,739.00
0120	610(A) 0606	8" CONCRETE SIDEWALK	20.000 SY
	Engineer's Estimate	**150.00**	**3,000.00**
1	TOM HUDSON PAVING, INC.	90.05	1,801.00
2	SCHIRALLI CONSTRUCTION CORP.	124.39	2,487.80
3	CGC, LLC.	115.00	2,300.00
4	T & G CONSTRUCTION, INC.	211.11	4,222.20
5	HASKELL LEMON CONSTRUCTION CO.	140.50	2,810.00
6	DOWNEY CONTRACTING, LLC	184.45	3,689.00

Letting Date: January 21, 2021, 10:30 A.M.
Call Order: 205 **Contract ID:** 200282

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0130	610(B) 0604	6" CONCRETE DRIVEWAY	431.000 SY	
	Engineer's Estimate		**85.00**	**36,635.00**
1	TOM HUDSON PAVING, INC.		85.81	36,984.11
2	SCHIRALLI CONSTRUCTION CORP.		85.46	36,833.26
3	CGC, LLC.		80.00	34,480.00
4	T & G CONSTRUCTION, INC.		90.64	39,065.84
5	HASKELL LEMON CONSTRUCTION CO.		91.20	39,307.20
6	DOWNEY CONTRACTING, LLC		172.05	74,153.55
0140	610(I) 4610	TACTILE WARNING DEVICE-NEW	260.000 SF	
	Engineer's Estimate		**41.00**	**10,660.00**
1	TOM HUDSON PAVING, INC.		36.11	9,388.60
2	SCHIRALLI CONSTRUCTION CORP.		25.68	6,676.80
3	CGC, LLC.		58.00	15,080.00
4	T & G CONSTRUCTION, INC.		47.21	12,274.60
5	HASKELL LEMON CONSTRUCTION CO.		34.20	8,892.00
6	DOWNEY CONTRACTING, LLC		38.75	10,075.00
0150	612(E) 0647	VALVE BOXES ADJUST TO GRADE	2.000 EA	
	Engineer's Estimate		**206.00**	**412.00**
1	TOM HUDSON PAVING, INC.		310.49	620.98
2	SCHIRALLI CONSTRUCTION CORP.		716.48	1,432.96
3	CGC, LLC.		500.00	1,000.00
4	T & G CONSTRUCTION, INC.		368.75	737.50
5	HASKELL LEMON CONSTRUCTION CO.		1,125.00	2,250.00
6	DOWNEY CONTRACTING, LLC		736.25	1,472.50
0160	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	TOM HUDSON PAVING, INC.		1,455.15	1,455.15
2	SCHIRALLI CONSTRUCTION CORP.		8,994.90	8,994.90
3	CGC, LLC.		6,000.00	6,000.00
4	T & G CONSTRUCTION, INC.		5,242.64	5,242.64
5	HASKELL LEMON CONSTRUCTION CO.		9,841.00	9,841.00
6	DOWNEY CONTRACTING, LLC		20,000.00	20,000.00
0170	619(B) 4726	REMOVAL OF CURB AND GUTTER	1,070.000 LF	
	Engineer's Estimate		**6.25**	**6,687.50**
1	TOM HUDSON PAVING, INC.		4.75	5,082.50
2	SCHIRALLI CONSTRUCTION CORP.		7.62	8,153.40
3	CGC, LLC.		15.00	16,050.00
4	T & G CONSTRUCTION, INC.		13.41	14,348.70
5	HASKELL LEMON CONSTRUCTION CO.		12.10	12,947.00
6	DOWNEY CONTRACTING, LLC		12.06	12,904.20
0180	619(B) 4766	REMOVAL OF CONCRETE DRIVEWAY	381.000 SY	
	Engineer's Estimate		**10.75**	**4,095.75**
1	TOM HUDSON PAVING, INC.		10.42	3,970.02
2	SCHIRALLI CONSTRUCTION CORP.		12.27	4,674.87
3	CGC, LLC.		21.00	8,001.00
4	T & G CONSTRUCTION, INC.		43.59	16,607.79
5	HASKELL LEMON CONSTRUCTION CO.		26.30	10,020.30
6	DOWNEY CONTRACTING, LLC		14.28	5,440.68

Letting Date: January 21, 2021, 10:30 A.M.
Call Order: 205 **Contract ID:** 200282

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0190	619(B) 4792	REMOVAL OF SIDEWALK	1,899.000 SY	
	Engineer's Estimate		**20.00**	**37,980.00**
1	TOM HUDSON PAVING, INC.		6.83	12,970.17
2	SCHIRALLI CONSTRUCTION CORP.		9.84	18,686.16
3	CGC, LLC.		14.00	26,586.00
4	T & G CONSTRUCTION, INC.		20.86	39,613.14
5	HASKELL LEMON CONSTRUCTION CO.		17.00	32,283.00
6	DOWNEY CONTRACTING, LLC		12.14	23,053.86
0200	619(C) 0924	SAWING PAVEMENT	2,223.000 LF	
	Engineer's Estimate		**3.25**	**7,224.75**
1	TOM HUDSON PAVING, INC.		4.72	10,492.56
2	SCHIRALLI CONSTRUCTION CORP.		3.89	8,647.47
3	CGC, LLC.		5.00	11,115.00
4	T & G CONSTRUCTION, INC.		4.71	10,470.33
5	HASKELL LEMON CONSTRUCTION CO.		10.30	22,896.90
6	DOWNEY CONTRACTING, LLC		6.59	14,649.57
0210	622(A) 4445	2" PIPE RAILING	16.000 LF	
	Engineer's Estimate		**200.00**	**3,200.00**
1	TOM HUDSON PAVING, INC.		330.70	5,291.20
2	SCHIRALLI CONSTRUCTION CORP.		275.52	4,408.32
3	CGC, LLC.		300.00	4,800.00
4	T & G CONSTRUCTION, INC.		172.50	2,760.00
5	HASKELL LEMON CONSTRUCTION CO.		361.50	5,784.00
6	DOWNEY CONTRACTING, LLC		348.75	5,580.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC**			
0220	876(A) 8482	(PL)TRUCK MOUNTED ATTENUATOR	60.000 SD	
	Engineer's Estimate		**11.75**	**705.00**
1	TOM HUDSON PAVING, INC.		10.66	639.60
2	SCHIRALLI CONSTRUCTION CORP.		11.00	660.00
3	CGC, LLC.		13.00	780.00
4	T & G CONSTRUCTION, INC.		13.00	780.00
5	HASKELL LEMON CONSTRUCTION CO.		11.10	666.00
6	DOWNEY CONTRACTING, LLC		15.50	930.00
0230	880(A) 8812	ARROW DISPLAY(TYPE C)	60.000 SD	
	Engineer's Estimate		**5.10**	**306.00**
1	TOM HUDSON PAVING, INC.		5.33	319.80
2	SCHIRALLI CONSTRUCTION CORP.		5.50	330.00
3	CGC, LLC.		13.00	780.00
4	T & G CONSTRUCTION, INC.		6.50	390.00
5	HASKELL LEMON CONSTRUCTION CO.		11.10	666.00
6	DOWNEY CONTRACTING, LLC		7.75	465.00

Letting Date: January 21, 2021, 10:30 A.M.
Call Order: 205 **Contract ID:** 200282

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0240	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	840.000	SD	
	Engineer's Estimate		**0.45**		**378.00**
1	TOM HUDSON PAVING, INC.		1.07		898.80
2	SCHIRALLI CONSTRUCTION CORP.		1.10		924.00
3	CGC, LLC.		1.00		840.00
4	T & G CONSTRUCTION, INC.		1.30		1,092.00
5	HASKELL LEMON CONSTRUCTION CO.		1.10		924.00
6	DOWNEY CONTRACTING, LLC		1.55		1,302.00
0250	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	360.000	SD	
	Engineer's Estimate		**0.60**		**216.00**
1	TOM HUDSON PAVING, INC.		2.13		766.80
2	SCHIRALLI CONSTRUCTION CORP.		2.20		792.00
3	CGC, LLC.		3.00		1,080.00
4	T & G CONSTRUCTION, INC.		2.30		828.00
5	HASKELL LEMON CONSTRUCTION CO.		2.20		792.00
6	DOWNEY CONTRACTING, LLC		3.10		1,116.00
0260	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	720.000	SD	
	Engineer's Estimate		**1.60**		**1,152.00**
1	TOM HUDSON PAVING, INC.		2.13		1,533.60
2	SCHIRALLI CONSTRUCTION CORP.		2.20		1,584.00
3	CGC, LLC.		4.00		2,880.00
4	T & G CONSTRUCTION, INC.		2.60		1,872.00
5	HASKELL LEMON CONSTRUCTION CO.		3.35		2,412.00
6	DOWNEY CONTRACTING, LLC		3.10		2,232.00
0270	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	240.000	SD	
	Engineer's Estimate		**0.75**		**180.00**
1	TOM HUDSON PAVING, INC.		2.13		511.20
2	SCHIRALLI CONSTRUCTION CORP.		2.20		528.00
3	CGC, LLC.		3.00		720.00
4	T & G CONSTRUCTION, INC.		2.60		624.00
5	HASKELL LEMON CONSTRUCTION CO.		2.20		528.00
6	DOWNEY CONTRACTING, LLC		3.10		744.00
0280	880(C) 8848	WING BARRICADES	240.000	SD	
	Engineer's Estimate		**2.00**		**480.00**
1	TOM HUDSON PAVING, INC.		2.13		511.20
2	SCHIRALLI CONSTRUCTION CORP.		2.20		528.00
3	CGC, LLC.		1.00		240.00
4	T & G CONSTRUCTION, INC.		2.60		624.00
5	HASKELL LEMON CONSTRUCTION CO.		1.10		264.00
6	DOWNEY CONTRACTING, LLC		3.10		744.00
0290	880(E) 8860	WARNING LIGHTS(TYPE A)	1,080.000	SD	
	Engineer's Estimate		**0.30**		**324.00**
1	TOM HUDSON PAVING, INC.		2.13		2,300.40
2	SCHIRALLI CONSTRUCTION CORP.		2.20		2,376.00
3	CGC, LLC.		1.00		1,080.00
4	T & G CONSTRUCTION, INC.		2.60		2,808.00
5	HASKELL LEMON CONSTRUCTION CO.		0.39		421.20
6	DOWNEY CONTRACTING, LLC		3.10		3,348.00

Letting Date: January 21, 2021, 10:30 A.M.
Call Order: 205 **Contract ID:** 200282

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC**			
0300	880(F) 8878	DRUMS	600.000 SD	
	Engineer's Estimate		**0.20**	**120.00**
1	TOM HUDSON PAVING, INC.		2.13	1,278.00
2	SCHIRALLI CONSTRUCTION CORP.		2.20	1,320.00
3	CGC, LLC.		2.00	1,200.00
4	T & G CONSTRUCTION, INC.		2.60	1,560.00
5	HASKELL LEMON CONSTRUCTION CO.		0.94	564.00
6	DOWNEY CONTRACTING, LLC		3.10	1,860.00
0310	880(G) 8890	CHANNELIZER CONES	960.000 SD	
	Engineer's Estimate		**0.30**	**288.00**
1	TOM HUDSON PAVING, INC.		2.13	2,044.80
2	SCHIRALLI CONSTRUCTION CORP.		2.20	2,112.00
3	CGC, LLC.		2.00	1,920.00
4	T & G CONSTRUCTION, INC.		2.60	2,496.00
5	HASKELL LEMON CONSTRUCTION CO.		0.94	902.40
6	DOWNEY CONTRACTING, LLC		3.10	2,976.00
0320	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	148.000 SD	
	Engineer's Estimate		**9.55**	**1,413.40**
1	TOM HUDSON PAVING, INC.		26.65	3,944.20
2	SCHIRALLI CONSTRUCTION CORP.		27.50	4,070.00
3	CGC, LLC.		32.00	4,736.00
4	T & G CONSTRUCTION, INC.		32.49	4,808.52
5	HASKELL LEMON CONSTRUCTION CO.		27.80	4,114.40
6	DOWNEY CONTRACTING, LLC		38.75	5,735.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**SIGNING AND STRIPING**			
0330	836 8425	REGULATORY OR WARNING SIGN ASSEMBLY	8.000 EA	
	Engineer's Estimate		**5,890.00**	**47,120.00**
1	TOM HUDSON PAVING, INC.		6,928.59	55,428.72
2	SCHIRALLI CONSTRUCTION CORP.		7,150.00	57,200.00
3	CGC, LLC.		6,200.00	49,600.00
4	T & G CONSTRUCTION, INC.		8,446.75	67,574.00
5	HASKELL LEMON CONSTRUCTION CO.		5,498.00	43,984.00
6	DOWNEY CONTRACTING, LLC		10,075.00	80,600.00
0340	850(A) 8110	SHEET ALUMINUM SIGNS	122.000 SF	
	Engineer's Estimate		**23.10**	**2,818.20**
1	TOM HUDSON PAVING, INC.		26.65	3,251.30
2	SCHIRALLI CONSTRUCTION CORP.		27.50	3,355.00
3	CGC, LLC.		25.00	3,050.00
4	T & G CONSTRUCTION, INC.		32.49	3,963.78
5	HASKELL LEMON CONSTRUCTION CO.		20.00	2,440.00
6	DOWNEY CONTRACTING, LLC		38.75	4,727.50

Letting Date: January 21, 2021, 10:30 A.M.
Call Order: 205 **Contract ID:** 200282

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**SIGNING AND STRIPING**			
0350	851(C) 8324	2" SQUARE TUBE POST	210.000 LF	
	Engineer's Estimate		**9.00**	**1,890.00**
1	TOM HUDSON PAVING, INC.		10.66	2,238.60
2	SCHIRALLI CONSTRUCTION CORP.		11.00	2,310.00
3	CGC, LLC.		10.00	2,100.00
4	T & G CONSTRUCTION, INC.		13.00	2,730.00
5	HASKELL LEMON CONSTRUCTION CO.		8.90	1,869.00
6	DOWNEY CONTRACTING, LLC		15.50	3,255.00
0360	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	1,715.000 LF	
	Engineer's Estimate		**0.45**	**771.75**
1	TOM HUDSON PAVING, INC.		2.66	4,561.90
2	SCHIRALLI CONSTRUCTION CORP.		2.75	4,716.25
3	CGC, LLC.		7.00	12,005.00
4	T & G CONSTRUCTION, INC.		3.25	5,573.75
5	HASKELL LEMON CONSTRUCTION CO.		5.55	9,518.25
6	DOWNEY CONTRACTING, LLC		3.88	6,654.20
0370	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	304.000 LF	
	Engineer's Estimate		**8.60**	**2,614.40**
1	TOM HUDSON PAVING, INC.		5.33	1,620.32
2	SCHIRALLI CONSTRUCTION CORP.		5.50	1,672.00
3	CGC, LLC.		40.00	12,160.00
4	T & G CONSTRUCTION, INC.		18.33	5,572.32
5	HASKELL LEMON CONSTRUCTION CO.		33.30	10,123.20
6	DOWNEY CONTRACTING, LLC		7.75	2,356.00
0380	856(B) 8870	TRAFFIC STRIPE(MULTI-POLY.)(SYMBOLS)	1.000 EA	
	Engineer's Estimate		**305.00**	**305.00**
1	TOM HUDSON PAVING, INC.		373.08	373.08
2	SCHIRALLI CONSTRUCTION CORP.		385.00	385.00
3	CGC, LLC.		750.00	750.00
4	T & G CONSTRUCTION, INC.		454.83	454.83
5	HASKELL LEMON CONSTRUCTION CO.		555.50	555.50
6	DOWNEY CONTRACTING, LLC		542.50	542.50
0390	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	2,000.000 LF	
	Engineer's Estimate		**0.20**	**400.00**
1	TOM HUDSON PAVING, INC.		1.07	2,140.00
2	SCHIRALLI CONSTRUCTION CORP.		1.10	2,200.00
3	CGC, LLC.		1.00	2,000.00
4	T & G CONSTRUCTION, INC.		1.30	2,600.00
5	HASKELL LEMON CONSTRUCTION CO.		0.61	1,220.00
6	DOWNEY CONTRACTING, LLC		1.55	3,100.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**STAKING**			

Letting Date: January 21, 2021, 10:30 A.M.

Call Order: 205 **Contract ID:** 200282

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**STAKING**	
0400	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	TOM HUDSON PAVING, INC.	3,197.81	3,197.81
2	SCHIRALLI CONSTRUCTION CORP.	5,762.19	5,762.19
3	CGC, LLC.	6,000.00	6,000.00
4	T & G CONSTRUCTION, INC.	4,678.00	4,678.00
5	HASKELL LEMON CONSTRUCTION CO.	6,696.00	6,696.00
6	DOWNEY CONTRACTING, LLC	5,580.00	5,580.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	
0410	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**4,500.00**	**4,500.00**
1	TOM HUDSON PAVING, INC.	2,951.34	2,951.34
2	SCHIRALLI CONSTRUCTION CORP.	3,487.12	3,487.12
3	CGC, LLC.	5,500.00	5,500.00
4	T & G CONSTRUCTION, INC.	4,490.00	4,490.00
5	HASKELL LEMON CONSTRUCTION CO.	2,429.00	2,429.00
6	DOWNEY CONTRACTING, LLC	387.50	387.50
0420	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**44,700.00**	**44,700.00**
1	TOM HUDSON PAVING, INC.	16,962.27	16,962.27
2	SCHIRALLI CONSTRUCTION CORP.	43,877.06	43,877.06
3	CGC, LLC.	40,000.00	40,000.00
4	T & G CONSTRUCTION, INC.	27,248.00	27,248.00
5	HASKELL LEMON CONSTRUCTION CO.	62,125.00	62,125.00
6	DOWNEY CONTRACTING, LLC	22,481.00	22,481.00