Letting Date: September 17, 2020, 10:30 A.M.
Call Order: 850 **Contract ID:** 200287
J/P No.: 32884(04) **Project No.:** STP-255D(506)CO **Contract Time:**
County: OKLAHOMA
Description: BRIDGE AND APPROACHES
COUNTY ROAD (EW-093/NORTH 192ND STREET): OVER BIDDY CREEK,
4.1 MILES WEST OF THE SH-74 JUNCTION NEAR OKLAHOMA CITY.
PROJECT LENGTH = 0.140 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	862,153.90		
1	Cowboy Contracting, Inc.	999,999.99	115.99	100.00
2	RRY SERVICES LLC	1,013,377.51	117.54	101.34
3	HASKELL LEMON CONSTRUCTION CO.	1,028,777.74	119.33	102.88
4	K & R BUILDERS, INC.	1,095,868.41	127.11	109.59
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	1,185,126.25	137.46	118.51
6	C3 Construction, Inc.	1,257,221.66	145.82	125.72

Letting Date: September 17, 2020, 10:30 A.M.
Call Order: 850 **Contract ID:** 200287

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0010	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**8,000.00**	**8,000.00**
1	Cowboy Contracting, Inc.		10,000.00	10,000.00
2	RRY SERVICES LLC		25,000.00	25,000.00
3	HASKELL LEMON CONSTRUCTION CO.		16,250.00	16,250.00
4	K & R BUILDERS, INC.		12,500.00	12,500.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		20,000.00	20,000.00
6	C3 Construction, Inc.		4,186.65	4,186.65
0020	202(A) 0183	UNCLASSIFIED EXCAVATION	873.000 CY	
	Engineer's Estimate		**15.00**	**13,095.00**
1	Cowboy Contracting, Inc.		20.00	17,460.00
2	RRY SERVICES LLC		15.00	13,095.00
3	HASKELL LEMON CONSTRUCTION CO.		16.00	13,968.00
4	K & R BUILDERS, INC.		25.00	21,825.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		22.00	19,206.00
6	C3 Construction, Inc.		16.75	14,622.75
0030	202(D) 0184	UNCLASSIFIED BORROW	100.000 CY	
	Engineer's Estimate		**12.00**	**1,200.00**
1	Cowboy Contracting, Inc.		25.00	2,500.00
2	RRY SERVICES LLC		40.00	4,000.00
3	HASKELL LEMON CONSTRUCTION CO.		15.00	1,500.00
4	K & R BUILDERS, INC.		35.00	3,500.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		65.00	6,500.00
6	C3 Construction, Inc.		16.75	1,675.00
0040	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	Cowboy Contracting, Inc.		7,000.00	7,000.00
2	RRY SERVICES LLC		3,500.00	3,500.00
3	HASKELL LEMON CONSTRUCTION CO.		8,681.00	8,681.00
4	K & R BUILDERS, INC.		6,000.00	6,000.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		6,000.00	6,000.00
6	C3 Construction, Inc.		6,977.75	6,977.75
0050	221(C) 2801	TEMPORARY SILT FENCE	1,621.000 LF	
	Engineer's Estimate		**3.00**	**4,863.00**
1	Cowboy Contracting, Inc.		4.00	6,484.00
2	RRY SERVICES LLC		2.48	4,020.08
3	HASKELL LEMON CONSTRUCTION CO.		2.65	4,295.65
4	K & R BUILDERS, INC.		2.72	4,409.12
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		3.00	4,863.00
6	C3 Construction, Inc.		3.46	5,608.66
0060	221(F) 0100	TEMPORARY SILT DIKE	42.000 LF	
	Engineer's Estimate		**12.00**	**504.00**
1	Cowboy Contracting, Inc.		11.00	462.00
2	RRY SERVICES LLC		19.89	835.38
3	HASKELL LEMON CONSTRUCTION CO.		21.10	886.20
4	K & R BUILDERS, INC.		22.00	924.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		10.00	420.00
6	C3 Construction, Inc.		27.76	1,165.92

Letting Date: September 17, 2020, 10:30 A.M.
Call Order: 850 **Contract ID:** 200287

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0070	230(A) 2806	SOLID SLAB SODDING	5,075.000 SY	
	Engineer's Estimate		**3.00**	**15,225.00**
1	Cowboy Contracting, Inc.		7.00	35,525.00
2	RRY SERVICES LLC		2.59	13,144.25
3	HASKELL LEMON CONSTRUCTION CO.		2.75	13,956.25
4	K & R BUILDERS, INC.		2.98	15,123.50
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		3.00	15,225.00
6	C3 Construction, Inc.		3.61	18,320.75
0080	233(A) 2817	VEGETATIVE MULCHING	1.860 AC	
	Engineer's Estimate		**1,200.00**	**2,232.00**
1	Cowboy Contracting, Inc.		500.00	930.00
2	RRY SERVICES LLC		2,150.00	3,999.00
3	HASKELL LEMON CONSTRUCTION CO.		2,279.00	4,238.94
4	K & R BUILDERS, INC.		1,000.00	1,860.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		2,500.00	4,650.00
6	C3 Construction, Inc.		3,000.43	5,580.80
0090	303(A) 2100	AGGREGATE BASE TYPE A	536.000 CY	
	Engineer's Estimate		**75.00**	**40,200.00**
1	Cowboy Contracting, Inc.		77.00	41,272.00
2	RRY SERVICES LLC		80.00	42,880.00
3	HASKELL LEMON CONSTRUCTION CO.		93.60	50,169.60
4	K & R BUILDERS, INC.		85.00	45,560.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		70.00	37,520.00
6	C3 Construction, Inc.		139.56	74,804.16
0100	307(K) 4300	STABILIZED SUBGRADE	3,799.000 SY	
	Engineer's Estimate		**6.50**	**24,693.50**
1	Cowboy Contracting, Inc.		7.00	26,593.00
2	RRY SERVICES LLC		7.00	26,593.00
3	HASKELL LEMON CONSTRUCTION CO.		13.60	51,666.40
4	K & R BUILDERS, INC.		7.70	29,252.30
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		8.00	30,392.00
6	C3 Construction, Inc.		20.10	76,359.90
0110	325 5271	SEPARATOR FABRIC	2,978.000 SY	
	Engineer's Estimate		**2.50**	**7,445.00**
1	Cowboy Contracting, Inc.		1.50	4,467.00
2	RRY SERVICES LLC		1.50	4,467.00
3	HASKELL LEMON CONSTRUCTION CO.		3.00	8,934.00
4	K & R BUILDERS, INC.		2.00	5,956.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		2.00	5,956.00
6	C3 Construction, Inc.		4.47	13,311.66
0120	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	153.000 TON	
	Engineer's Estimate		**40.00**	**6,120.00**
1	Cowboy Contracting, Inc.		47.00	7,191.00
2	RRY SERVICES LLC		47.00	7,191.00
3	HASKELL LEMON CONSTRUCTION CO.		88.30	13,509.90
4	K & R BUILDERS, INC.		52.00	7,956.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		34.00	5,202.00
6	C3 Construction, Inc.		42.74	6,539.22

Letting Date: September 17, 2020, 10:30 A.M.
Call Order: 850 **Contract ID:** 200287

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0130	407(B) 0250	TACK COAT	478.000 GAL
	Engineer's Estimate	**3.50**	**1,673.00**
1	Cowboy Contracting, Inc.	4.00	1,912.00
2	RRY SERVICES LLC	4.00	1,912.00
3	HASKELL LEMON CONSTRUCTION CO.	3.55	1,696.90
4	K & R BUILDERS, INC.	4.40	2,103.20
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	5.00	2,390.00
6	C3 Construction, Inc.	5.30	2,533.40
0140	408 5774	PRIME COAT	2,149.000 GAL
	Engineer's Estimate	**4.00**	**8,596.00**
1	Cowboy Contracting, Inc.	6.00	12,894.00
2	RRY SERVICES LLC	6.00	12,894.00
3	HASKELL LEMON CONSTRUCTION CO.	6.60	14,183.40
4	K & R BUILDERS, INC.	6.60	14,183.40
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	4.25	9,133.25
6	C3 Construction, Inc.	5.93	12,743.57
0150	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	779.000 TON
	Engineer's Estimate	**80.00**	**62,320.00**
1	Cowboy Contracting, Inc.	78.00	60,762.00
2	RRY SERVICES LLC	78.00	60,762.00
3	HASKELL LEMON CONSTRUCTION CO.	76.40	59,515.60
4	K & R BUILDERS, INC.	89.70	69,876.30
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	101.00	78,679.00
6	C3 Construction, Inc.	140.95	109,800.05
0160	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	375.000 TON
	Engineer's Estimate	**100.00**	**37,500.00**
1	Cowboy Contracting, Inc.	100.00	37,500.00
2	RRY SERVICES LLC	100.00	37,500.00
3	HASKELL LEMON CONSTRUCTION CO.	97.00	36,375.00
4	K & R BUILDERS, INC.	115.00	43,125.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	120.00	45,000.00
6	C3 Construction, Inc.	166.07	62,276.25
0170	509(D) 0325	CLASS C CONCRETE	10.000 CY
	Engineer's Estimate	**375.00**	**3,750.00**
1	Cowboy Contracting, Inc.	500.00	5,000.00
2	RRY SERVICES LLC	275.00	2,750.00
3	HASKELL LEMON CONSTRUCTION CO.	483.50	4,835.00
4	K & R BUILDERS, INC.	350.00	3,500.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	300.00	3,000.00
6	C3 Construction, Inc.	575.20	5,752.00
0180	610(B) 0604	6" CONCRETE DRIVEWAY	99.000 SY
	Engineer's Estimate	**75.00**	**7,425.00**
1	Cowboy Contracting, Inc.	92.00	9,108.00
2	RRY SERVICES LLC	92.00	9,108.00
3	HASKELL LEMON CONSTRUCTION CO.	116.50	11,533.50
4	K & R BUILDERS, INC.	125.00	12,375.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	175.00	17,325.00
6	C3 Construction, Inc.	81.05	8,023.95

Letting Date: September 17, 2020, 10:30 A.M.
Call Order: 850 **Contract ID:** 200287

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0190	613(EE) 5610	(SP) 18" CORRUGATED POLYPROPYLENE PIPE	98.000 LF	
	Engineer's Estimate		**50.00**	**4,900.00**
1	Cowboy Contracting, Inc.		52.50	5,145.00
2	RRY SERVICES LLC		50.00	4,900.00
3	HASKELL LEMON CONSTRUCTION CO.		49.70	4,870.60
4	K & R BUILDERS, INC.		40.00	3,920.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		55.00	5,390.00
6	C3 Construction, Inc.		93.43	9,156.14
0200	613(L) 5726	18" PREFAB. CULVERT END SECTION, ROUND	4.000 EA	
	Engineer's Estimate		**1,000.00**	**4,000.00**
1	Cowboy Contracting, Inc.		779.50	3,118.00
2	RRY SERVICES LLC		250.00	1,000.00
3	HASKELL LEMON CONSTRUCTION CO.		418.50	1,674.00
4	K & R BUILDERS, INC.		285.00	1,140.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		450.00	1,800.00
6	C3 Construction, Inc.		291.44	1,165.76
0210	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	Cowboy Contracting, Inc.		20,000.00	20,000.00
2	RRY SERVICES LLC		3,000.00	3,000.00
3	HASKELL LEMON CONSTRUCTION CO.		7,618.00	7,618.00
4	K & R BUILDERS, INC.		3,750.00	3,750.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		3,500.00	3,500.00
6	C3 Construction, Inc.		5,372.87	5,372.87
0220	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	1,966.000 SY	
	Engineer's Estimate		**8.00**	**15,728.00**
1	Cowboy Contracting, Inc.		7.00	13,762.00
2	RRY SERVICES LLC		8.00	15,728.00
3	HASKELL LEMON CONSTRUCTION CO.		6.95	13,663.70
4	K & R BUILDERS, INC.		10.00	19,660.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		7.00	13,762.00
6	C3 Construction, Inc.		6.98	13,722.68
0230	619(C) 0924	SAWING PAVEMENT	277.000 LF	
	Engineer's Estimate		**7.00**	**1,939.00**
1	Cowboy Contracting, Inc.		6.00	1,662.00
2	RRY SERVICES LLC		6.00	1,662.00
3	HASKELL LEMON CONSTRUCTION CO.		6.70	1,855.90
4	K & R BUILDERS, INC.		8.00	2,216.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		11.00	3,047.00
6	C3 Construction, Inc.		5.58	1,545.66
0240	629(E) 5048	REMOVE AND RESET MAILBOX	1.000 EA	
	Engineer's Estimate		**300.00**	**300.00**
1	Cowboy Contracting, Inc.		500.00	500.00
2	RRY SERVICES LLC		350.00	350.00
3	HASKELL LEMON CONSTRUCTION CO.		1,155.00	1,155.00
4	K & R BUILDERS, INC.		165.00	165.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		300.00	300.00
6	C3 Construction, Inc.		174.45	174.45

Letting Date: September 17, 2020, 10:30 A.M.
Call Order: 850 **Contract ID:** 200287

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A' - NBI NO. 10026**		
0250	504(D) 6245	CONCRETE RAIL (TR4)	110.000 LF	
	Engineer's Estimate		**90.00**	**9,900.00**
1	Cowboy Contracting, Inc.		75.00	8,250.00
2	RRY SERVICES LLC		145.00	15,950.00
3	HASKELL LEMON CONSTRUCTION CO.		154.00	16,940.00
4	K & R BUILDERS, INC.		188.00	20,680.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		110.00	12,100.00
6	C3 Construction, Inc.		189.00	20,790.00
0260	508 6359	PRECAST ARCH CULVERT	36.000 LF	
	Engineer's Estimate		**11,650.00**	**419,400.00**
1	Cowboy Contracting, Inc.		14,000.00	504,000.00
2	RRY SERVICES LLC		15,740.00	566,640.00
3	HASKELL LEMON CONSTRUCTION CO.		15,195.00	547,020.00
4	K & R BUILDERS, INC.		17,100.00	615,600.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		18,000.00	648,000.00
6	C3 Construction, Inc.		16,943.07	609,950.52
0270	601(B) 1353	TYPE I-A PLAIN RIPRAP	355.000 TON	
	Engineer's Estimate		**60.00**	**21,300.00**
1	Cowboy Contracting, Inc.		42.00	14,910.00
2	RRY SERVICES LLC		50.00	17,750.00
3	HASKELL LEMON CONSTRUCTION CO.		59.40	21,087.00
4	K & R BUILDERS, INC.		56.50	20,057.50
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		47.00	16,685.00
6	C3 Construction, Inc.		62.92	22,336.60
0280	601(C) 1355	TYPE I-A FILTER BLANKET	35.000 TON	
	Engineer's Estimate		**60.00**	**2,100.00**
1	Cowboy Contracting, Inc.		38.00	1,330.00
2	RRY SERVICES LLC		42.00	1,470.00
3	HASKELL LEMON CONSTRUCTION CO.		53.80	1,883.00
4	K & R BUILDERS, INC.		44.50	1,557.50
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		40.00	1,400.00
6	C3 Construction, Inc.		46.63	1,632.05
0290	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	72.000 LF	
	Engineer's Estimate		**30.00**	**2,160.00**
1	Cowboy Contracting, Inc.		65.00	4,680.00
2	RRY SERVICES LLC		35.00	2,520.00
3	HASKELL LEMON CONSTRUCTION CO.		55.30	3,981.60
4	K & R BUILDERS, INC.		30.00	2,160.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		55.00	3,960.00
6	C3 Construction, Inc.		13.82	995.04
0300	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	32.000 LF	
	Engineer's Estimate		**30.00**	**960.00**
1	Cowboy Contracting, Inc.		65.00	2,080.00
2	RRY SERVICES LLC		35.00	1,120.00
3	HASKELL LEMON CONSTRUCTION CO.		26.40	844.80
4	K & R BUILDERS, INC.		45.00	1,440.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		25.00	800.00
6	C3 Construction, Inc.		19.47	623.04

Letting Date: September 17, 2020, 10:30 A.M.
Call Order: 850 **Contract ID:** 200287

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A' - NBI NO. 10026**	
0310	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	Cowboy Contracting, Inc.	15,000.00	15,000.00
2	RRY SERVICES LLC	9,500.00	9,500.00
3	HASKELL LEMON CONSTRUCTION CO.	14,210.00	14,210.00
4	K & R BUILDERS, INC.	11,500.00	11,500.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	30,000.00	30,000.00
6	C3 Construction, Inc.	9,071.07	9,071.07

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**	
0320	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	62.500 LF
	Engineer's Estimate	**20.00**	**1,250.00**
1	Cowboy Contracting, Inc.	50.00	3,125.00
2	RRY SERVICES LLC	17.50	1,093.75
3	HASKELL LEMON CONSTRUCTION CO.	18.60	1,162.50
4	K & R BUILDERS, INC.	19.25	1,203.13
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	20.00	1,250.00
6	C3 Construction, Inc.	24.42	1,526.25
0330	623(G) 8590	GUARDRAIL END TREATMENT (31")	3.000 EA
	Engineer's Estimate	**3,000.00**	**9,000.00**
1	Cowboy Contracting, Inc.	2,550.00	7,650.00
2	RRY SERVICES LLC	2,225.00	6,675.00
3	HASKELL LEMON CONSTRUCTION CO.	2,358.00	7,074.00
4	K & R BUILDERS, INC.	2,447.50	7,342.50
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	2,750.00	8,250.00
6	C3 Construction, Inc.	3,105.10	9,315.30
0340	623(I) 8700	GUARDRAIL BRIDGE CONN-THRIE BEAM (31")	4.000 EA
	Engineer's Estimate	**2,200.00**	**8,800.00**
1	Cowboy Contracting, Inc.	1,850.00	7,400.00
2	RRY SERVICES LLC	1,800.00	7,200.00
3	HASKELL LEMON CONSTRUCTION CO.	1,908.00	7,632.00
4	K & R BUILDERS, INC.	1,980.00	7,920.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	2,100.00	8,400.00
6	C3 Construction, Inc.	2,511.99	10,047.96
0350	853 9030	DELINEATORS(TYPE 1, CODE 3)	4.000 EA
	Engineer's Estimate	**20.00**	**80.00**
1	Cowboy Contracting, Inc.	25.00	100.00
2	RRY SERVICES LLC	18.00	72.00
3	HASKELL LEMON CONSTRUCTION CO.	19.10	76.40
4	K & R BUILDERS, INC.	19.80	79.20
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	30.00	120.00
6	C3 Construction, Inc.	25.12	100.48

Letting Date: September 17, 2020, 10:30 A.M.
Call Order: 850 **Contract ID:** 200287

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 TRAFFIC				
0360	853 9033	DELINEATORS(TYPE 2, CODE 1)	12.000 EA	
	Engineer's Estimate		**15.00**	**180.00**
1	Cowboy Contracting, Inc.		25.00	300.00
2	RRY SERVICES LLC		13.00	156.00
3	HASKELL LEMON CONSTRUCTION CO.		13.80	165.60
4	K & R BUILDERS, INC.		14.30	171.60
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		30.00	360.00
6	C3 Construction, Inc.		18.14	217.68
0370	855(A) 8825	TRAFFIC STRIPE(PLASTIC)(24" WIDE)	15.000 LF	
	Engineer's Estimate		**6.00**	**90.00**
1	Cowboy Contracting, Inc.		6.00	90.00
2	RRY SERVICES LLC		3.00	45.00
3	HASKELL LEMON CONSTRUCTION CO.		2.55	38.25
4	K & R BUILDERS, INC.		2.64	39.60
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		7.00	105.00
6	C3 Construction, Inc.		3.35	50.25
0380	855(A) 8840	TRAFFIC STRIPE(PLASTIC)(THIN LINE)(4" WIDE)	4,251.000 LF	
	Engineer's Estimate		**0.40**	**1,700.40**
1	Cowboy Contracting, Inc.		0.80	3,400.80
2	RRY SERVICES LLC		0.55	2,338.05
3	HASKELL LEMON CONSTRUCTION CO.		0.54	2,295.54
4	K & R BUILDERS, INC.		0.56	2,380.56
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.00	4,251.00
6	C3 Construction, Inc.		0.71	3,018.21
0390	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	900.000 SD	
	Engineer's Estimate		**0.65**	**585.00**
1	Cowboy Contracting, Inc.		0.50	450.00
2	RRY SERVICES LLC		0.22	198.00
3	HASKELL LEMON CONSTRUCTION CO.		0.21	189.00
4	K & R BUILDERS, INC.		0.22	198.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.55	495.00
6	C3 Construction, Inc.		0.28	252.00
0400	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	600.000 SD	
	Engineer's Estimate		**0.90**	**540.00**
1	Cowboy Contracting, Inc.		2.00	1,200.00
2	RRY SERVICES LLC		1.89	1,134.00
3	HASKELL LEMON CONSTRUCTION CO.		1.85	1,110.00
4	K & R BUILDERS, INC.		1.93	1,158.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		4.00	2,400.00
6	C3 Construction, Inc.		2.44	1,464.00
0410	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	1,500.000 SD	
	Engineer's Estimate		**0.60**	**900.00**
1	Cowboy Contracting, Inc.		1.00	1,500.00
2	RRY SERVICES LLC		0.38	570.00
3	HASKELL LEMON CONSTRUCTION CO.		0.37	555.00
4	K & R BUILDERS, INC.		0.39	585.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		2.00	3,000.00
6	C3 Construction, Inc.		0.49	735.00

Letting Date: September 17, 2020, 10:30 A.M.
Call Order: 850 **Contract ID:** 200287

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**TRAFFIC**		
0420	880(E) 8860	WARNING LIGHTS(TYPE A)	3,600.000 SD
	Engineer's Estimate	**2.00**	**7,200.00**
1	Cowboy Contracting, Inc.	0.10	360.00
2	RRY SERVICES LLC	0.05	180.00
3	HASKELL LEMON CONSTRUCTION CO.	0.05	180.00
4	K & R BUILDERS, INC.	0.06	216.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	0.15	540.00
6	C3 Construction, Inc.	0.07	252.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**STAKING**		
0430	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	Cowboy Contracting, Inc.	8,500.00	8,500.00
2	RRY SERVICES LLC	5,200.00	5,200.00
3	HASKELL LEMON CONSTRUCTION CO.	5,466.00	5,466.00
4	K & R BUILDERS, INC.	3,900.00	3,900.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	12,000.00	12,000.00
6	C3 Construction, Inc.	7,256.86	7,256.86

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005	**CONSTRUCTION**		
0440	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	Cowboy Contracting, Inc.	4,000.00	4,000.00
2	RRY SERVICES LLC	1,275.00	1,275.00
3	HASKELL LEMON CONSTRUCTION CO.	2,320.00	2,320.00
4	K & R BUILDERS, INC.	5,300.00	5,300.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	6,750.00	6,750.00
6	C3 Construction, Inc.	2,093.32	2,093.32
0450	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**64,300.00**	**64,300.00**
1	Cowboy Contracting, Inc.	80,427.19	80,427.19
2	RRY SERVICES LLC	72,000.00	72,000.00
3	HASKELL LEMON CONSTRUCTION CO.	47,514.51	47,514.51
4	K & R BUILDERS, INC.	61,500.00	61,500.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	85,000.00	85,000.00
6	C3 Construction, Inc.	94,074.03	94,074.03