Letting Date: September 17, 2020, 10:30 A.M.
Call Order: 880 **Contract ID:** 200290
J/P No.: 28860(04) **Project No.:** STP-257B(056)SS **Contract Time:**
County: OSAGE
Description: BRIDGE AND APPROACHES
SH-99: OVER BIRCH CREEK, 3.0 MILES NORTH OF THE SH-10 JUNCTION NEAR THE HULAH WILDLIFE MANAGEMENT AREA.
PROJECT LENGTH = 0.028 MILES

	VENDORNAME	PROPOSALITEMTO		
1	BRIDGECO CONTRACTORS, INC.	996,447.37	72.37	100.00
2	B & B BRIDGE COMPANY, LLC	1,043,851.70	75.81	104.76
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	1,163,848.50	84.53	116.80
4	Treas Construction Inc	1,189,899.26	86.42	119.41
5	Built Right Construction, LLC	1,315,065.50	95.51	131.98
	Engineer's Estimate	1,376,904.00		
6	KLAVER CONSTRUCTION COMPANY, INC.	1,447,981.71	105.16	145.31
7	RRY SERVICES LLC	1,563,715.26	113.57	156.93
8	Tri Star Construction Arkansas, LLC	1,874,800.00	136.16	188.15

Letting Date: September 17, 2020, 10:30 A.M.
Call Order: 880 **Contract ID:** 200290

Line #	Item Number / Bidder	Item Description	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY				
0010	201(A) 0102	CLEARING AND GRUBBING		1.000 LSUM
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	BRIDGECO CONTRACTORS, INC.		15,500.00	15,500.00
2	B & B BRIDGE COMPANY, LLC		7,500.00	7,500.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		18,000.00	18,000.00
4	Treas Construction Inc		8,925.00	8,925.00
5	Built Right Construction, LLC		10,000.00	10,000.00
6	KLAVER CONSTRUCTION COMPANY, INC.		25,000.00	25,000.00
7	RRY SERVICES LLC		35,000.00	35,000.00
8	Tri Star Construction Arkansas, LLC		55,135.40	55,135.40
0020	202(A) 0183	UNCLASSIFIED EXCAVATION		2,804.000 CY
	Engineer's Estimate		**15.00**	**42,060.00**
1	BRIDGECO CONTRACTORS, INC.		6.50	18,226.00
2	B & B BRIDGE COMPANY, LLC		6.50	18,226.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		14.00	39,256.00
4	Treas Construction Inc		8.93	25,039.72
5	Built Right Construction, LLC		15.00	42,060.00
6	KLAVER CONSTRUCTION COMPANY, INC.		11.79	33,059.16
7	RRY SERVICES LLC		15.00	42,060.00
8	Tri Star Construction Arkansas, LLC		29.55	82,858.20
0030	202(D) 0184	UNCLASSIFIED BORROW		1,789.000 CY
	Engineer's Estimate		**18.00**	**32,202.00**
1	BRIDGECO CONTRACTORS, INC.		8.75	15,653.75
2	B & B BRIDGE COMPANY, LLC		14.00	25,046.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		15.00	26,835.00
4	Treas Construction Inc		16.01	28,641.89
5	Built Right Construction, LLC		15.00	26,835.00
6	KLAVER CONSTRUCTION COMPANY, INC.		13.34	23,865.26
7	RRY SERVICES LLC		28.00	50,092.00
8	Tri Star Construction Arkansas, LLC		28.02	50,127.78
0040	205(A) 4229	TYPE A-SALVAGED TOPSOIL		1.000 LSUM
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	BRIDGECO CONTRACTORS, INC.		6,500.00	6,500.00
2	B & B BRIDGE COMPANY, LLC		7,500.00	7,500.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		8,000.00	8,000.00
4	Treas Construction Inc		7,875.00	7,875.00
5	Built Right Construction, LLC		10,000.00	10,000.00
6	KLAVER CONSTRUCTION COMPANY, INC.		7,695.07	7,695.07
7	RRY SERVICES LLC		7,000.00	7,000.00
8	Tri Star Construction Arkansas, LLC		38,796.65	38,796.65
0050	221(C) 2801	TEMPORARY SILT FENCE		865.000 LF
	Engineer's Estimate		**2.00**	**1,730.00**
1	BRIDGECO CONTRACTORS, INC.		3.99	3,451.35
2	B & B BRIDGE COMPANY, LLC		2.99	2,586.35
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		3.00	2,595.00
4	Treas Construction Inc		3.14	2,716.10
5	Built Right Construction, LLC		5.00	4,325.00
6	KLAVER CONSTRUCTION COMPANY, INC.		3.99	3,451.35
7	RRY SERVICES LLC		3.99	3,451.35
8	Tri Star Construction Arkansas, LLC		5.40	4,671.00

Letting Date: September 17, 2020, 10:30 A.M.
Call Order: 880 **Contract ID:** 200290

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0060	221(D) 2803 TEMPORARY SEDIMENT FILTER		3.000 EA
	Engineer's Estimate	**240.00**	**720.00**
1	BRIDGECO CONTRACTORS, INC.	550.00	1,650.00
2	B & B BRIDGE COMPANY, LLC	425.00	1,275.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	589.00	1,767.00
4	Treas Construction Inc	446.25	1,338.75
5	Built Right Construction, LLC	600.00	1,800.00
6	KLAVER CONSTRUCTION COMPANY, INC.	598.00	1,794.00
7	RRY SERVICES LLC	598.00	1,794.00
8	Tri Star Construction Arkansas, LLC	812.30	2,436.90
0070	221(F) 0100 TEMPORARY SILT DIKE		42.000 LF
	Engineer's Estimate	**10.00**	**420.00**
1	BRIDGECO CONTRACTORS, INC.	22.50	945.00
2	B & B BRIDGE COMPANY, LLC	18.50	777.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	9.00	378.00
4	Treas Construction Inc	19.43	816.06
5	Built Right Construction, LLC	32.00	1,344.00
6	KLAVER CONSTRUCTION COMPANY, INC.	29.98	1,259.16
7	RRY SERVICES LLC	29.98	1,259.16
8	Tri Star Construction Arkansas, LLC	40.70	1,709.40
0080	230(A) 2806 SOLID SLAB SODDING		7,189.000 SY
	Engineer's Estimate	**5.00**	**35,945.00**
1	BRIDGECO CONTRACTORS, INC.	4.50	32,350.50
2	B & B BRIDGE COMPANY, LLC	3.90	28,037.10
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	4.50	32,350.50
4	Treas Construction Inc	4.09	29,403.01
5	Built Right Construction, LLC	5.00	35,945.00
6	KLAVER CONSTRUCTION COMPANY, INC.	4.29	30,840.81
7	RRY SERVICES LLC	4.50	32,350.50
8	Tri Star Construction Arkansas, LLC	5.85	42,055.65
0090	232(A) 2813 SEEDING METHOD A		2.000 AC
	Engineer's Estimate	**500.00**	**1,000.00**
1	BRIDGECO CONTRACTORS, INC.	2,150.00	4,300.00
2	B & B BRIDGE COMPANY, LLC	1,750.00	3,500.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	850.00	1,700.00
4	Treas Construction Inc	1,837.50	3,675.00
5	Built Right Construction, LLC	3,000.00	6,000.00
6	KLAVER CONSTRUCTION COMPANY, INC.	2,985.00	5,970.00
7	RRY SERVICES LLC	2,985.00	5,970.00
8	Tri Star Construction Arkansas, LLC	4,054.75	8,109.50
0100	233(A) 2817 VEGETATIVE MULCHING		2.000 AC
	Engineer's Estimate	**600.00**	**1,200.00**
1	BRIDGECO CONTRACTORS, INC.	2,150.00	4,300.00
2	B & B BRIDGE COMPANY, LLC	1,750.00	3,500.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	850.00	1,700.00
4	Treas Construction Inc	1,837.50	3,675.00
5	Built Right Construction, LLC	3,000.00	6,000.00
6	KLAVER CONSTRUCTION COMPANY, INC.	2,985.00	5,970.00
7	RRY SERVICES LLC	2,985.00	5,970.00
8	Tri Star Construction Arkansas, LLC	4,054.75	8,109.50

Letting Date: September 17, 2020, 10:30 A.M.
Call Order: 880 **Contract ID:** 200290

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**	
0110	241 2832	MOWING	7.000 AC
	Engineer's Estimate	**65.00**	**455.00**
1	BRIDGECO CONTRACTORS, INC.	475.00	3,325.00
2	B & B BRIDGE COMPANY, LLC	299.00	2,093.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	200.00	1,400.00
4	Treas Construction Inc	313.95	2,197.65
5	Built Right Construction, LLC	1,000.00	7,000.00
6	KLAVER CONSTRUCTION COMPANY, INC.	455.00	3,185.00
7	RRY SERVICES LLC	455.00	3,185.00
8	Tri Star Construction Arkansas, LLC	618.05	4,326.35
0120	303(A) 2100	AGGREGATE BASE TYPE A	260.000 CY
	Engineer's Estimate	**50.00**	**13,000.00**
1	BRIDGECO CONTRACTORS, INC.	81.30	21,138.00
2	B & B BRIDGE COMPANY, LLC	56.00	14,560.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	70.00	18,200.00
4	Treas Construction Inc	78.75	20,475.00
5	Built Right Construction, LLC	75.00	19,500.00
6	KLAVER CONSTRUCTION COMPANY, INC.	65.37	16,996.20
7	RRY SERVICES LLC	100.00	26,000.00
8	Tri Star Construction Arkansas, LLC	67.90	17,654.00
0130	310(B) 0149	SUBGRADE, METHOD B	889.000 SY
	Engineer's Estimate	**5.00**	**4,445.00**
1	BRIDGECO CONTRACTORS, INC.	8.00	7,112.00
2	B & B BRIDGE COMPANY, LLC	2.50	2,222.50
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	4.00	3,556.00
4	Treas Construction Inc	4.73	4,204.97
5	Built Right Construction, LLC	3.00	2,667.00
6	KLAVER CONSTRUCTION COMPANY, INC.	3.83	3,404.87
7	RRY SERVICES LLC	3.00	2,667.00
8	Tri Star Construction Arkansas, LLC	2.05	1,822.45
0140	325 5271	SEPARATOR FABRIC	931.000 SY
	Engineer's Estimate	**5.00**	**4,655.00**
1	BRIDGECO CONTRACTORS, INC.	9.02	8,397.62
2	B & B BRIDGE COMPANY, LLC	7.50	6,982.50
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	8.00	7,448.00
4	Treas Construction Inc	5.25	4,887.75
5	Built Right Construction, LLC	4.00	3,724.00
6	KLAVER CONSTRUCTION COMPANY, INC.	7.73	7,196.63
7	RRY SERVICES LLC	6.50	6,051.50
8	Tri Star Construction Arkansas, LLC	9.00	8,379.00
0150	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	80.000 TON
	Engineer's Estimate	**30.00**	**2,400.00**
1	BRIDGECO CONTRACTORS, INC.	36.15	2,892.00
2	B & B BRIDGE COMPANY, LLC	28.00	2,240.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	35.00	2,800.00
4	Treas Construction Inc	34.65	2,772.00
5	Built Right Construction, LLC	45.00	3,600.00
6	KLAVER CONSTRUCTION COMPANY, INC.	31.72	2,537.60
7	RRY SERVICES LLC	33.00	2,640.00
8	Tri Star Construction Arkansas, LLC	55.45	4,436.00

Letting Date: September 17, 2020, 10:30 A.M.
Call Order: 880 **Contract ID:** 200290

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**	
0160	407(B) 0250	TACK COAT	391.000 GAL
	Engineer's Estimate	**3.00**	**1,173.00**
1	BRIDGECO CONTRACTORS, INC.	3.15	1,231.65
2	B & B BRIDGE COMPANY, LLC	3.00	1,173.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	4.00	1,564.00
4	Treas Construction Inc	2.10	821.10
5	Built Right Construction, LLC	5.00	1,955.00
6	KLAVER CONSTRUCTION COMPANY, INC.	3.00	1,173.00
7	RRY SERVICES LLC	3.25	1,270.75
8	Tri Star Construction Arkansas, LLC	8.25	3,225.75
0170	408 5774	PRIME COAT	998.000 GAL
	Engineer's Estimate	**5.00**	**4,990.00**
1	BRIDGECO CONTRACTORS, INC.	4.25	4,241.50
2	B & B BRIDGE COMPANY, LLC	4.00	3,992.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	4.00	3,992.00
4	Treas Construction Inc	13.13	13,103.74
5	Built Right Construction, LLC	6.00	5,988.00
6	KLAVER CONSTRUCTION COMPANY, INC.	4.00	3,992.00
7	RRY SERVICES LLC	4.00	3,992.00
8	Tri Star Construction Arkansas, LLC	9.10	9,081.80
0180	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	476.000 TON
	Engineer's Estimate	**90.00**	**42,840.00**
1	BRIDGECO CONTRACTORS, INC.	115.05	54,763.80
2	B & B BRIDGE COMPANY, LLC	98.00	46,648.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	101.00	48,076.00
4	Treas Construction Inc	236.25	112,455.00
5	Built Right Construction, LLC	120.00	57,120.00
6	KLAVER CONSTRUCTION COMPANY, INC.	98.00	46,648.00
7	RRY SERVICES LLC	106.00	50,456.00
8	Tri Star Construction Arkansas, LLC	103.62	49,323.12
0190	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	215.000 TON
	Engineer's Estimate	**105.00**	**22,575.00**
1	BRIDGECO CONTRACTORS, INC.	130.70	28,100.50
2	B & B BRIDGE COMPANY, LLC	99.00	21,285.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	102.00	21,930.00
4	Treas Construction Inc	294.00	63,210.00
5	Built Right Construction, LLC	125.00	26,875.00
6	KLAVER CONSTRUCTION COMPANY, INC.	99.00	21,285.00
7	RRY SERVICES LLC	108.00	23,220.00
8	Tri Star Construction Arkansas, LLC	115.05	24,735.75
0200	501(G) 6315	CLSM BACKFILL	4.000 CY
	Engineer's Estimate	**400.00**	**1,600.00**
1	BRIDGECO CONTRACTORS, INC.	220.00	880.00
2	B & B BRIDGE COMPANY, LLC	200.00	800.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	225.00	900.00
4	Treas Construction Inc	421.52	1,686.08
5	Built Right Construction, LLC	300.00	1,200.00
6	KLAVER CONSTRUCTION COMPANY, INC.	400.00	1,600.00
7	RRY SERVICES LLC	200.00	800.00
8	Tri Star Construction Arkansas, LLC	136.05	544.20

Letting Date: September 17, 2020, 10:30 A.M.
Call Order: 880 **Contract ID:** 200290

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0210	601(A) 0297	TYPE I PLAIN RIPRAP	77.000 TON
	Engineer's Estimate	**40.00**	**3,080.00**
1	BRIDGECO CONTRACTORS, INC.	50.15	3,861.55
2	B & B BRIDGE COMPANY, LLC	48.00	3,696.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	50.00	3,850.00
4	Treas Construction Inc	45.52	3,505.04
5	Built Right Construction, LLC	65.00	5,005.00
6	KLAVER CONSTRUCTION COMPANY, INC.	51.78	3,987.06
7	RRY SERVICES LLC	60.00	4,620.00
8	Tri Star Construction Arkansas, LLC	83.70	6,444.90
0220	601(B) 0536	TYPE I-A PLAIN RIPRAP	105.000 TON
	Engineer's Estimate	**50.00**	**5,250.00**
1	BRIDGECO CONTRACTORS, INC.	50.15	5,265.75
2	B & B BRIDGE COMPANY, LLC	48.00	5,040.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	50.00	5,250.00
4	Treas Construction Inc	45.52	4,779.60
5	Built Right Construction, LLC	65.00	6,825.00
6	KLAVER CONSTRUCTION COMPANY, INC.	51.78	5,436.90
7	RRY SERVICES LLC	60.00	6,300.00
8	Tri Star Construction Arkansas, LLC	83.70	8,788.50
0230	601(C) 0538	TYPE I-A FILTER BLANKET	35.000 TON
	Engineer's Estimate	**30.00**	**1,050.00**
1	BRIDGECO CONTRACTORS, INC.	42.75	1,496.25
2	B & B BRIDGE COMPANY, LLC	28.00	980.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	30.00	1,050.00
4	Treas Construction Inc	33.64	1,177.40
5	Built Right Construction, LLC	45.00	1,575.00
6	KLAVER CONSTRUCTION COMPANY, INC.	38.45	1,345.75
7	RRY SERVICES LLC	40.00	1,400.00
8	Tri Star Construction Arkansas, LLC	74.20	2,597.00
0240	611(G) 5705	INLET CDI RCP DES. 2	2.000 EA
	Engineer's Estimate	**3,000.00**	**6,000.00**
1	BRIDGECO CONTRACTORS, INC.	2,950.00	5,900.00
2	B & B BRIDGE COMPANY, LLC	2,039.00	4,078.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	6,500.00	13,000.00
4	Treas Construction Inc	4,200.00	8,400.00
5	Built Right Construction, LLC	3,700.00	7,400.00
6	KLAVER CONSTRUCTION COMPANY, INC.	6,150.00	12,300.00
7	RRY SERVICES LLC	4,000.00	8,000.00
8	Tri Star Construction Arkansas, LLC	8,001.94	16,003.88
0250	611(H) 5790	ADD'L DEPTH IN INLET CDI RCP DES. 2	8.000 VF
	Engineer's Estimate	**250.00**	**2,000.00**
1	BRIDGECO CONTRACTORS, INC.	250.00	2,000.00
2	B & B BRIDGE COMPANY, LLC	500.00	4,000.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	750.00	6,000.00
4	Treas Construction Inc	315.00	2,520.00
5	Built Right Construction, LLC	4,500.00	36,000.00
6	KLAVER CONSTRUCTION COMPANY, INC.	650.00	5,200.00
7	RRY SERVICES LLC	400.00	3,200.00
8	Tri Star Construction Arkansas, LLC	1,727.35	13,818.80

Letting Date: September 17, 2020, 10:30 A.M.
Call Order: 880 **Contract ID:** 200290

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0260	613(A) 0492	24" R.C.PIPE CLASS III	230.000 LF	
	Engineer's Estimate		**85.00**	**19,550.00**
1	BRIDGECO CONTRACTORS, INC.		85.84	19,743.20
2	B & B BRIDGE COMPANY, LLC		85.00	19,550.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		85.00	19,550.00
4	Treas Construction Inc		68.25	15,697.50
5	Built Right Construction, LLC		85.00	19,550.00
6	KLAVER CONSTRUCTION COMPANY, INC.		81.26	18,689.80
7	RRY SERVICES LLC		95.00	21,850.00
8	Tri Star Construction Arkansas, LLC		166.90	38,387.00
0270	613(L) 5730	24" PREFAB. CULVERT END SECTION, ROUND	1.000 EA	
	Engineer's Estimate		**800.00**	**800.00**
1	BRIDGECO CONTRACTORS, INC.		2,100.00	2,100.00
2	B & B BRIDGE COMPANY, LLC		750.00	750.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		3,500.00	3,500.00
4	Treas Construction Inc		840.00	840.00
5	Built Right Construction, LLC		910.00	910.00
6	KLAVER CONSTRUCTION COMPANY, INC.		2,968.00	2,968.00
7	RRY SERVICES LLC		825.00	825.00
8	Tri Star Construction Arkansas, LLC		1,372.36	1,372.36
0280	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	BRIDGECO CONTRACTORS, INC.		5,500.00	5,500.00
2	B & B BRIDGE COMPANY, LLC		8,500.00	8,500.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		10,000.00	10,000.00
4	Treas Construction Inc		3,675.00	3,675.00
5	Built Right Construction, LLC		20,000.00	20,000.00
6	KLAVER CONSTRUCTION COMPANY, INC.		9,904.00	9,904.00
7	RRY SERVICES LLC		25,000.00	25,000.00
8	Tri Star Construction Arkansas, LLC		30,858.73	30,858.73
0290	619(B) 0291	REMOVAL OF HEADWALL	2.000 EA	
	Engineer's Estimate		**500.00**	**1,000.00**
1	BRIDGECO CONTRACTORS, INC.		1,200.00	2,400.00
2	B & B BRIDGE COMPANY, LLC		1,000.00	2,000.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		1,500.00	3,000.00
4	Treas Construction Inc		1,575.00	3,150.00
5	Built Right Construction, LLC		2,500.00	5,000.00
6	KLAVER CONSTRUCTION COMPANY, INC.		3,000.00	6,000.00
7	RRY SERVICES LLC		6,700.00	13,400.00
8	Tri Star Construction Arkansas, LLC		8,711.70	17,423.40
0300	619(B) 4725	REMOVAL OF FENCE	1,329.000 LF	
	Engineer's Estimate		**2.00**	**2,658.00**
1	BRIDGECO CONTRACTORS, INC.		2.50	3,322.50
2	B & B BRIDGE COMPANY, LLC		1.00	1,329.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		2.00	2,658.00
4	Treas Construction Inc		1.05	1,395.45
5	Built Right Construction, LLC		2.50	3,322.50
6	KLAVER CONSTRUCTION COMPANY, INC.		1.00	1,329.00
7	RRY SERVICES LLC		3.25	4,319.25
8	Tri Star Construction Arkansas, LLC		1.35	1,794.15

Letting Date: September 17, 2020, 10:30 A.M.
Call Order: 880 **Contract ID:** 200290

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0310	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	400.000 SY	
	Engineer's Estimate		**4.00**	**1,600.00**
1	BRIDGECO CONTRACTORS, INC.		8.00	3,200.00
2	B & B BRIDGE COMPANY, LLC		5.50	2,200.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		8.00	3,200.00
4	Treas Construction Inc		10.50	4,200.00
5	Built Right Construction, LLC		12.00	4,800.00
6	KLAVER CONSTRUCTION COMPANY, INC.		50.00	20,000.00
7	RRY SERVICES LLC		12.00	4,800.00
8	Tri Star Construction Arkansas, LLC		11.60	4,640.00
0320	619(C) 0924	SAWING PAVEMENT	48.000 LF	
	Engineer's Estimate		**10.00**	**480.00**
1	BRIDGECO CONTRACTORS, INC.		10.00	480.00
2	B & B BRIDGE COMPANY, LLC		5.00	240.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		11.00	528.00
4	Treas Construction Inc		15.75	756.00
5	Built Right Construction, LLC		15.00	720.00
6	KLAVER CONSTRUCTION COMPANY, INC.		100.00	4,800.00
7	RRY SERVICES LLC		6.00	288.00
8	Tri Star Construction Arkansas, LLC		33.85	1,624.80
0330	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	1,358.000 LF	
	Engineer's Estimate		**5.00**	**6,790.00**
1	BRIDGECO CONTRACTORS, INC.		6.50	8,827.00
2	B & B BRIDGE COMPANY, LLC		6.00	8,148.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		8.00	10,864.00
4	Treas Construction Inc		6.30	8,555.40
5	Built Right Construction, LLC		7.50	10,185.00
6	KLAVER CONSTRUCTION COMPANY, INC.		8.00	10,864.00
7	RRY SERVICES LLC		8.00	10,864.00
8	Tri Star Construction Arkansas, LLC		8.16	11,081.28

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**		
0340	202(A) 1301	UNCLASSIFIED EXCAVATION	1,330.000 CY	
	Engineer's Estimate		**20.00**	**26,600.00**
1	BRIDGECO CONTRACTORS, INC.		6.00	7,980.00
2	B & B BRIDGE COMPANY, LLC		7.00	9,310.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		20.00	26,600.00
4	Treas Construction Inc		5.25	6,982.50
5	Built Right Construction, LLC		40.00	53,200.00
6	KLAVER CONSTRUCTION COMPANY, INC.		14.45	19,218.50
7	RRY SERVICES LLC		16.00	21,280.00
8	Tri Star Construction Arkansas, LLC		27.07	36,003.10

Letting Date: September 17, 2020, 10:30 A.M.
Call Order: 880 **Contract ID:** 200290

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**		
0350	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	345.000	CY
	Engineer's Estimate		**30.00**	**10,350.00**
1	BRIDGECO CONTRACTORS, INC.		14.00	4,830.00
2	B & B BRIDGE COMPANY, LLC		35.00	12,075.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		15.00	5,175.00
4	Treas Construction Inc		36.75	12,678.75
5	Built Right Construction, LLC		35.00	12,075.00
6	KLAVER CONSTRUCTION COMPANY, INC.		20.00	6,900.00
7	RRY SERVICES LLC		25.00	8,625.00
8	Tri Star Construction Arkansas, LLC		44.63	15,397.35
0360	509(A) 1326	CLASS AA CONCRETE	793.500	CY
	Engineer's Estimate		**800.00**	**634,800.00**
1	BRIDGECO CONTRACTORS, INC.		450.00	357,075.00
2	B & B BRIDGE COMPANY, LLC		560.00	444,360.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		550.00	436,425.00
4	Treas Construction Inc		577.35	458,127.23
5	Built Right Construction, LLC		550.00	436,425.00
6	KLAVER CONSTRUCTION COMPANY, INC.		745.70	591,712.95
7	RRY SERVICES LLC		900.00	714,150.00
8	Tri Star Construction Arkansas, LLC		587.30	466,022.55
0370	511(A) 1332	REINFORCING STEEL	136,710.000	LB
	Engineer's Estimate		**1.20**	**164,052.00**
1	BRIDGECO CONTRACTORS, INC.		1.03	140,811.30
2	B & B BRIDGE COMPANY, LLC		1.00	136,710.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.25	170,887.50
4	Treas Construction Inc		1.06	144,912.60
5	Built Right Construction, LLC		1.55	211,900.50
6	KLAVER CONSTRUCTION COMPANY, INC.		1.00	136,710.00
7	RRY SERVICES LLC		1.10	150,381.00
8	Tri Star Construction Arkansas, LLC		1.25	170,887.50
0380	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
	Engineer's Estimate		**40,000.00**	**40,000.00**
1	BRIDGECO CONTRACTORS, INC.		35,000.00	35,000.00
2	B & B BRIDGE COMPANY, LLC		30,000.00	30,000.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		25,000.00	25,000.00
4	Treas Construction Inc		10,500.00	10,500.00
5	Built Right Construction, LLC		15,000.00	15,000.00
6	KLAVER CONSTRUCTION COMPANY, INC.		45,000.00	45,000.00
7	RRY SERVICES LLC		45,000.00	45,000.00
8	Tri Star Construction Arkansas, LLC		91,684.40	91,684.40

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**		

Letting Date: September 17, 2020, 10:30 A.M.
Call Order: 880 **Contract ID:** 200290

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 TRAFFIC					
0390	823 8478	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM	140.000	SD	
	Engineer's Estimate		**150.00**		**21,000.00**
1	BRIDGECO CONTRACTORS, INC.		78.00		10,920.00
2	B & B BRIDGE COMPANY, LLC		75.00		10,500.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		80.00		11,200.00
4	Treas Construction Inc		78.75		11,025.00
5	Built Right Construction, LLC		78.00		10,920.00
6	KLAVER CONSTRUCTION COMPANY, INC.		75.00		10,500.00
7	RRY SERVICES LLC		81.00		11,340.00
8	Tri Star Construction Arkansas, LLC		101.90		14,266.00
0400	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	4,000.000	LF	
	Engineer's Estimate		**1.50**		**6,000.00**
1	BRIDGECO CONTRACTORS, INC.		1.09		4,360.00
2	B & B BRIDGE COMPANY, LLC		1.05		4,200.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.10		4,400.00
4	Treas Construction Inc		1.10		4,400.00
5	Built Right Construction, LLC		2.00		8,000.00
6	KLAVER CONSTRUCTION COMPANY, INC.		1.05		4,200.00
7	RRY SERVICES LLC		1.13		4,520.00
8	Tri Star Construction Arkansas, LLC		1.45		5,800.00
0410	857(A) 8839	CONSTRUCTION TRAFFIC STRIPE(PAINT)(4" WIDE)	500.000	LF	
	Engineer's Estimate		**0.50**		**250.00**
1	BRIDGECO CONTRACTORS, INC.		1.04		520.00
2	B & B BRIDGE COMPANY, LLC		1.00		500.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		2.00		1,000.00
4	Treas Construction Inc		1.05		525.00
5	Built Right Construction, LLC		2.00		1,000.00
6	KLAVER CONSTRUCTION COMPANY, INC.		1.00		500.00
7	RRY SERVICES LLC		1.08		540.00
8	Tri Star Construction Arkansas, LLC		1.35		675.00
0420	857(C) 8851	REMOVABLE PAVEMENT MARKING TAPE(4" WIDE)	500.000	LF	
	Engineer's Estimate		**0.75**		**375.00**
1	BRIDGECO CONTRACTORS, INC.		1.03		515.00
2	B & B BRIDGE COMPANY, LLC		1.00		500.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		2.00		1,000.00
4	Treas Construction Inc		1.05		525.00
5	Built Right Construction, LLC		3.00		1,500.00
6	KLAVER CONSTRUCTION COMPANY, INC.		1.00		500.00
7	RRY SERVICES LLC		1.08		540.00
8	Tri Star Construction Arkansas, LLC		1.35		675.00
0430	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	4,000.000	LF	
	Engineer's Estimate		**0.50**		**2,000.00**
1	BRIDGECO CONTRACTORS, INC.		0.27		1,080.00
2	B & B BRIDGE COMPANY, LLC		0.25		1,000.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.30		1,200.00
4	Treas Construction Inc		0.26		1,040.00
5	Built Right Construction, LLC		2.00		8,000.00
6	KLAVER CONSTRUCTION COMPANY, INC.		0.25		1,000.00
7	RRY SERVICES LLC		0.27		1,080.00
8	Tri Star Construction Arkansas, LLC		0.35		1,400.00

Letting Date: September 17, 2020, 10:30 A.M.
Call Order: 880 **Contract ID:** 200290

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 TRAFFIC					
0440	870(A) 8485	SAND FILLED IMPACT ATTENUATION MODULE	380.000	SD	
	Engineer's Estimate		**3.00**		**1,140.00**
1	BRIDGECO CONTRACTORS, INC.		5.20		1,976.00
2	B & B BRIDGE COMPANY, LLC		5.00		1,900.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		5.00		1,900.00
4	Treas Construction Inc		5.25		1,995.00
5	Built Right Construction, LLC		15.00		5,700.00
6	KLAVER CONSTRUCTION COMPANY, INC.		5.00		1,900.00
7	RRY SERVICES LLC		5.40		2,052.00
8	Tri Star Construction Arkansas, LLC		6.80		2,584.00
0450	877(B) 8484	DELIVER PORTABLE LONGITUDINAL BARRIER	1,200.000	LF	
	Engineer's Estimate		**25.00**		**30,000.00**
1	BRIDGECO CONTRACTORS, INC.		26.00		31,200.00
2	B & B BRIDGE COMPANY, LLC		21.00		25,200.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		25.00		30,000.00
4	Treas Construction Inc		25.20		30,240.00
5	Built Right Construction, LLC		20.00		24,000.00
6	KLAVER CONSTRUCTION COMPANY, INC.		38.00		45,600.00
7	RRY SERVICES LLC		60.00		72,000.00
8	Tri Star Construction Arkansas, LLC		32.62		39,144.00
0460	877(C) 8486	RELOCATION OF PORTABLE LONGITUDINAL BARRIER	1,400.000	LF	
	Engineer's Estimate		**7.00**		**9,800.00**
1	BRIDGECO CONTRACTORS, INC.		2.75		3,850.00
2	B & B BRIDGE COMPANY, LLC		4.00		5,600.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		4.00		5,600.00
4	Treas Construction Inc		2.10		2,940.00
5	Built Right Construction, LLC		1.00		1,400.00
6	KLAVER CONSTRUCTION COMPANY, INC.		7.00		9,800.00
7	RRY SERVICES LLC		3.00		4,200.00
8	Tri Star Construction Arkansas, LLC		2.70		3,780.00
0470	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,720.000	SD	
	Engineer's Estimate		**1.00**		**1,720.00**
1	BRIDGECO CONTRACTORS, INC.		0.52		894.40
2	B & B BRIDGE COMPANY, LLC		0.50		860.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.55		946.00
4	Treas Construction Inc		0.53		911.60
5	Built Right Construction, LLC		0.20		344.00
6	KLAVER CONSTRUCTION COMPANY, INC.		0.50		860.00
7	RRY SERVICES LLC		0.54		928.80
8	Tri Star Construction Arkansas, LLC		0.70		1,204.00
0480	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,280.000	SD	
	Engineer's Estimate		**1.80**		**2,304.00**
1	BRIDGECO CONTRACTORS, INC.		0.11		140.80
2	B & B BRIDGE COMPANY, LLC		0.10		128.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.15		192.00
4	Treas Construction Inc		1.05		1,344.00
5	Built Right Construction, LLC		0.20		256.00
6	KLAVER CONSTRUCTION COMPANY, INC.		0.10		128.00
7	RRY SERVICES LLC		0.11		140.80
8	Tri Star Construction Arkansas, LLC		0.15		192.00

Letting Date: September 17, 2020, 10:30 A.M.
Call Order: 880 **Contract ID:** 200290

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 TRAFFIC					
0490	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,200.000	SD	
	Engineer's Estimate		**2.00**		**2,400.00**
1	BRIDGECO CONTRACTORS, INC.		5.20		6,240.00
2	B & B BRIDGE COMPANY, LLC		5.00		6,000.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		8.00		9,600.00
4	Treas Construction Inc		5.25		6,300.00
5	Built Right Construction, LLC		3.25		3,900.00
6	KLAVER CONSTRUCTION COMPANY, INC.		5.00		6,000.00
7	RRY SERVICES LLC		5.40		6,480.00
8	Tri Star Construction Arkansas, LLC		6.80		8,160.00
0500	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	280.000	SD	
	Engineer's Estimate		**2.00**		**560.00**
1	BRIDGECO CONTRACTORS, INC.		0.12		33.60
2	B & B BRIDGE COMPANY, LLC		0.10		28.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.15		42.00
4	Treas Construction Inc		0.11		30.80
5	Built Right Construction, LLC		3.25		910.00
6	KLAVER CONSTRUCTION COMPANY, INC.		0.10		28.00
7	RRY SERVICES LLC		0.11		30.80
8	Tri Star Construction Arkansas, LLC		0.15		42.00
0510	880(C) 8848	WING BARRICADES	480.000	SD	
	Engineer's Estimate		**2.00**		**960.00**
1	BRIDGECO CONTRACTORS, INC.		2.52		1,209.60
2	B & B BRIDGE COMPANY, LLC		2.50		1,200.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		5.00		2,400.00
4	Treas Construction Inc		2.63		1,262.40
5	Built Right Construction, LLC		0.20		96.00
6	KLAVER CONSTRUCTION COMPANY, INC.		2.50		1,200.00
7	RRY SERVICES LLC		2.70		1,296.00
8	Tri Star Construction Arkansas, LLC		3.40		1,632.00
0520	880(D) 8854	VERTICAL PANELS	825.000	SD	
	Engineer's Estimate		**1.00**		**825.00**
1	BRIDGECO CONTRACTORS, INC.		0.27		222.75
2	B & B BRIDGE COMPANY, LLC		0.25		206.25
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.30		247.50
4	Treas Construction Inc		0.26		214.50
5	Built Right Construction, LLC		0.50		412.50
6	KLAVER CONSTRUCTION COMPANY, INC.		0.25		206.25
7	RRY SERVICES LLC		0.27		222.75
8	Tri Star Construction Arkansas, LLC		0.35		288.75
0530	880(E) 8860	WARNING LIGHTS(TYPE A)	1,520.000	SD	
	Engineer's Estimate		**0.50**		**760.00**
1	BRIDGECO CONTRACTORS, INC.		0.27		410.40
2	B & B BRIDGE COMPANY, LLC		0.25		380.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.30		456.00
4	Treas Construction Inc		0.26		395.20
5	Built Right Construction, LLC		0.30		456.00
6	KLAVER CONSTRUCTION COMPANY, INC.		0.25		380.00
7	RRY SERVICES LLC		0.27		410.40
8	Tri Star Construction Arkansas, LLC		0.35		532.00

Letting Date: September 17, 2020, 10:30 A.M.
Call Order: 880 **Contract ID:** 200290

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**	
0540	880(F) 8878	DRUMS	840.000 SD
	Engineer's Estimate	**1.00**	**840.00**
1	BRIDGECO CONTRACTORS, INC.	1.04	873.60
2	B & B BRIDGE COMPANY, LLC	1.00	840.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	2.00	1,680.00
4	Treas Construction Inc	1.05	882.00
5	Built Right Construction, LLC	1.00	840.00
6	KLAVER CONSTRUCTION COMPANY, INC.	1.00	840.00
7	RRY SERVICES LLC	1.08	907.20
8	Tri Star Construction Arkansas, LLC	1.35	1,134.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**STAKING**	
0550	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	BRIDGECO CONTRACTORS, INC.	8,750.00	8,750.00
2	B & B BRIDGE COMPANY, LLC	7,500.00	7,500.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	10,000.00	10,000.00
4	Treas Construction Inc	9,030.00	9,030.00
5	Built Right Construction, LLC	10,000.00	10,000.00
6	KLAVER CONSTRUCTION COMPANY, INC.	6,600.00	6,600.00
7	RRY SERVICES LLC	5,720.00	5,720.00
8	Tri Star Construction Arkansas, LLC	11,683.95	11,683.95

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	
0560	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	BRIDGECO CONTRACTORS, INC.	3,500.00	3,500.00
2	B & B BRIDGE COMPANY, LLC	2,000.00	2,000.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	10,000.00	10,000.00
4	Treas Construction Inc	2,625.00	2,625.00
5	Built Right Construction, LLC	3,500.00	3,500.00
6	KLAVER CONSTRUCTION COMPANY, INC.	6,500.00	6,500.00
7	RRY SERVICES LLC	1,275.00	1,275.00
8	Tri Star Construction Arkansas, LLC	13,011.92	13,011.92
0570	640(A) 1398	FIELD OFFICE	1.000 EA
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	BRIDGECO CONTRACTORS, INC.	7,000.00	7,000.00
2	B & B BRIDGE COMPANY, LLC	3,000.00	3,000.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	4,500.00	4,500.00
4	Treas Construction Inc	2,000.00	2,000.00
5	Built Right Construction, LLC	10,000.00	10,000.00
6	KLAVER CONSTRUCTION COMPANY, INC.	4,500.00	4,500.00
7	RRY SERVICES LLC	3,000.00	3,000.00
8	Tri Star Construction Arkansas, LLC	312,227.28	312,227.28

Letting Date: September 17, 2020, 10:30 A.M.

Call Order: 880 **Contract ID:** 200290

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	
0580	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**81,500.00**	**81,500.00**
1	BRIDGECO CONTRACTORS, INC.	68,000.00	68,000.00
2	B & B BRIDGE COMPANY, LLC	79,400.00	79,400.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	78,500.00	78,500.00
4	Treas Construction Inc	82,442.47	82,442.47
5	Built Right Construction, LLC	100,000.00	100,000.00
6	KLAVER CONSTRUCTION COMPANY, INC.	197,450.39	197,450.39
7	RRY SERVICES LLC	97,500.00	97,500.00
8	Tri Star Construction Arkansas, LLC	104,000.00	104,000.00