Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 155 **Contract ID:** 200300
J/P No.: 32922(04) **Project No.:** STP-225C(082)AD **Contract Time:**
County: GARVIN
Description: PEDESTRIAN IMPROVEMENTS (SIDEWALKS)
SH-29/SH-74: SH-29, FROM 0.1 MI WEST OF SH-74 EXTEND EAST. SH-74, FROM 0.1 MI S. OF SH-29 EXTEND NORTH IN ELMORE CITY.
PROJECT LENGTH = 0.738 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	487,256.80		
1	C-P INTEGRATED SERVICES, INC.	489,826.45	100.53	100.00
2	Redlands Contracting, LLC	559,418.35	114.81	114.21
3	Ti-Zack Concrete, LLC	595,721.00	122.26	121.62
4	SCHIRALLI CONSTRUCTION CORP.	671,857.67	137.89	137.16
5	DOWNEY CONTRACTING, LLC	987,387.55	202.64	201.58

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 155 **Contract ID:** 200300

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0010	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	C-P INTEGRATED SERVICES, INC.		2,675.00	2,675.00
2	Redlands Contracting, LLC		12,000.00	12,000.00
3	Ti-Zack Concrete, LLC		5,000.00	5,000.00
4	SCHIRALLI CONSTRUCTION CORP.		12,227.29	12,227.29
5	DOWNEY CONTRACTING, LLC		40,000.00	40,000.00
0020	202(E) 0186	SELECT BORROW	89.000 CY	
	Engineer's Estimate		**25.00**	**2,225.00**
1	C-P INTEGRATED SERVICES, INC.		51.00	4,539.00
2	Redlands Contracting, LLC		15.00	1,335.00
3	Ti-Zack Concrete, LLC		65.00	5,785.00
4	SCHIRALLI CONSTRUCTION CORP.		57.32	5,101.48
5	DOWNEY CONTRACTING, LLC		32.00	2,848.00
0030	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM	
	Engineer's Estimate		**20,470.40**	**20,470.40**
1	C-P INTEGRATED SERVICES, INC.		3,360.00	3,360.00
2	Redlands Contracting, LLC		7,000.00	7,000.00
3	Ti-Zack Concrete, LLC		12,000.00	12,000.00
4	SCHIRALLI CONSTRUCTION CORP.		10,095.21	10,095.21
5	DOWNEY CONTRACTING, LLC		4,500.00	4,500.00
0040	221(C) 2801	TEMPORARY SILT FENCE	58.000 LF	
	Engineer's Estimate		**4.50**	**261.00**
1	C-P INTEGRATED SERVICES, INC.		25.00	1,450.00
2	Redlands Contracting, LLC		15.00	870.00
3	Ti-Zack Concrete, LLC		5.00	290.00
4	SCHIRALLI CONSTRUCTION CORP.		13.90	806.20
5	DOWNEY CONTRACTING, LLC		3.20	185.60
0050	221(H) 0450	(PL)TEMPORARY INLET SEDIMENT FILTER	6.000 EA	
	Engineer's Estimate		**176.00**	**1,056.00**
1	C-P INTEGRATED SERVICES, INC.		491.00	2,946.00
2	Redlands Contracting, LLC		415.00	2,490.00
3	Ti-Zack Concrete, LLC		100.00	600.00
4	SCHIRALLI CONSTRUCTION CORP.		416.23	2,497.38
5	DOWNEY CONTRACTING, LLC		16.00	96.00
0060	229 4318	DITCH LINER PROTECTION	40.000 LF	
	Engineer's Estimate		**12.00**	**480.00**
1	C-P INTEGRATED SERVICES, INC.		25.25	1,010.00
2	Redlands Contracting, LLC		10.25	410.00
3	Ti-Zack Concrete, LLC		6.00	240.00
4	SCHIRALLI CONSTRUCTION CORP.		9.62	384.80
5	DOWNEY CONTRACTING, LLC		120.00	4,800.00
0070	230(A) 2806	SOLID SLAB SODDING	504.000 SY	
	Engineer's Estimate		**6.80**	**3,427.20**
1	C-P INTEGRATED SERVICES, INC.		26.30	13,255.20
2	Redlands Contracting, LLC		12.00	6,048.00
3	Ti-Zack Concrete, LLC		11.00	5,544.00
4	SCHIRALLI CONSTRUCTION CORP.		9.62	4,848.48
5	DOWNEY CONTRACTING, LLC		8.00	4,032.00

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 155 **Contract ID:** 200300

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0080	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	49.000 TON	
	Engineer's Estimate		**66.40**	**3,253.60**
1	C-P INTEGRATED SERVICES, INC.		276.00	13,524.00
2	Redlands Contracting, LLC		430.00	21,070.00
3	Ti-Zack Concrete, LLC		200.00	9,800.00
4	SCHIRALLI CONSTRUCTION CORP.		180.00	8,820.00
5	DOWNEY CONTRACTING, LLC		320.00	15,680.00
0090	411(D) 5975	SUPERPAVE, TYPE S5(PG 64-22 OK)	20.000 TON	
	Engineer's Estimate		**67.00**	**1,340.00**
1	C-P INTEGRATED SERVICES, INC.		289.00	5,780.00
2	Redlands Contracting, LLC		610.00	12,200.00
3	Ti-Zack Concrete, LLC		200.00	4,000.00
4	SCHIRALLI CONSTRUCTION CORP.		210.01	4,200.20
5	DOWNEY CONTRACTING, LLC		320.00	6,400.00
0100	414(A) 0210	P.C.CONCRETE PAVEMENT(PLACEMENT)	564.000 SY	
	Engineer's Estimate		**12.80**	**7,219.20**
1	C-P INTEGRATED SERVICES, INC.		21.00	11,844.00
2	Redlands Contracting, LLC		64.85	36,575.40
3	Ti-Zack Concrete, LLC		80.00	45,120.00
4	SCHIRALLI CONSTRUCTION CORP.		37.25	21,009.00
5	DOWNEY CONTRACTING, LLC		144.58	81,543.12
0110	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	94.000 CY	
	Engineer's Estimate		**162.00**	**15,228.00**
1	C-P INTEGRATED SERVICES, INC.		181.00	17,014.00
2	Redlands Contracting, LLC		190.00	17,860.00
3	Ti-Zack Concrete, LLC		130.00	12,220.00
4	SCHIRALLI CONSTRUCTION CORP.		180.00	16,920.00
5	DOWNEY CONTRACTING, LLC		240.00	22,560.00
0120	415 6300	CONCRETE JOINT SEALING	200.000 LF	
	Engineer's Estimate		**3.00**	**600.00**
1	C-P INTEGRATED SERVICES, INC.		3.50	700.00
2	Redlands Contracting, LLC		5.80	1,160.00
3	Ti-Zack Concrete, LLC		6.75	1,350.00
4	SCHIRALLI CONSTRUCTION CORP.		4.54	908.00
5	DOWNEY CONTRACTING, LLC		16.00	3,200.00
0130	504(F) 6006	HANDRAILING	142.000 LF	
	Engineer's Estimate		**175.00**	**24,850.00**
1	C-P INTEGRATED SERVICES, INC.		104.00	14,768.00
2	Redlands Contracting, LLC		350.00	49,700.00
3	Ti-Zack Concrete, LLC		140.00	19,880.00
4	SCHIRALLI CONSTRUCTION CORP.		250.08	35,511.36
5	DOWNEY CONTRACTING, LLC		400.00	56,800.00
0140	509(D) 0325	CLASS C CONCRETE	2.000 CY	
	Engineer's Estimate		**325.00**	**650.00**
1	C-P INTEGRATED SERVICES, INC.		244.00	488.00
2	Redlands Contracting, LLC		340.00	680.00
3	Ti-Zack Concrete, LLC		675.00	1,350.00
4	SCHIRALLI CONSTRUCTION CORP.		480.00	960.00
5	DOWNEY CONTRACTING, LLC		1,120.00	2,240.00

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 155 **Contract ID:** 200300

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0150	609(B) 1501	1'-8" COMB. CURB & GUTTER (6" MNTBLE)	261.000	LF	
	Engineer's Estimate		**40.00**		**10,440.00**
1	C-P INTEGRATED SERVICES, INC.		26.00		6,786.00
2	Redlands Contracting, LLC		19.25		5,024.25
3	Ti-Zack Concrete, LLC		35.00		9,135.00
4	SCHIRALLI CONSTRUCTION CORP.		42.69		11,142.09
5	DOWNEY CONTRACTING, LLC		51.20		13,363.20
0160	609(B) 1513	1'-8" COMB. CURB & GUTTER (6" BARRIER)	2,327.000	LF	
	Engineer's Estimate		**30.00**		**69,810.00**
1	C-P INTEGRATED SERVICES, INC.		28.50		66,319.50
2	Redlands Contracting, LLC		21.00		48,867.00
3	Ti-Zack Concrete, LLC		35.00		81,445.00
4	SCHIRALLI CONSTRUCTION CORP.		32.02		74,510.54
5	DOWNEY CONTRACTING, LLC		51.20		119,142.40
0170	610(A) 0602	4" CONCRETE SIDEWALK	2,367.000	SY	
	Engineer's Estimate		**48.00**		**113,616.00**
1	C-P INTEGRATED SERVICES, INC.		51.00		120,717.00
2	Redlands Contracting, LLC		54.10		128,054.70
3	Ti-Zack Concrete, LLC		62.00		146,754.00
4	SCHIRALLI CONSTRUCTION CORP.		74.41		176,128.47
5	DOWNEY CONTRACTING, LLC		112.48		266,240.16
0180	610(A) 0605	6" CONCRETE SIDEWALK	470.000	SY	
	Engineer's Estimate		**50.50**		**23,735.00**
1	C-P INTEGRATED SERVICES, INC.		62.00		29,140.00
2	Redlands Contracting, LLC		58.25		27,377.50
3	Ti-Zack Concrete, LLC		95.00		44,650.00
4	SCHIRALLI CONSTRUCTION CORP.		113.53		53,359.10
5	DOWNEY CONTRACTING, LLC		121.01		56,874.70
0190	610(B) 0604	6" CONCRETE DRIVEWAY	764.000	SY	
	Engineer's Estimate		**41.70**		**31,858.80**
1	C-P INTEGRATED SERVICES, INC.		73.50		56,154.00
2	Redlands Contracting, LLC		68.75		52,525.00
3	Ti-Zack Concrete, LLC		95.00		72,580.00
4	SCHIRALLI CONSTRUCTION CORP.		110.92		84,742.88
5	DOWNEY CONTRACTING, LLC		121.01		92,451.64
0200	610(I) 4610	TACTILE WARNING DEVICE-NEW	302.000	SF	
	Engineer's Estimate		**20.40**		**6,160.80**
1	C-P INTEGRATED SERVICES, INC.		32.00		9,664.00
2	Redlands Contracting, LLC		35.00		10,570.00
3	Ti-Zack Concrete, LLC		25.00		7,550.00
4	SCHIRALLI CONSTRUCTION CORP.		42.15		12,729.30
5	DOWNEY CONTRACTING, LLC		48.00		14,496.00
0210	611(C) 4215	REPLACEMENT OF MANHOLE FRAME & COVER	2.000	EA	
	Engineer's Estimate		**1,000.00**		**2,000.00**
1	C-P INTEGRATED SERVICES, INC.		1,250.00		2,500.00
2	Redlands Contracting, LLC		455.00		910.00
3	Ti-Zack Concrete, LLC		1,250.00		2,500.00
4	SCHIRALLI CONSTRUCTION CORP.		969.82		1,939.64
5	DOWNEY CONTRACTING, LLC		2,400.00		4,800.00

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 155 **Contract ID:** 200300

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0220	612(E) 0647	VALVE BOXES ADJUST TO GRADE	4.000	EA	
	Engineer's Estimate		**169.40**		**677.60**
1	C-P INTEGRATED SERVICES, INC.		260.00		1,040.00
2	Redlands Contracting, LLC		385.00		1,540.00
3	Ti-Zack Concrete, LLC		150.00		600.00
4	SCHIRALLI CONSTRUCTION CORP.		724.91		2,899.64
5	DOWNEY CONTRACTING, LLC		1,803.68		7,214.72
0230	619(B) 4726	REMOVAL OF CURB AND GUTTER	114.000	LF	
	Engineer's Estimate		**11.80**		**1,345.20**
1	C-P INTEGRATED SERVICES, INC.		9.50		1,083.00
2	Redlands Contracting, LLC		8.00		912.00
3	Ti-Zack Concrete, LLC		50.00		5,700.00
4	SCHIRALLI CONSTRUCTION CORP.		9.92		1,130.88
5	DOWNEY CONTRACTING, LLC		15.74		1,794.36
0240	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	652.000	SY	
	Engineer's Estimate		**9.70**		**6,324.40**
1	C-P INTEGRATED SERVICES, INC.		15.00		9,780.00
2	Redlands Contracting, LLC		12.00		7,824.00
3	Ti-Zack Concrete, LLC		9.00		5,868.00
4	SCHIRALLI CONSTRUCTION CORP.		11.92		7,771.84
5	DOWNEY CONTRACTING, LLC		18.46		12,035.92
0250	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	505.000	SY	
	Engineer's Estimate		**9.10**		**4,595.50**
1	C-P INTEGRATED SERVICES, INC.		15.00		7,575.00
2	Redlands Contracting, LLC		11.00		5,555.00
3	Ti-Zack Concrete, LLC		11.00		5,555.00
4	SCHIRALLI CONSTRUCTION CORP.		13.67		6,903.35
5	DOWNEY CONTRACTING, LLC		14.40		7,272.00
0260	619(B) 4763	REMOVAL OF CONCRETE PAVEMENT W/ASPHALT OVERLAY	125.000	SY	
	Engineer's Estimate		**12.00**		**1,500.00**
1	C-P INTEGRATED SERVICES, INC.		18.00		2,250.00
2	Redlands Contracting, LLC		15.00		1,875.00
3	Ti-Zack Concrete, LLC		25.00		3,125.00
4	SCHIRALLI CONSTRUCTION CORP.		17.14		2,142.50
5	DOWNEY CONTRACTING, LLC		19.81		2,476.25
0270	619(B) 4766	REMOVAL OF CONCRETE DRIVEWAY	592.000	SY	
	Engineer's Estimate		**12.30**		**7,281.60**
1	C-P INTEGRATED SERVICES, INC.		15.00		8,880.00
2	Redlands Contracting, LLC		12.00		7,104.00
3	Ti-Zack Concrete, LLC		12.00		7,104.00
4	SCHIRALLI CONSTRUCTION CORP.		13.13		7,772.96
5	DOWNEY CONTRACTING, LLC		17.38		10,288.96
0280	619(B) 4767	REMOVAL OF ASPHALT DRIVEWAY	421.000	SY	
	Engineer's Estimate		**10.80**		**4,546.80**
1	C-P INTEGRATED SERVICES, INC.		12.00		5,052.00
2	Redlands Contracting, LLC		11.00		4,631.00
3	Ti-Zack Concrete, LLC		12.00		5,052.00
4	SCHIRALLI CONSTRUCTION CORP.		16.40		6,904.40
5	DOWNEY CONTRACTING, LLC		14.40		6,062.40

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 155 **Contract ID:** 200300

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0290	619(B) 4791	REMOVAL OF CURB	1,952.000 LF	
	Engineer's Estimate		**7.40**	**14,444.80**
1	C-P INTEGRATED SERVICES, INC.		6.25	12,200.00
2	Redlands Contracting, LLC		3.00	5,856.00
3	Ti-Zack Concrete, LLC		6.00	11,712.00
4	SCHIRALLI CONSTRUCTION CORP.		5.25	10,248.00
5	DOWNEY CONTRACTING, LLC		15.74	30,724.48
0300	619(B) 4792	REMOVAL OF SIDEWALK	1,899.000 SY	
	Engineer's Estimate		**8.80**	**16,711.20**
1	C-P INTEGRATED SERVICES, INC.		12.00	22,788.00
2	Redlands Contracting, LLC		9.50	18,040.50
3	Ti-Zack Concrete, LLC		14.00	26,586.00
4	SCHIRALLI CONSTRUCTION CORP.		12.71	24,136.29
5	DOWNEY CONTRACTING, LLC		16.46	31,257.54

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC SIGNING AND STRIPING**			
0310	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	125.000 LF	
	Engineer's Estimate		**0.60**	**75.00**
1	C-P INTEGRATED SERVICES, INC.		1.25	156.25
2	Redlands Contracting, LLC		8.50	1,062.50
3	Ti-Zack Concrete, LLC		5.50	687.50
4	SCHIRALLI CONSTRUCTION CORP.		5.35	668.75
5	DOWNEY CONTRACTING, LLC		8.00	1,000.00
0320	855(A) 8825	TRAFFIC STRIPE(PLASTIC)(24" WIDE)	717.000 LF	
	Engineer's Estimate		**7.50**	**5,377.50**
1	C-P INTEGRATED SERVICES, INC.		15.80	11,328.60
2	Redlands Contracting, LLC		8.50	6,094.50
3	Ti-Zack Concrete, LLC		5.00	3,585.00
4	SCHIRALLI CONSTRUCTION CORP.		8.56	6,137.52
5	DOWNEY CONTRACTING, LLC		12.80	9,177.60
0330	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	216.000 LF	
	Engineer's Estimate		**1.20**	**259.20**
1	C-P INTEGRATED SERVICES, INC.		6.30	1,360.80
2	Redlands Contracting, LLC		2.00	432.00
3	Ti-Zack Concrete, LLC		1.00	216.00
4	SCHIRALLI CONSTRUCTION CORP.		1.07	231.12
5	DOWNEY CONTRACTING, LLC		1.60	345.60
0340	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	2,160.000 SD	
	Engineer's Estimate		**0.26**	**561.60**
1	C-P INTEGRATED SERVICES, INC.		0.03	64.80
2	Redlands Contracting, LLC		0.75	1,620.00
3	Ti-Zack Concrete, LLC		0.30	648.00
4	SCHIRALLI CONSTRUCTION CORP.		0.27	583.20
5	DOWNEY CONTRACTING, LLC		0.40	864.00

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 155 **Contract ID:** 200300

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC SIGNING AND STRIPING**				
0350	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	2,160.000	SD	
	Engineer's Estimate		**0.64**		**1,382.40**
1	C-P INTEGRATED SERVICES, INC.		0.03		64.80
2	Redlands Contracting, LLC		0.75		1,620.00
3	Ti-Zack Concrete, LLC		0.30		648.00
4	SCHIRALLI CONSTRUCTION CORP.		0.27		583.20
5	DOWNEY CONTRACTING, LLC		0.40		864.00
0360	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,440.000	SD	
	Engineer's Estimate		**1.95**		**2,808.00**
1	C-P INTEGRATED SERVICES, INC.		0.03		43.20
2	Redlands Contracting, LLC		1.00		1,440.00
3	Ti-Zack Concrete, LLC		0.55		792.00
4	SCHIRALLI CONSTRUCTION CORP.		3.21		4,622.40
5	DOWNEY CONTRACTING, LLC		4.80		6,912.00
0370	880(C) 8836	CONSTRUCTION BARRICADES(TYPE II)	720.000	SD	
	Engineer's Estimate		**0.30**		**216.00**
1	C-P INTEGRATED SERVICES, INC.		2.10		1,512.00
2	Redlands Contracting, LLC		1.00		720.00
3	Ti-Zack Concrete, LLC		0.55		396.00
4	SCHIRALLI CONSTRUCTION CORP.		0.37		266.40
5	DOWNEY CONTRACTING, LLC		0.56		403.20
0380	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	720.000	SD	
	Engineer's Estimate		**0.92**		**662.40**
1	C-P INTEGRATED SERVICES, INC.		2.10		1,512.00
2	Redlands Contracting, LLC		1.00		720.00
3	Ti-Zack Concrete, LLC		0.55		396.00
4	SCHIRALLI CONSTRUCTION CORP.		0.37		266.40
5	DOWNEY CONTRACTING, LLC		0.56		403.20
0390	880(C) 8848	WING BARRICADES	3,750.000	SD	
	Engineer's Estimate		**0.78**		**2,925.00**
1	C-P INTEGRATED SERVICES, INC.		0.03		112.50
2	Redlands Contracting, LLC		0.10		375.00
3	Ti-Zack Concrete, LLC		0.05		187.50
4	SCHIRALLI CONSTRUCTION CORP.		0.02		75.00
5	DOWNEY CONTRACTING, LLC		0.03		112.50
0400	880(E) 8860	WARNING LIGHTS(TYPE A)	2,160.000	SD	
	Engineer's Estimate		**0.17**		**367.20**
1	C-P INTEGRATED SERVICES, INC.		0.38		820.80
2	Redlands Contracting, LLC		0.75		1,620.00
3	Ti-Zack Concrete, LLC		0.25		540.00
4	SCHIRALLI CONSTRUCTION CORP.		0.27		583.20
5	DOWNEY CONTRACTING, LLC		0.40		864.00
0410	880(F) 8878	DRUMS	6,300.000	SD	
	Engineer's Estimate		**0.30**		**1,890.00**
1	C-P INTEGRATED SERVICES, INC.		0.03		189.00
2	Redlands Contracting, LLC		0.50		3,150.00
3	Ti-Zack Concrete, LLC		0.10		630.00
4	SCHIRALLI CONSTRUCTION CORP.		0.05		315.00
5	DOWNEY CONTRACTING, LLC		0.08		504.00

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 155 **Contract ID:** 200300

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**TRAFFIC SIGNING AND STRIPING**		
0420	880(G) 8890	CHANNELIZER CONES	900.000 SD
	Engineer's Estimate	**1.07**	**963.00**
1	C-P INTEGRATED SERVICES, INC.	1.20	1,080.00
2	Redlands Contracting, LLC	2.00	1,800.00
3	Ti-Zack Concrete, LLC	1.00	900.00
4	SCHIRALLI CONSTRUCTION CORP.	0.54	486.00
5	DOWNEY CONTRACTING, LLC	0.80	720.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**STAKING**		
0430	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**7,876.60**	**7,876.60**
1	C-P INTEGRATED SERVICES, INC.	3,250.00	3,250.00
2	Redlands Contracting, LLC	8,500.00	8,500.00
3	Ti-Zack Concrete, LLC	5,000.00	5,000.00
4	SCHIRALLI CONSTRUCTION CORP.	8,549.16	8,549.16
5	DOWNEY CONTRACTING, LLC	10,398.00	10,398.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**CONSTRUCTION**		
0440	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	C-P INTEGRATED SERVICES, INC.	1,575.00	1,575.00
2	Redlands Contracting, LLC	9,200.00	9,200.00
3	Ti-Zack Concrete, LLC	1,000.00	1,000.00
4	SCHIRALLI CONSTRUCTION CORP.	3,920.91	3,920.91
5	DOWNEY CONTRACTING, LLC	1,440.00	1,440.00
0450	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**45,784.80**	**45,784.80**
1	C-P INTEGRATED SERVICES, INC.	11,475.00	11,475.00
2	Redlands Contracting, LLC	25,000.00	25,000.00
3	Ti-Zack Concrete, LLC	21,000.00	21,000.00
4	SCHIRALLI CONSTRUCTION CORP.	35,818.13	35,818.13
5	DOWNEY CONTRACTING, LLC	32,000.00	32,000.00