Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 160 **Contract ID:** 200311
J/P No.: 34453(04) **Project No.:** HSIPG-227F(047)TR **Contract Time:**
County: CREEK, GRANT, KAY, MAYES, NOWATA, OSAGE, PAWNEE, ROGERS
Description: SAFETY IMPROVEMENT (CENTERLINE RUMBLE STRIP AND PAVEMENT MARKING)
US-60/US-64/US-81/US-169/SH-11/SH-28/SH-33/SH-167: AT MULTIPLE LOCATIONS IN DIVISION IV AND VIII.
PROJECT LENGTH = 0.000 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	899,864.25		
1	ACTION SAFETY SUPPLY CO., LLC	985,445.96	109.51	100.00
2	Direct Traffic Control, Inc.	1,536,931.91	170.80	155.96
3	Advanced Work zone Services, LLC	1,875,189.23	208.39	190.29

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 160 **Contract ID:** 200311

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**TRAFFIC CONTROL**				
0010	857(E)9630	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2	37,400.000	EA	
	Engineer's Estimate		**0.50**		**18,700.00**
1	ACTION SAFETY SUPPLY CO., LLC		0.50		18,700.00
2	Direct Traffic Control, Inc.		0.50		18,700.00
3	Advanced Work zone Services, LLC		0.40		14,960.00
0020	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	120.000	SD	
	Engineer's Estimate		**11.00**		**1,320.00**
1	ACTION SAFETY SUPPLY CO., LLC		8.00		960.00
2	Direct Traffic Control, Inc.		125.00		15,000.00
3	Advanced Work zone Services, LLC		50.00		6,000.00
0030	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,760.000	SD	
	Engineer's Estimate		**0.50**		**880.00**
1	ACTION SAFETY SUPPLY CO., LLC		0.95		1,672.00
2	Direct Traffic Control, Inc.		2.00		3,520.00
3	Advanced Work zone Services, LLC		1.00		1,760.00
0040	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	120.000	SD	
	Engineer's Estimate		**1.35**		**162.00**
1	ACTION SAFETY SUPPLY CO., LLC		18.00		2,160.00
2	Direct Traffic Control, Inc.		10.00		1,200.00
3	Advanced Work zone Services, LLC		5.00		600.00
0050	880(E)6600	WARNING LIGHTS(TYPE A)	120.000	SD	
	Engineer's Estimate		**0.30**		**36.00**
1	ACTION SAFETY SUPPLY CO., LLC		0.30		36.00
2	Direct Traffic Control, Inc.		2.00		240.00
3	Advanced Work zone Services, LLC		5.00		600.00
0060	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	272.000	SD	
	Engineer's Estimate		**12.00**		**3,264.00**
1	ACTION SAFETY SUPPLY CO., LLC		8.00		2,176.00
2	Direct Traffic Control, Inc.		25.00		6,800.00
3	Advanced Work zone Services, LLC		50.00		13,600.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC SIGNING AND STRIPING**				
0070	413(F)4700	SINUSOIDAL RUMBLE STRIP	747,145.000	LF	
	Engineer's Estimate		**0.30**		**224,143.50**
1	ACTION SAFETY SUPPLY CO., LLC		0.37		276,443.65
2	Direct Traffic Control, Inc.		0.73		545,415.85
3	Advanced Work zone Services, LLC		0.68		508,058.60
0080	805(A)3204	REMOVAL OF CLASS C PAVEMENT MARKERS	500.000	EA	
	Engineer's Estimate		**12.00**		**6,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		4.00		2,000.00
2	Direct Traffic Control, Inc.		5.00		2,500.00
3	Advanced Work zone Services, LLC		1.00		500.00

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 160 **Contract ID:** 200311

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC SIGNING AND STRIPING**	
0090	856(A)8232	TRAF. STR(MULT.)(AW)(INLAID)(6" WIDE)	933,931.250 LF
	Engineer's Estimate	**0.60**	**560,358.75**
1	ACTION SAFETY SUPPLY CO., LLC	0.65	607,055.31
2	Direct Traffic Control, Inc.	0.93	868,556.06
3	Advanced Work zone Services, LLC	1.30	1,214,110.63

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**MOBILIZATION**	
0100	641 2110	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**85,000.00**	**85,000.00**
1	ACTION SAFETY SUPPLY CO., LLC	74,243.00	74,243.00
2	Direct Traffic Control, Inc.	75,000.00	75,000.00
3	Advanced Work zone Services, LLC	115,000.00	115,000.00