**Letting Date:** October 15, 2020, 10:30 A.M.
**Call Order:** 200 **Contract ID:** 200318
**J/P No.:** 32839(04) **Project No.:** STP-246C(047)AD **Contract Time:**
**County:** MCINTOSH
**Description:** PEDESTRIAN IMPROVEMENTS (SIDEWALKS)
US-266: FROM THE NW 6TH STREET JUNCTION, EXTEND EAST IN CHECOTAH.
PROJECT LENGTH = 0.495 MILE

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | C-P INTEGRATED SERVICES, INC. | 342,918.00 | 74.20 | 100.00 |
| 2 | Ti-Zack Concrete, LLC | 425,306.00 | 92.02 | 124.03 |
| | Engineer's Estimate | 462,179.00 | | |
| 3 | Rosscon, LLC | 502,389.00 | 108.70 | 146.50 |
| 4 | Robinson Construction, LLC | 527,371.60 | 114.11 | 153.79 |
| 5 | Grade Line Construction, LLC | 592,200.30 | 128.13 | 172.69 |

**Letting Date:** October 15, 2020, 10:30 A.M.
**Call Order:** 200 **Contract ID:** 200318

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0010 | 201(A) 0102 | CLEARING AND GRUBBING | 1.000 | LSUM | |
| | **Engineer's Estimate** | | **10,000.00** | | **10,000.00** |
| 1 | C-P INTEGRATED SERVICES, INC. | | 8,926.72 | | 8,926.72 |
| 2 | Ti-Zack Concrete, LLC | | 10,000.00 | | 10,000.00 |
| 3 | Rosscon, LLC | | 20,000.00 | | 20,000.00 |
| 4 | Robinson Construction, LLC | | 20,000.00 | | 20,000.00 |
| 5 | Grade Line Construction, LLC | | 35,000.00 | | 35,000.00 |
| 0020 | 202(A) 0183 | UNCLASSIFIED EXCAVATION | 250.000 | CY | |
| | **Engineer's Estimate** | | **20.00** | | **5,000.00** |
| 1 | C-P INTEGRATED SERVICES, INC. | | 37.38 | | 9,345.00 |
| 2 | Ti-Zack Concrete, LLC | | 50.00 | | 12,500.00 |
| 3 | Rosscon, LLC | | 30.00 | | 7,500.00 |
| 4 | Robinson Construction, LLC | | 45.00 | | 11,250.00 |
| 5 | Grade Line Construction, LLC | | 20.00 | | 5,000.00 |
| 0030 | 202(D) 0184 | UNCLASSIFIED BORROW | 250.000 | CY | |
| | **Engineer's Estimate** | | **25.00** | | **6,250.00** |
| 1 | C-P INTEGRATED SERVICES, INC. | | 41.29 | | 10,322.50 |
| 2 | Ti-Zack Concrete, LLC | | 40.00 | | 10,000.00 |
| 3 | Rosscon, LLC | | 35.00 | | 8,750.00 |
| 4 | Robinson Construction, LLC | | 65.00 | | 16,250.00 |
| 5 | Grade Line Construction, LLC | | 30.00 | | 7,500.00 |
| 0040 | 221(C) 2801 | TEMPORARY SILT FENCE | 794.000 | LF | |
| | **Engineer's Estimate** | | **5.00** | | **3,970.00** |
| 1 | C-P INTEGRATED SERVICES, INC. | | 3.91 | | 3,104.54 |
| 2 | Ti-Zack Concrete, LLC | | 4.00 | | 3,176.00 |
| 3 | Rosscon, LLC | | 4.00 | | 3,176.00 |
| 4 | Robinson Construction, LLC | | 4.00 | | 3,176.00 |
| 5 | Grade Line Construction, LLC | | 3.00 | | 2,382.00 |
| 0050 | 221(D) 2803 | TEMPORARY SEDIMENT FILTER | 5.000 | EA | |
| | **Engineer's Estimate** | | **350.00** | | **1,750.00** |
| 1 | C-P INTEGRATED SERVICES, INC. | | 390.54 | | 1,952.70 |
| 2 | Ti-Zack Concrete, LLC | | 80.00 | | 400.00 |
| 3 | Rosscon, LLC | | 20.00 | | 100.00 |
| 4 | Robinson Construction, LLC | | 350.00 | | 1,750.00 |
| 5 | Grade Line Construction, LLC | | 295.00 | | 1,475.00 |
| 0060 | 230(A) 2806 | SOLID SLAB SODDING | 680.000 | SY | |
| | **Engineer's Estimate** | | **7.50** | | **5,100.00** |
| 1 | C-P INTEGRATED SERVICES, INC. | | 8.02 | | 5,453.60 |
| 2 | Ti-Zack Concrete, LLC | | 5.00 | | 3,400.00 |
| 3 | Rosscon, LLC | | 4.00 | | 2,720.00 |
| 4 | Robinson Construction, LLC | | 8.00 | | 5,440.00 |
| 5 | Grade Line Construction, LLC | | 8.00 | | 5,440.00 |
| 0070 | 303(A) 2100 | AGGREGATE BASE TYPE A | 197.000 | CY | |
| | **Engineer's Estimate** | | **100.00** | | **19,700.00** |
| 1 | C-P INTEGRATED SERVICES, INC. | | 36.71 | | 7,231.87 |
| 2 | Ti-Zack Concrete, LLC | | 50.00 | | 9,850.00 |
| 3 | Rosscon, LLC | | 65.00 | | 12,805.00 |
| 4 | Robinson Construction, LLC | | 110.00 | | 21,670.00 |
| 5 | Grade Line Construction, LLC | | 150.00 | | 29,550.00 |

**Letting Date:** October 15, 2020, 10:30 A.M.
**Call Order:** 200 **Contract ID:** 200318

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0080 | 609(B) 1523 | 2'-8" COMB. CURB & GUTTER (4" MNTBLE) | 14.000 | LF | |
| | **Engineer's Estimate** | | **35.00** | | **490.00** |
| 1 | C-P INTEGRATED SERVICES, INC. | | 29.97 | | 419.58 |
| 2 | Ti-Zack Concrete, LLC | | 42.00 | | 588.00 |
| 3 | Rosscon, LLC | | 70.00 | | 980.00 |
| 4 | Robinson Construction, LLC | | 35.00 | | 490.00 |
| 5 | Grade Line Construction, LLC | | 55.00 | | 770.00 |
| 0090 | 609(B) 1524 | 2'-8" COMB. CURB & GUTTER (6" MNTBLE) | 80.000 | LF | |
| | **Engineer's Estimate** | | **40.00** | | **3,200.00** |
| 1 | C-P INTEGRATED SERVICES, INC. | | 28.73 | | 2,298.40 |
| 2 | Ti-Zack Concrete, LLC | | 42.00 | | 3,360.00 |
| 3 | Rosscon, LLC | | 60.00 | | 4,800.00 |
| 4 | Robinson Construction, LLC | | 40.00 | | 3,200.00 |
| 5 | Grade Line Construction, LLC | | 55.00 | | 4,400.00 |
| 0100 | 609(B) 1525 | 2'-8" COMB. CURB & GUTTER (6" BARRIER) | 1,556.000 | LF | |
| | **Engineer's Estimate** | | **35.00** | | **54,460.00** |
| 1 | C-P INTEGRATED SERVICES, INC. | | 30.54 | | 47,520.24 |
| 2 | Ti-Zack Concrete, LLC | | 42.00 | | 65,352.00 |
| 3 | Rosscon, LLC | | 50.00 | | 77,800.00 |
| 4 | Robinson Construction, LLC | | 35.00 | | 54,460.00 |
| 5 | Grade Line Construction, LLC | | 55.00 | | 85,580.00 |
| 0110 | 609(B) 1526 | 2'-8" COMB. CURB & GUTTER (8" BARRIER) | 262.000 | LF | |
| | **Engineer's Estimate** | | **35.00** | | **9,170.00** |
| 1 | C-P INTEGRATED SERVICES, INC. | | 31.82 | | 8,336.84 |
| 2 | Ti-Zack Concrete, LLC | | 42.00 | | 11,004.00 |
| 3 | Rosscon, LLC | | 70.00 | | 18,340.00 |
| 4 | Robinson Construction, LLC | | 35.00 | | 9,170.00 |
| 5 | Grade Line Construction, LLC | | 55.00 | | 14,410.00 |
| 0120 | 610(A) 0602 | 4" CONCRETE SIDEWALK | 1,485.000 | SY | |
| | **Engineer's Estimate** | | **90.00** | | **133,650.00** |
| 1 | C-P INTEGRATED SERVICES, INC. | | 54.43 | | 80,828.55 |
| 2 | Ti-Zack Concrete, LLC | | 66.00 | | 98,010.00 |
| 3 | Rosscon, LLC | | 45.00 | | 66,825.00 |
| 4 | Robinson Construction, LLC | | 70.00 | | 103,950.00 |
| 5 | Grade Line Construction, LLC | | 86.00 | | 127,710.00 |
| 0130 | 610(B) 0604 | 6" CONCRETE DRIVEWAY | 123.000 | SY | |
| | **Engineer's Estimate** | | **75.00** | | **9,225.00** |
| 1 | C-P INTEGRATED SERVICES, INC. | | 63.80 | | 7,847.40 |
| 2 | Ti-Zack Concrete, LLC | | 92.00 | | 11,316.00 |
| 3 | Rosscon, LLC | | 85.00 | | 10,455.00 |
| 4 | Robinson Construction, LLC | | 75.00 | | 9,225.00 |
| 5 | Grade Line Construction, LLC | | 95.00 | | 11,685.00 |
| 0140 | 610(B) 5016 | 8" CONCRETE DRIVEWAY | 598.000 | SY | |
| | **Engineer's Estimate** | | **85.00** | | **50,830.00** |
| 1 | C-P INTEGRATED SERVICES, INC. | | 70.06 | | 41,895.88 |
| 2 | Ti-Zack Concrete, LLC | | 105.00 | | 62,790.00 |
| 3 | Rosscon, LLC | | 115.00 | | 68,770.00 |
| 4 | Robinson Construction, LLC | | 85.00 | | 50,830.00 |
| 5 | Grade Line Construction, LLC | | 110.00 | | 65,780.00 |

**Letting Date:** October 15, 2020, 10:30 A.M.
**Call Order:** 200 **Contract ID:** 200318

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001 ROADWAY** | | | | |
| 0150 | 610(I) 4610 | TACTILE WARNING DEVICE-NEW | 360.000 SF | |
| | **Engineer's Estimate** | | **30.00** | **10,800.00** |
| 1 | C-P INTEGRATED SERVICES, INC. | | 15.57 | 5,605.20 |
| 2 | Ti-Zack Concrete, LLC | | 25.00 | 9,000.00 |
| 3 | Rosscon, LLC | | 35.00 | 12,600.00 |
| 4 | Robinson Construction, LLC | | 80.00 | 28,800.00 |
| 5 | Grade Line Construction, LLC | | 35.00 | 12,600.00 |
| 0160 | 619(A) 0920 | REMOVAL OF STRUCTURES & OBSTRUCTIONS | 1.000 LSUM | |
| | **Engineer's Estimate** | | **10,000.00** | **10,000.00** |
| 1 | C-P INTEGRATED SERVICES, INC. | | 5,579.20 | 5,579.20 |
| 2 | Ti-Zack Concrete, LLC | | 6,000.00 | 6,000.00 |
| 3 | Rosscon, LLC | | 25,000.00 | 25,000.00 |
| 4 | Robinson Construction, LLC | | 25,000.00 | 25,000.00 |
| 5 | Grade Line Construction, LLC | | 30,000.00 | 30,000.00 |
| 0170 | 619(B) 4726 | REMOVAL OF CURB AND GUTTER | 1,082.000 LF | |
| | **Engineer's Estimate** | | **10.00** | **10,820.00** |
| 1 | C-P INTEGRATED SERVICES, INC. | | 11.72 | 12,681.04 |
| 2 | Ti-Zack Concrete, LLC | | 5.50 | 5,951.00 |
| 3 | Rosscon, LLC | | 15.00 | 16,230.00 |
| 4 | Robinson Construction, LLC | | 10.00 | 10,820.00 |
| 5 | Grade Line Construction, LLC | | 10.00 | 10,820.00 |
| 0180 | 619(B) 4727 | REMOVAL OF CONCRETE PAVEMENT | 1,849.000 SY | |
| | **Engineer's Estimate** | | **15.00** | **27,735.00** |
| 1 | C-P INTEGRATED SERVICES, INC. | | 13.95 | 25,793.55 |
| 2 | Ti-Zack Concrete, LLC | | 16.00 | 29,584.00 |
| 3 | Rosscon, LLC | | 25.00 | 46,225.00 |
| 4 | Robinson Construction, LLC | | 15.00 | 27,735.00 |
| 5 | Grade Line Construction, LLC | | 20.00 | 36,980.00 |
| 0190 | 619(B) 4728 | REMOVAL OF ASPHALT PAVEMENT | 819.000 SY | |
| | **Engineer's Estimate** | | **15.00** | **12,285.00** |
| 1 | C-P INTEGRATED SERVICES, INC. | | 14.51 | 11,883.69 |
| 2 | Ti-Zack Concrete, LLC | | 15.00 | 12,285.00 |
| 3 | Rosscon, LLC | | 25.00 | 20,475.00 |
| 4 | Robinson Construction, LLC | | 15.00 | 12,285.00 |
| 5 | Grade Line Construction, LLC | | 20.00 | 16,380.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002 TRAFFIC** | | | | |
| 0200 | 805(D) 8756 | (PL)REMOVE & RESET EXISTING SIGNS | 15.000 EA | |
| | **Engineer's Estimate** | | **200.00** | **3,000.00** |
| 1 | C-P INTEGRATED SERVICES, INC. | | 111.58 | 1,673.70 |
| 2 | Ti-Zack Concrete, LLC | | 100.00 | 1,500.00 |
| 3 | Rosscon, LLC | | 110.00 | 1,650.00 |
| 4 | Robinson Construction, LLC | | 60.00 | 900.00 |
| 5 | Grade Line Construction, LLC | | 52.50 | 787.50 |

**Letting Date:** October 15, 2020, 10:30 A.M.
**Call Order:** 200 **Contract ID:** 200318

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002 TRAFFIC** | | | | | |
| 0210 | 850(A) 8110 | SHEET ALUMINUM SIGNS | 50.000 | SF | |
| | **Engineer's Estimate** | | **30.00** | | **1,500.00** |
| 1 | C-P INTEGRATED SERVICES, INC. | | 39.05 | | 1,952.50 |
| 2 | Ti-Zack Concrete, LLC | | 15.00 | | 750.00 |
| 3 | Rosscon, LLC | | 40.00 | | 2,000.00 |
| 4 | Robinson Construction, LLC | | 20.00 | | 1,000.00 |
| 5 | Grade Line Construction, LLC | | 18.00 | | 900.00 |
| 0220 | 851(C) 8330 | 2 1/2" SQUARE TUBE POST | 50.000 | LF | |
| | **Engineer's Estimate** | | **15.00** | | **750.00** |
| 1 | C-P INTEGRATED SERVICES, INC. | | 8.93 | | 446.50 |
| 2 | Ti-Zack Concrete, LLC | | 10.00 | | 500.00 |
| 3 | Rosscon, LLC | | 10.00 | | 500.00 |
| 4 | Robinson Construction, LLC | | 8.00 | | 400.00 |
| 5 | Grade Line Construction, LLC | | 6.00 | | 300.00 |
| 0230 | 856(A) 8540 | TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE) | 562.000 | LF | |
| | **Engineer's Estimate** | | **5.00** | | **2,810.00** |
| 1 | C-P INTEGRATED SERVICES, INC. | | 4.13 | | 2,321.06 |
| 2 | Ti-Zack Concrete, LLC | | 5.00 | | 2,810.00 |
| 3 | Rosscon, LLC | | 4.00 | | 2,248.00 |
| 4 | Robinson Construction, LLC | | 3.10 | | 1,742.20 |
| 5 | Grade Line Construction, LLC | | 3.00 | | 1,686.00 |
| 0240 | 856(A) 8555 | TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE) | 496.000 | LF | |
| | **Engineer's Estimate** | | **12.00** | | **5,952.00** |
| 1 | C-P INTEGRATED SERVICES, INC. | | 10.60 | | 5,257.60 |
| 2 | Ti-Zack Concrete, LLC | | 7.00 | | 3,472.00 |
| 3 | Rosscon, LLC | | 10.00 | | 4,960.00 |
| 4 | Robinson Construction, LLC | | 8.20 | | 4,067.20 |
| 5 | Grade Line Construction, LLC | | 8.70 | | 4,315.20 |
| 0250 | 857(F) 8006 | PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE) | 1,016.000 | LF | |
| | **Engineer's Estimate** | | **2.00** | | **2,032.00** |
| 1 | C-P INTEGRATED SERVICES, INC. | | 1.34 | | 1,361.44 |
| 2 | Ti-Zack Concrete, LLC | | 0.50 | | 508.00 |
| 3 | Rosscon, LLC | | 1.50 | | 1,524.00 |
| 4 | Robinson Construction, LLC | | 0.70 | | 711.20 |
| 5 | Grade Line Construction, LLC | | 0.60 | | 609.60 |
| 0260 | 880(B) 8818 | CONSTRUCTION SIGNS 0 TO 6.25 SF | 1,000.000 | SD | |
| | **Engineer's Estimate** | | **1.00** | | **1,000.00** |
| 1 | C-P INTEGRATED SERVICES, INC. | | 0.02 | | 20.00 |
| 2 | Ti-Zack Concrete, LLC | | 0.10 | | 100.00 |
| 3 | Rosscon, LLC | | 0.04 | | 40.00 |
| 4 | Robinson Construction, LLC | | 0.35 | | 350.00 |
| 5 | Grade Line Construction, LLC | | 0.30 | | 300.00 |
| 0270 | 880(B) 8821 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 400.000 | SD | |
| | **Engineer's Estimate** | | **2.00** | | **800.00** |
| 1 | C-P INTEGRATED SERVICES, INC. | | 0.02 | | 8.00 |
| 2 | Ti-Zack Concrete, LLC | | 1.00 | | 400.00 |
| 3 | Rosscon, LLC | | 0.04 | | 16.00 |
| 4 | Robinson Construction, LLC | | 0.70 | | 280.00 |
| 5 | Grade Line Construction, LLC | | 0.60 | | 240.00 |

**Letting Date:** October 15, 2020, 10:30 A.M.
**Call Order:** 200 **Contract ID:** 200318

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0002** | **TRAFFIC** | | |
| 0280 | 880(B) 8824 | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 400.000 SD | |
| | **Engineer's Estimate** | | **4.00** | **1,600.00** |
| 1 | C-P INTEGRATED SERVICES, INC. | | 3.35 | 1,340.00 |
| 2 | Ti-Zack Concrete, LLC | | 7.00 | 2,800.00 |
| 3 | Rosscon, LLC | | 4.00 | 1,600.00 |
| 4 | Robinson Construction, LLC | | 3.00 | 1,200.00 |
| 5 | Grade Line Construction, LLC | | 2.50 | 1,000.00 |
| 0285 | 880(E) 8860 | WARNING LIGHTS(TYPE A) | 400.000 SD | |
| | **Engineer's Estimate** | | **0.75** | **300.00** |
| 1 | C-P INTEGRATED SERVICES, INC. | | 0.73 | 292.00 |
| 2 | Ti-Zack Concrete, LLC | | 7.00 | 2,800.00 |
| 3 | Rosscon, LLC | | 0.75 | 300.00 |
| 4 | Robinson Construction, LLC | | 0.55 | 220.00 |
| 5 | Grade Line Construction, LLC | | 0.50 | 200.00 |
| 0290 | 880(F) 8878 | DRUMS | 2,000.000 SD | |
| | **Engineer's Estimate** | | **1.50** | **3,000.00** |
| 1 | C-P INTEGRATED SERVICES, INC. | | 0.95 | 1,900.00 |
| 2 | Ti-Zack Concrete, LLC | | 0.05 | 100.00 |
| 3 | Rosscon, LLC | | 1.00 | 2,000.00 |
| 4 | Robinson Construction, LLC | | 0.50 | 1,000.00 |
| 5 | Grade Line Construction, LLC | | 0.75 | 1,500.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0003** | **STAKING** | | |
| 0300 | 642(B) 0096 | CONSTRUCTION STAKING LEVEL II | 1.000 LSUM | |
| | **Engineer's Estimate** | | **10,000.00** | **10,000.00** |
| 1 | C-P INTEGRATED SERVICES, INC. | | 4,463.36 | 4,463.36 |
| 2 | Ti-Zack Concrete, LLC | | 5,000.00 | 5,000.00 |
| 3 | Rosscon, LLC | | 12,000.00 | 12,000.00 |
| 4 | Robinson Construction, LLC | | 15,000.00 | 15,000.00 |
| 5 | Grade Line Construction, LLC | | 8,900.00 | 8,900.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0004** | **CONSTRUCTION** | | |
| 0310 | 641 1552 | MOBILIZATION | 1.000 LSUM | |
| | **Engineer's Estimate** | | **45,000.00** | **45,000.00** |
| 1 | C-P INTEGRATED SERVICES, INC. | | 24,855.34 | 24,855.34 |
| 2 | Ti-Zack Concrete, LLC | | 40,000.00 | 40,000.00 |
| 3 | Rosscon, LLC | | 50,000.00 | 50,000.00 |
| 4 | Robinson Construction, LLC | | 85,000.00 | 85,000.00 |
| 5 | Grade Line Construction, LLC | | 68,000.00 | 68,000.00 |