Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 205 **Contract ID:** 200319
J/P No.: 33275(04) **Project No.:** TAP-255D(527)AG **Contract Time:**
County: OKLAHOMA
Description: PEDESTRIAN IMPROVEMENTS (TRAIL CONSTRUCTION) WEST RIVER TRAIL AND WILL ROGERS TRAIL AMENITIES: AT MULTIPLE LOCATIONS IN OKLAHOMA CITY. PROJECT LENGTH = 0.00 MILE

	VENDORNAME	PROPOSALITEMTO		
1	CGC, LLC.	220,374.00	94.66	100.00
	Engineer's Estimate	232,810.71		
2	RUDY CONSTRUCTION CO.	238,775.70	102.56	108.35
3	CROSSLAND HEAVY CONTRACTORS INC.	292,310.00	125.56	132.64
4	DOWNEY CONTRACTING, LLC	348,735.00	149.79	158.25

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 205 **Contract ID:** 200319

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**Roadway**			
0010	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**17,000.00**	**17,000.00**
1	CGC, LLC.		6,000.00	6,000.00
2	RUDY CONSTRUCTION CO.		7,500.00	7,500.00
3	CROSSLAND HEAVY CONTRACTORS INC.		8,299.60	8,299.60
4	DOWNEY CONTRACTING, LLC		13,450.00	13,450.00
0020	202(D) 4781	UNCLASSIFIED BORROW (TOPSOIL)	12.000 CY	
	Engineer's Estimate		**75.00**	**900.00**
1	CGC, LLC.		150.00	1,800.00
2	RUDY CONSTRUCTION CO.		60.00	720.00
3	CROSSLAND HEAVY CONTRACTORS INC.		150.00	1,800.00
4	DOWNEY CONTRACTING, LLC		87.00	1,044.00
0030	202(H) 0185	EARTHWORK	1.000 LSUM	
	Engineer's Estimate		**22,000.00**	**22,000.00**
1	CGC, LLC.		8,000.00	8,000.00
2	RUDY CONSTRUCTION CO.		10,000.00	10,000.00
3	CROSSLAND HEAVY CONTRACTORS INC.		10,000.00	10,000.00
4	DOWNEY CONTRACTING, LLC		24,500.00	24,500.00
0040	221(C) 2801	TEMPORARY SILT FENCE	1,500.000 LF	
	Engineer's Estimate		**2.00**	**3,000.00**
1	CGC, LLC.		3.00	4,500.00
2	RUDY CONSTRUCTION CO.		3.00	4,500.00
3	CROSSLAND HEAVY CONTRACTORS INC.		1.00	1,500.00
4	DOWNEY CONTRACTING, LLC		4.00	6,000.00
0050	221(H) 0450	(PL)TEMPORARY INLET SEDIMENT FILTER	1.000 EA	
	Engineer's Estimate		**500.00**	**500.00**
1	CGC, LLC.		450.00	450.00
2	RUDY CONSTRUCTION CO.		400.00	400.00
3	CROSSLAND HEAVY CONTRACTORS INC.		250.00	250.00
4	DOWNEY CONTRACTING, LLC		550.00	550.00
0060	230(A) 2806	SOLID SLAB SODDING	638.000 SY	
	Engineer's Estimate		**3.00**	**1,914.00**
1	CGC, LLC.		10.00	6,380.00
2	RUDY CONSTRUCTION CO.		8.00	5,104.00
3	CROSSLAND HEAVY CONTRACTORS INC.		4.80	3,062.40
4	DOWNEY CONTRACTING, LLC		10.00	6,380.00
0070	231(A) 4567	TREES	7.000 EA	
	Engineer's Estimate		**50.00**	**350.00**
1	CGC, LLC.		650.00	4,550.00
2	RUDY CONSTRUCTION CO.		550.00	3,850.00
3	CROSSLAND HEAVY CONTRACTORS INC.		710.00	4,970.00
4	DOWNEY CONTRACTING, LLC		1,625.00	11,375.00
0080	231(B) 4568	SHRUBS	92.000 EA	
	Engineer's Estimate		**25.00**	**2,300.00**
1	CGC, LLC.		60.00	5,520.00
2	RUDY CONSTRUCTION CO.		55.00	5,060.00
3	CROSSLAND HEAVY CONTRACTORS INC.		33.00	3,036.00
4	DOWNEY CONTRACTING, LLC		45.00	4,140.00

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 205 **Contract ID:** 200319

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 Roadway					
0090	233(A) 2817	VEGETATIVE MULCHING	0.010	AC	
	Engineer's Estimate		**2,051.75**		**20.52**
1	CGC, LLC.		100,000.00		1,000.00
2	RUDY CONSTRUCTION CO.		55,000.00		550.00
3	CROSSLAND HEAVY CONTRACTORS INC.		125,000.00		1,250.00
4	DOWNEY CONTRACTING, LLC		81,000.00		810.00
0100	303(A) 2100	AGGREGATE BASE TYPE A	30.000	CY	
	Engineer's Estimate		**88.00**		**2,640.00**
1	CGC, LLC.		90.00		2,700.00
2	RUDY CONSTRUCTION CO.		80.00		2,400.00
3	CROSSLAND HEAVY CONTRACTORS INC.		115.00		3,450.00
4	DOWNEY CONTRACTING, LLC		105.00		3,150.00
0110	414(A) 0210	P.C.CONCRETE PAVEMENT(PLACEMENT)	236.000	SY	
	Engineer's Estimate		**20.00**		**4,720.00**
1	CGC, LLC.		57.00		13,452.00
2	RUDY CONSTRUCTION CO.		60.00		14,160.00
3	CROSSLAND HEAVY CONTRACTORS INC.		38.00		8,968.00
4	DOWNEY CONTRACTING, LLC		117.00		27,612.00
0120	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	46.000	CY	
	Engineer's Estimate		**180.00**		**8,280.00**
1	CGC, LLC.		200.00		9,200.00
2	RUDY CONSTRUCTION CO.		200.00		9,200.00
3	CROSSLAND HEAVY CONTRACTORS INC.		351.00		16,146.00
4	DOWNEY CONTRACTING, LLC		304.00		13,984.00
0130	610(A) 0604	5" CONCRETE SIDEWALK	45.000	SY	
	Engineer's Estimate		**80.00**		**3,600.00**
1	CGC, LLC.		73.00		3,285.00
2	RUDY CONSTRUCTION CO.		75.00		3,375.00
3	CROSSLAND HEAVY CONTRACTORS INC.		108.00		4,860.00
4	DOWNEY CONTRACTING, LLC		138.00		6,210.00
0140	610(J) 4900	(PL) LANDSCAPE PAVERS	116.000	SF	
	Engineer's Estimate		**40.00**		**4,640.00**
1	CGC, LLC.		27.00		3,132.00
2	RUDY CONSTRUCTION CO.		22.00		2,552.00
3	CROSSLAND HEAVY CONTRACTORS INC.		30.00		3,480.00
4	DOWNEY CONTRACTING, LLC		46.00		5,336.00
0150	616(B) 5214	3/4" POLYVINYL CHLORIDE (PVC) PIPE	582.000	LF	
	Engineer's Estimate		**25.00**		**14,550.00**
1	CGC, LLC.		10.00		5,820.00
2	RUDY CONSTRUCTION CO.		9.60		5,587.20
3	CROSSLAND HEAVY CONTRACTORS INC.		2.50		1,455.00
4	DOWNEY CONTRACTING, LLC		2.00		1,164.00
0160	616(D) 0852	3/4" VALVES	10.000	EA	
	Engineer's Estimate		**1,500.00**		**15,000.00**
1	CGC, LLC.		300.00		3,000.00
2	RUDY CONSTRUCTION CO.		300.00		3,000.00
3	CROSSLAND HEAVY CONTRACTORS INC.		190.00		1,900.00
4	DOWNEY CONTRACTING, LLC		185.00		1,850.00

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 205 **Contract ID:** 200319

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0001**	**Roadway**	
0170	616(E) 0878	3/4" CORPORATION STOPS	5.000 EA
	Engineer's Estimate	**1,000.00**	**5,000.00**
1	CGC, LLC.	500.00	2,500.00
2	RUDY CONSTRUCTION CO.	480.00	2,400.00
3	CROSSLAND HEAVY CONTRACTORS INC.	440.00	2,200.00
4	DOWNEY CONTRACTING, LLC	275.00	1,375.00
0180	616(F) 5948	METER INSTALLATION 3/4"	5.000 EA
	Engineer's Estimate	**1,500.00**	**7,500.00**
1	CGC, LLC.	1,900.00	9,500.00
2	RUDY CONSTRUCTION CO.	1,800.00	9,000.00
3	CROSSLAND HEAVY CONTRACTORS INC.	3,000.00	15,000.00
4	DOWNEY CONTRACTING, LLC	2,750.00	13,750.00
0190	616(M) 0150	INSTALL WATER LINE	1.000 LSUM
	Engineer's Estimate	**1,550.00**	**1,550.00**
1	CGC, LLC.	15,000.00	15,000.00
2	RUDY CONSTRUCTION CO.	12,000.00	12,000.00
3	CROSSLAND HEAVY CONTRACTORS INC.	15,000.00	15,000.00
4	DOWNEY CONTRACTING, LLC	32,800.00	32,800.00
0200	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM
	Engineer's Estimate	**9,200.00**	**9,200.00**
1	CGC, LLC.	12,000.00	12,000.00
2	RUDY CONSTRUCTION CO.	6,000.00	6,000.00
3	CROSSLAND HEAVY CONTRACTORS INC.	3,500.00	3,500.00
4	DOWNEY CONTRACTING, LLC	12,200.00	12,200.00
0210	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	3.000 SY
	Engineer's Estimate	**100.00**	**300.00**
1	CGC, LLC.	450.00	1,350.00
2	RUDY CONSTRUCTION CO.	15.00	45.00
3	CROSSLAND HEAVY CONTRACTORS INC.	32.00	96.00
4	DOWNEY CONTRACTING, LLC	72.00	216.00
0220	643 0500	WIRELESS SOLAR LIGHTING	3.000 EA
	Engineer's Estimate	**11,500.00**	**34,500.00**
1	CGC, LLC.	4,500.00	13,500.00
2	RUDY CONSTRUCTION CO.	12,750.00	38,250.00
3	CROSSLAND HEAVY CONTRACTORS INC.	16,000.00	48,000.00
4	DOWNEY CONTRACTING, LLC	15,400.00	46,200.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**Roadway**	
0230	104 0600	CONSTRUCTION MISCELLANEOUS	1.000 EA
	Engineer's Estimate	**2,500.00**	**2,500.00**
1	CGC, LLC.	900.00	900.00
2	RUDY CONSTRUCTION CO.	600.00	600.00
3	CROSSLAND HEAVY CONTRACTORS INC.	750.00	750.00
4	DOWNEY CONTRACTING, LLC	1,200.00	1,200.00

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 205 **Contract ID:** 200319

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**Roadway**	
0240	231(A) 4567	TREES	1.000 EA
	Engineer's Estimate	**50.00**	**50.00**
1	CGC, LLC.	500.00	500.00
2	RUDY CONSTRUCTION CO.	550.00	550.00
3	CROSSLAND HEAVY CONTRACTORS INC.	710.00	710.00
4	DOWNEY CONTRACTING, LLC	1,380.00	1,380.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**Roadway**	
0250	104 0600	CONSTRUCTION MISCELLANEOUS	1.000 EA
	Engineer's Estimate	**3,500.00**	**3,500.00**
1	CGC, LLC.	2,500.00	2,500.00
2	RUDY CONSTRUCTION CO.	2,250.00	2,250.00
3	CROSSLAND HEAVY CONTRACTORS INC.	3,000.00	3,000.00
4	DOWNEY CONTRACTING, LLC	3,350.00	3,350.00
0260	231(A) 4567	TREES	12.000 EA
	Engineer's Estimate	**50.00**	**600.00**
1	CGC, LLC.	600.00	7,200.00
2	RUDY CONSTRUCTION CO.	550.00	6,600.00
3	CROSSLAND HEAVY CONTRACTORS INC.	680.00	8,160.00
4	DOWNEY CONTRACTING, LLC	1,380.00	16,560.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**Roadway**	
0270	104 0600	CONSTRUCTION MISCELLANEOUS	1.000 EA
	Engineer's Estimate	**2,000.00**	**2,000.00**
1	CGC, LLC.	2,500.00	2,500.00
2	RUDY CONSTRUCTION CO.	3,000.00	3,000.00
3	CROSSLAND HEAVY CONTRACTORS INC.	3,200.00	3,200.00
4	DOWNEY CONTRACTING, LLC	3,680.00	3,680.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**Roadway**	
0280	104 0600	CONSTRUCTION MISCELLANEOUS	2.000 EA
	Engineer's Estimate	**150.00**	**300.00**
1	CGC, LLC.	2,500.00	5,000.00
2	RUDY CONSTRUCTION CO.	3,500.00	7,000.00
3	CROSSLAND HEAVY CONTRACTORS INC.	10,000.00	20,000.00
4	DOWNEY CONTRACTING, LLC	3,000.00	6,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0006**	**Roadway**	

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 205 **Contract ID:** 200319

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0006**	**Roadway**	
0290	104 0600	CONSTRUCTION MISCELLANEOUS	5.000 EA
	Engineer's Estimate	**6,800.00**	**34,000.00**
1	CGC, LLC.	8,800.00	44,000.00
2	RUDY CONSTRUCTION CO.	7,500.00	37,500.00
3	CROSSLAND HEAVY CONTRACTORS INC.	11,560.00	57,800.00
4	DOWNEY CONTRACTING, LLC	13,000.00	65,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0007**	**Traffic**	
0300	610(I) 4610	TACTILE WARNING DEVICE-NEW	10.000 SF
	Engineer's Estimate	**28.22**	**282.20**
1	CGC, LLC.	90.00	900.00
2	RUDY CONSTRUCTION CO.	75.00	750.00
3	CROSSLAND HEAVY CONTRACTORS INC.	22.00	220.00
4	DOWNEY CONTRACTING, LLC	62.00	620.00
0310	855(A) 8825	TRAFFIC STRIPE(PLASTIC)(24" WIDE)	24.000 LF
	Engineer's Estimate	**15.00**	**360.00**
1	CGC, LLC.	55.00	1,320.00
2	RUDY CONSTRUCTION CO.	25.00	600.00
3	CROSSLAND HEAVY CONTRACTORS INC.	38.00	912.00
4	DOWNEY CONTRACTING, LLC	41.00	984.00
0320	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,050.000 SD
	Engineer's Estimate	**0.46**	**485.66**
1	CGC, LLC.	1.00	1,050.00
2	RUDY CONSTRUCTION CO.	2.00	2,100.00
3	CROSSLAND HEAVY CONTRACTORS INC.	0.50	525.00
4	DOWNEY CONTRACTING, LLC	1.00	1,050.00
0330	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	315.000 SD
	Engineer's Estimate	**0.84**	**265.70**
1	CGC, LLC.	1.00	315.00
2	RUDY CONSTRUCTION CO.	4.00	1,260.00
3	CROSSLAND HEAVY CONTRACTORS INC.	1.50	472.50
4	DOWNEY CONTRACTING, LLC	1.00	315.00
0340	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	525.000 SD
	Engineer's Estimate	**1.26**	**658.90**
1	CGC, LLC.	1.00	525.00
2	RUDY CONSTRUCTION CO.	5.00	2,625.00
3	CROSSLAND HEAVY CONTRACTORS INC.	3.00	1,575.00
4	DOWNEY CONTRACTING, LLC	3.00	1,575.00
0350	880(H) 8896	CONES(36" LARGE)	525.000 SD
	Engineer's Estimate	**0.65**	**343.73**
1	CGC, LLC.	1.00	525.00
2	RUDY CONSTRUCTION CO.	1.50	787.50
3	CROSSLAND HEAVY CONTRACTORS INC.	0.50	262.50
4	DOWNEY CONTRACTING, LLC	1.00	525.00

Letting Date: October 15, 2020, 10:30 A.M.

Call Order: 205 **Contract ID:** 200319

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0008**	**Staking**		
0360	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**3,000.00**	**3,000.00**
1	CGC, LLC.		5,500.00	5,500.00
2	RUDY CONSTRUCTION CO.		7,500.00	7,500.00
3	CROSSLAND HEAVY CONTRACTORS INC.		7,500.00	7,500.00
4	DOWNEY CONTRACTING, LLC		2,400.00	2,400.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0009**	**Construction**		
0370	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**25,000.00**	**25,000.00**
1	CGC, LLC.		15,000.00	15,000.00
2	RUDY CONSTRUCTION CO.		20,000.00	20,000.00
3	CROSSLAND HEAVY CONTRACTORS INC.		29,000.00	29,000.00
4	DOWNEY CONTRACTING, LLC		10,000.00	10,000.00