Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 250 **Contract ID:** 200327
J/P No.: 32957(04) **Project No.:** NHPP-264N(074)AD **Contract Time:**
County: PUSHMATAHA
Description: PEDESTRIAN IMPROVEMENTS (SIDEWALKS)
SH-3: FROM 0.07 MILES EAST OF THE US-271 JUNCTION,
EXTEND EAST IN ANTLERS.
PROJECT LENGTH = 0.532 MILE

	VENDORNAME	PROPOSALITEMTO		
1	C-P INTEGRATED SERVICES, INC.	237,632.56	96.70	100.00
	Engineer's Estimate	245,751.50		
2	L & N BRIDGE, LLC	251,705.36	102.42	105.92
3	Built Right Construction, LLC	275,938.50	112.28	116.12
4	Ti-Zack Concrete, LLC	314,780.00	128.09	132.47
5	HUB Construction, Inc.	320,996.00	130.62	135.08

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 250 **Contract ID:** 200327

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**Roadway**				
0010	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**10,000.00**		**10,000.00**
1	C-P INTEGRATED SERVICES, INC.		9,129.60		9,129.60
2	L & N BRIDGE, LLC		2,400.00		2,400.00
3	Built Right Construction, LLC		7,500.00		7,500.00
4	Ti-Zack Concrete, LLC		25,000.00		25,000.00
5	HUB Construction, Inc.		7,500.00		7,500.00
0020	202(A) 0183	UNCLASSIFIED EXCAVATION	250.000	CY	
	Engineer's Estimate		**20.00**		**5,000.00**
1	C-P INTEGRATED SERVICES, INC.		26.17		6,542.50
2	L & N BRIDGE, LLC		12.00		3,000.00
3	Built Right Construction, LLC		25.00		6,250.00
4	Ti-Zack Concrete, LLC		55.00		13,750.00
5	HUB Construction, Inc.		20.00		5,000.00
0030	202(D) 0184	UNCLASSIFIED BORROW	250.000	CY	
	Engineer's Estimate		**25.00**		**6,250.00**
1	C-P INTEGRATED SERVICES, INC.		26.78		6,695.00
2	L & N BRIDGE, LLC		19.00		4,750.00
3	Built Right Construction, LLC		18.00		4,500.00
4	Ti-Zack Concrete, LLC		65.00		16,250.00
5	HUB Construction, Inc.		25.00		6,250.00
0040	221(C) 2801	TEMPORARY SILT FENCE	1,344.000	LF	
	Engineer's Estimate		**4.00**		**5,376.00**
1	C-P INTEGRATED SERVICES, INC.		3.58		4,811.52
2	L & N BRIDGE, LLC		3.00		4,032.00
3	Built Right Construction, LLC		4.00		5,376.00
4	Ti-Zack Concrete, LLC		3.00		4,032.00
5	HUB Construction, Inc.		5.00		6,720.00
0050	221(D) 2803	TEMPORARY SEDIMENT FILTER	8.000	EA	
	Engineer's Estimate		**250.00**		**2,000.00**
1	C-P INTEGRATED SERVICES, INC.		378.57		3,028.56
2	L & N BRIDGE, LLC		250.00		2,000.00
3	Built Right Construction, LLC		350.00		2,800.00
4	Ti-Zack Concrete, LLC		150.00		1,200.00
5	HUB Construction, Inc.		100.00		800.00
0060	230(A) 2806	SOLID SLAB SODDING	856.000	SY	
	Engineer's Estimate		**6.00**		**5,136.00**
1	C-P INTEGRATED SERVICES, INC.		17.03		14,577.68
2	L & N BRIDGE, LLC		5.00		4,280.00
3	Built Right Construction, LLC		8.00		6,848.00
4	Ti-Zack Concrete, LLC		8.00		6,848.00
5	HUB Construction, Inc.		7.00		5,992.00
0070	303(A) 2100	AGGREGATE BASE TYPE A	235.000	CY	
	Engineer's Estimate		**75.00**		**17,625.00**
1	C-P INTEGRATED SERVICES, INC.		46.13		10,840.55
2	L & N BRIDGE, LLC		100.00		23,500.00
3	Built Right Construction, LLC		70.00		16,450.00
4	Ti-Zack Concrete, LLC		65.00		15,275.00
5	HUB Construction, Inc.		75.00		17,625.00

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 250 **Contract ID:** 200327

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 Roadway					
0080	609(A) 0300	CONCRETE CURB (6" BARRIER-INTEGRAL)	170.000	LF	
	Engineer's Estimate		**30.00**		**5,100.00**
1	C-P INTEGRATED SERVICES, INC.		37.74		6,415.80
2	L & N BRIDGE, LLC		24.00		4,080.00
3	Built Right Construction, LLC		27.00		4,590.00
4	Ti-Zack Concrete, LLC		71.00		12,070.00
5	HUB Construction, Inc.		45.00		7,650.00
0090	609(B) 1524	2'-8" COMB. CURB & GUTTER (6" MNTBLE)	81.000	LF	
	Engineer's Estimate		**40.00**		**3,240.00**
1	C-P INTEGRATED SERVICES, INC.		39.43		3,193.83
2	L & N BRIDGE, LLC		54.00		4,374.00
3	Built Right Construction, LLC		45.00		3,645.00
4	Ti-Zack Concrete, LLC		53.00		4,293.00
5	HUB Construction, Inc.		75.00		6,075.00
0100	609(B) 1525	2'-8" COMB. CURB & GUTTER (6" BARRIER)	319.000	LF	
	Engineer's Estimate		**40.00**		**12,760.00**
1	C-P INTEGRATED SERVICES, INC.		39.77		12,686.63
2	L & N BRIDGE, LLC		54.00		17,226.00
3	Built Right Construction, LLC		45.00		14,355.00
4	Ti-Zack Concrete, LLC		65.00		20,735.00
5	HUB Construction, Inc.		70.00		22,330.00
0110	610(A) 0602	4" CONCRETE SIDEWALK	679.000	SY	
	Engineer's Estimate		**65.00**		**44,135.00**
1	C-P INTEGRATED SERVICES, INC.		61.13		41,507.27
2	L & N BRIDGE, LLC		92.00		62,468.00
3	Built Right Construction, LLC		55.00		37,345.00
4	Ti-Zack Concrete, LLC		90.00		61,110.00
5	HUB Construction, Inc.		90.00		61,110.00
0120	610(A) 0605	6" CONCRETE SIDEWALK	95.000	SY	
	Engineer's Estimate		**85.00**		**8,075.00**
1	C-P INTEGRATED SERVICES, INC.		70.49		6,696.55
2	L & N BRIDGE, LLC		92.00		8,740.00
3	Built Right Construction, LLC		80.00		7,600.00
4	Ti-Zack Concrete, LLC		108.00		10,260.00
5	HUB Construction, Inc.		100.00		9,500.00
0130	610(B) 5016	8" CONCRETE DRIVEWAY	296.000	SY	
	Engineer's Estimate		**85.00**		**25,160.00**
1	C-P INTEGRATED SERVICES, INC.		79.52		23,537.92
2	L & N BRIDGE, LLC		126.00		37,296.00
3	Built Right Construction, LLC		90.00		26,640.00
4	Ti-Zack Concrete, LLC		150.00		44,400.00
5	HUB Construction, Inc.		130.00		38,480.00
0140	610(I) 4610	TACTILE WARNING DEVICE-NEW	120.000	SF	
	Engineer's Estimate		**50.00**		**6,000.00**
1	C-P INTEGRATED SERVICES, INC.		16.98		2,037.60
2	L & N BRIDGE, LLC		40.00		4,800.00
3	Built Right Construction, LLC		50.00		6,000.00
4	Ti-Zack Concrete, LLC		25.00		3,000.00
5	HUB Construction, Inc.		45.00		5,400.00

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 250 **Contract ID:** 200327

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0001**	**Roadway**	
0150	611(I) 4489	REPLACEMENT OF INLET FRM&GRT (SSIF-FRM,CIG-GRT-RVG-F)	5.000 EA
	Engineer's Estimate	**1,000.00**	**5,000.00**
1	C-P INTEGRATED SERVICES, INC.	852.10	4,260.50
2	L & N BRIDGE, LLC	1,500.00	7,500.00
3	Built Right Construction, LLC	850.00	4,250.00
4	Ti-Zack Concrete, LLC	1,150.00	5,750.00
5	HUB Construction, Inc.	950.00	4,750.00
0160	612(E) 0647	VALVE BOXES ADJUST TO GRADE	1.000 EA
	Engineer's Estimate	**500.00**	**500.00**
1	C-P INTEGRATED SERVICES, INC.	310.41	310.41
2	L & N BRIDGE, LLC	800.00	800.00
3	Built Right Construction, LLC	1,200.00	1,200.00
4	Ti-Zack Concrete, LLC	600.00	600.00
5	HUB Construction, Inc.	500.00	500.00
0170	612(F) 0648	METER BOXES ADJUST TO GRADE	6.000 EA
	Engineer's Estimate	**500.00**	**3,000.00**
1	C-P INTEGRATED SERVICES, INC.	432.14	2,592.84
2	L & N BRIDGE, LLC	375.00	2,250.00
3	Built Right Construction, LLC	1,200.00	7,200.00
4	Ti-Zack Concrete, LLC	500.00	3,000.00
5	HUB Construction, Inc.	500.00	3,000.00
0180	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	C-P INTEGRATED SERVICES, INC.	9,129.60	9,129.60
2	L & N BRIDGE, LLC	8,000.00	8,000.00
3	Built Right Construction, LLC	15,000.00	15,000.00
4	Ti-Zack Concrete, LLC	10,000.00	10,000.00
5	HUB Construction, Inc.	5,000.00	5,000.00
0190	619(B) 4726	REMOVAL OF CURB AND GUTTER	360.000 LF
	Engineer's Estimate	**12.00**	**4,320.00**
1	C-P INTEGRATED SERVICES, INC.	12.78	4,600.80
2	L & N BRIDGE, LLC	10.00	3,600.00
3	Built Right Construction, LLC	12.00	4,320.00
4	Ti-Zack Concrete, LLC	8.00	2,880.00
5	HUB Construction, Inc.	30.00	10,800.00
0200	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	769.000 SY
	Engineer's Estimate	**20.00**	**15,380.00**
1	C-P INTEGRATED SERVICES, INC.	15.22	11,704.18
2	L & N BRIDGE, LLC	10.00	7,690.00
3	Built Right Construction, LLC	12.00	9,228.00
4	Ti-Zack Concrete, LLC	15.00	11,535.00
5	HUB Construction, Inc.	30.00	23,070.00
0210	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	136.000 SY
	Engineer's Estimate	**15.00**	**2,040.00**
1	C-P INTEGRATED SERVICES, INC.	15.82	2,151.52
2	L & N BRIDGE, LLC	7.00	952.00
3	Built Right Construction, LLC	20.00	2,720.00
4	Ti-Zack Concrete, LLC	44.00	5,984.00
5	HUB Construction, Inc.	15.00	2,040.00

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 250 **Contract ID:** 200327

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 Roadway				
0220	619(B) 6068	REMOVAL OF EXISTING RETAINING WALL	170.000 LF	
	Engineer's Estimate		**15.00**	**2,550.00**
1	C-P INTEGRATED SERVICES, INC.		30.43	5,173.10
2	L & N BRIDGE, LLC		8.00	1,360.00
3	Built Right Construction, LLC		90.00	15,300.00
4	Ti-Zack Concrete, LLC		17.00	2,890.00
5	HUB Construction, Inc.		35.00	5,950.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 Traffic				
0230	805(D) 8756	(PL)REMOVE & RESET EXISTING SIGNS	8.000 EA	
	Engineer's Estimate		**200.00**	**1,600.00**
1	C-P INTEGRATED SERVICES, INC.		243.46	1,947.68
2	L & N BRIDGE, LLC		50.00	400.00
3	Built Right Construction, LLC		250.00	2,000.00
4	Ti-Zack Concrete, LLC		55.00	440.00
5	HUB Construction, Inc.		500.00	4,000.00
0240	850(A) 8110	SHEET ALUMINUM SIGNS	50.000 SF	
	Engineer's Estimate		**35.00**	**1,750.00**
1	C-P INTEGRATED SERVICES, INC.		43.82	2,191.00
2	L & N BRIDGE, LLC		25.00	1,250.00
3	Built Right Construction, LLC		36.00	1,800.00
4	Ti-Zack Concrete, LLC		30.00	1,500.00
5	HUB Construction, Inc.		40.00	2,000.00
0250	851(C) 8324	2" SQUARE TUBE POST	55.000 LF	
	Engineer's Estimate		**15.00**	**825.00**
1	C-P INTEGRATED SERVICES, INC.		8.52	468.60
2	L & N BRIDGE, LLC		10.00	550.00
3	Built Right Construction, LLC		7.00	385.00
4	Ti-Zack Concrete, LLC		11.00	605.00
5	HUB Construction, Inc.		18.00	990.00
0260	855(A) 8825	TRAFFIC STRIPE(PLASTIC)(24" WIDE)	144.000 LF	
	Engineer's Estimate		**15.00**	**2,160.00**
1	C-P INTEGRATED SERVICES, INC.		34.08	4,907.52
2	L & N BRIDGE, LLC		24.00	3,456.00
3	Built Right Construction, LLC		28.00	4,032.00
4	Ti-Zack Concrete, LLC		26.00	3,744.00
5	HUB Construction, Inc.		35.00	5,040.00
0270	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	216.000 LF	
	Engineer's Estimate		**2.00**	**432.00**
1	C-P INTEGRATED SERVICES, INC.		9.74	2,103.84
2	L & N BRIDGE, LLC		1.00	216.00
3	Built Right Construction, LLC		8.00	1,728.00
4	Ti-Zack Concrete, LLC		1.00	216.00
5	HUB Construction, Inc.		4.00	864.00

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 250 **Contract ID:** 200327

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**Traffic**		
0280	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	450.000 SD	
	Engineer's Estimate		**0.32**	**144.00**
1	C-P INTEGRATED SERVICES, INC.		0.73	328.50
2	L & N BRIDGE, LLC		0.50	225.00
3	Built Right Construction, LLC		0.60	270.00
4	Ti-Zack Concrete, LLC		0.50	225.00
5	HUB Construction, Inc.		7.00	3,150.00
0290	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	90.000 SD	
	Engineer's Estimate		**0.35**	**31.50**
1	C-P INTEGRATED SERVICES, INC.		0.73	65.70
2	L & N BRIDGE, LLC		2.00	180.00
3	Built Right Construction, LLC		0.60	54.00
4	Ti-Zack Concrete, LLC		2.20	198.00
5	HUB Construction, Inc.		12.00	1,080.00
0300	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	90.000 SD	
	Engineer's Estimate		**0.95**	**85.50**
1	C-P INTEGRATED SERVICES, INC.		3.65	328.50
2	L & N BRIDGE, LLC		5.00	450.00
3	Built Right Construction, LLC		3.00	270.00
4	Ti-Zack Concrete, LLC		5.50	495.00
5	HUB Construction, Inc.		12.00	1,080.00
0310	880(F) 8878	DRUMS	450.000 SD	
	Engineer's Estimate		**0.17**	**76.50**
1	C-P INTEGRATED SERVICES, INC.		3.47	1,561.50
2	L & N BRIDGE, LLC		1.00	450.00
3	Built Right Construction, LLC		2.85	1,282.50
4	Ti-Zack Concrete, LLC		1.10	495.00
5	HUB Construction, Inc.		5.00	2,250.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**Staking**		
0320	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	C-P INTEGRATED SERVICES, INC.		7,303.68	7,303.68
2	L & N BRIDGE, LLC		5,430.36	5,430.36
3	Built Right Construction, LLC		15,000.00	15,000.00
4	Ti-Zack Concrete, LLC		6,000.00	6,000.00
5	HUB Construction, Inc.		10,000.00	10,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**Construction**		

Letting Date: October 15, 2020, 10:30 A.M.

Call Order: 250 **Contract ID:** 200327

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**Construction**	
0330	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**25,000.00**	**25,000.00**
1	C-P INTEGRATED SERVICES, INC.	24,802.08	24,802.08
2	L & N BRIDGE, LLC	24,000.00	24,000.00
3	Built Right Construction, LLC	40,000.00	40,000.00
4	Ti-Zack Concrete, LLC	20,000.00	20,000.00
5	HUB Construction, Inc.	35,000.00	35,000.00