Letting Date: January 21, 2021, 10:30 A.M.
Call Order: 120 **Contract ID:** 210009
J/P No.: 34417(04) **Project No.:** SSR-208B(098)SR **Contract Time:**
County: CADDO
Description: RESURFACE (ASPHALT) AND BRIDGE REPAIR
US-62: FROM 0.58 MILES EAST OF THE SH-8 SOUTH JUNCTION, EXTEND EAST IN ANADARKO.
PROJECT LENGTH = 7.580 MILES

	VENDORNAME	PROPOSALITEMTO		
1	T & G CONSTRUCTION, INC.	1,857,903.73	87.29	100.00
	Engineer's Estimate	2,128,343.00		
2	Overland Corporation	2,242,607.10	105.37	120.71
3	Silver Star Construction Company, Inc.	2,661,459.00	125.05	143.25
4	HASKELL LEMON CONSTRUCTION CO.	2,751,945.00	129.30	148.12
5	THE CUMMINS CONSTRUCTION CO., INC.	2,867,579.24	134.73	154.34

Letting Date: January 21, 2021, 10:30 A.M.
Call Order: 120 **Contract ID:** 210009

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	411(C)1420	SUPERPAVE, TYPE S4(PG 70-28 OK)	14,100.000	TON	
	Engineer's Estimate		**85.00**		**1,198,500.00**
1	T & G CONSTRUCTION, INC.		77.27		1,089,507.00
2	Overland Corporation		87.00		1,226,700.00
3	Silver Star Construction Company, Inc.		96.00		1,353,600.00
4	HASKELL LEMON CONSTRUCTION CO.		101.00		1,424,100.00
5	THE CUMMINS CONSTRUCTION CO., INC.		110.00		1,551,000.00
0020	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	6,260.000	TON	
	Engineer's Estimate		**75.00**		**469,500.00**
1	T & G CONSTRUCTION, INC.		71.40		446,964.00
2	Overland Corporation		78.25		489,845.00
3	Silver Star Construction Company, Inc.		85.50		535,230.00
4	HASKELL LEMON CONSTRUCTION CO.		85.00		532,100.00
5	THE CUMMINS CONSTRUCTION CO., INC.		89.00		557,140.00
0030	411(H)1900	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	300.000	TON	
	Engineer's Estimate		**120.00**		**36,000.00**
1	T & G CONSTRUCTION, INC.		134.81		40,443.00
2	Overland Corporation		260.00		78,000.00
3	Silver Star Construction Company, Inc.		145.00		43,500.00
4	HASKELL LEMON CONSTRUCTION CO.		353.50		106,050.00
5	THE CUMMINS CONSTRUCTION CO., INC.		125.00		37,500.00
0040	412 3100	COLD MILLING PAVEMENT	178,222.000	SY	
	Engineer's Estimate		**1.50**		**267,333.00**
1	T & G CONSTRUCTION, INC.		0.64		114,062.08
2	Overland Corporation		1.55		276,244.10
3	Silver Star Construction Company, Inc.		3.00		534,666.00
4	HASKELL LEMON CONSTRUCTION CO.		2.70		481,199.40
5	THE CUMMINS CONSTRUCTION CO., INC.		2.80		499,021.60
0050	619(B)6396	REMOVAL OF GUARDRAIL	1,058.000	LF	
	Engineer's Estimate		**5.50**		**5,819.00**
1	T & G CONSTRUCTION, INC.		2.74		2,898.92
2	Overland Corporation		2.00		2,116.00
3	Silver Star Construction Company, Inc.		5.70		6,030.60
4	HASKELL LEMON CONSTRUCTION CO.		5.95		6,295.10
5	THE CUMMINS CONSTRUCTION CO., INC.		5.94		6,284.52
0060	623(A)1200	BEAM GUARDRAIL W-BEAM SINGLE	1,200.000	LF	
	Engineer's Estimate		**22.00**		**26,400.00**
1	T & G CONSTRUCTION, INC.		29.10		34,920.00
2	Overland Corporation		20.00		24,000.00
3	Silver Star Construction Company, Inc.		21.90		26,280.00
4	HASKELL LEMON CONSTRUCTION CO.		22.50		27,000.00
5	THE CUMMINS CONSTRUCTION CO., INC.		22.55		27,060.00
0080	623(G)1820	GUARDRAIL END TREATMENT (31")	8.000	EA	
	Engineer's Estimate		**2,750.00**		**22,000.00**
1	T & G CONSTRUCTION, INC.		1,134.97		9,079.76
2	Overland Corporation		2,200.00		17,600.00
3	Silver Star Construction Company, Inc.		2,965.00		23,720.00
4	HASKELL LEMON CONSTRUCTION CO.		3,051.00		24,408.00
5	THE CUMMINS CONSTRUCTION CO., INC.		3,053.10		24,424.80

Letting Date: January 21, 2021, 10:30 A.M.
Call Order: 120 **Contract ID:** 210009

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0090	623(I)2050	GUARDRAIL BRIDGE CONN-THRIE BEAM (31")	8.000 EA	
	Engineer's Estimate		**2,550.00**	**20,400.00**
1	T & G CONSTRUCTION, INC.		2,272.38	18,179.04
2	Overland Corporation		2,200.00	17,600.00
3	Silver Star Construction Company, Inc.		2,545.00	20,360.00
4	HASKELL LEMON CONSTRUCTION CO.		2,615.00	20,920.00
5	THE CUMMINS CONSTRUCTION CO., INC.		2,616.94	20,935.52

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE A - NBI NO. 20849**		
0100	540 8120	(PL)REPAIR BRIDGE ITEM (TYPE A)	2.000 EA	
	Engineer's Estimate		**875.00**	**1,750.00**
1	T & G CONSTRUCTION, INC.		3,297.97	6,595.94
2	Overland Corporation		6,000.00	12,000.00
3	Silver Star Construction Company, Inc.		6,460.00	12,920.00
4	HASKELL LEMON CONSTRUCTION CO.		7,330.00	14,660.00
5	THE CUMMINS CONSTRUCTION CO., INC.		9,500.00	19,000.00
0110	540 8136	(PL)REPAIR BRIDGE ITEM (TYPE B)	2.000 EA	
	Engineer's Estimate		**875.00**	**1,750.00**
1	T & G CONSTRUCTION, INC.		3,297.97	6,595.94
2	Overland Corporation		6,000.00	12,000.00
3	Silver Star Construction Company, Inc.		6,060.00	12,120.00
4	HASKELL LEMON CONSTRUCTION CO.		7,330.00	14,660.00
5	THE CUMMINS CONSTRUCTION CO., INC.		9,500.00	19,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**BRIDGE B - NBI NO. 20860**		
0120	540 8152	(PL)REPAIR BRIDGE ITEM (TYPE C)	2.000 EA	
	Engineer's Estimate		**875.00**	**1,750.00**
1	T & G CONSTRUCTION, INC.		3,425.95	6,851.90
2	Overland Corporation		6,000.00	12,000.00
3	Silver Star Construction Company, Inc.		6,780.00	13,560.00
4	HASKELL LEMON CONSTRUCTION CO.		8,100.00	16,200.00
5	THE CUMMINS CONSTRUCTION CO., INC.		9,500.00	19,000.00
0130	540 8168	(PL)REPAIR BRIDGE ITEM (TYPE D)	2.000 EA	
	Engineer's Estimate		**875.00**	**1,750.00**
1	T & G CONSTRUCTION, INC.		3,425.95	6,851.90
2	Overland Corporation		6,000.00	12,000.00
3	Silver Star Construction Company, Inc.		6,780.00	13,560.00
4	HASKELL LEMON CONSTRUCTION CO.		8,100.00	16,200.00
5	THE CUMMINS CONSTRUCTION CO., INC.		9,500.00	19,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**TRAFFIC**		

Letting Date: January 21, 2021, 10:30 A.M.
Call Order: 120 **Contract ID:** 210009

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004 TRAFFIC					
0140	413(B)4310	RUMBLE STRIP-METHOD HMA-CYC	65,900.000	LF	
	Engineer's Estimate		**0.20**		**13,180.00**
1	T & G CONSTRUCTION, INC.		0.12		7,908.00
2	Overland Corporation		0.10		6,590.00
3	Silver Star Construction Company, Inc.		0.23		15,157.00
4	HASKELL LEMON CONSTRUCTION CO.		0.24		15,816.00
5	THE CUMMINS CONSTRUCTION CO., INC.		0.24		15,816.00
0150	856(A)8200	TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)	92,100.000	LF	
	Engineer's Estimate		**0.40**		**36,840.00**
1	T & G CONSTRUCTION, INC.		0.42		38,682.00
2	Overland Corporation		0.35		32,235.00
3	Silver Star Construction Company, Inc.		0.30		27,630.00
4	HASKELL LEMON CONSTRUCTION CO.		0.31		28,551.00
5	THE CUMMINS CONSTRUCTION CO., INC.		0.31		28,551.00
0160	856(B)8304	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	55.000	EA	
	Engineer's Estimate		**150.00**		**8,250.00**
1	T & G CONSTRUCTION, INC.		152.55		8,390.25
2	Overland Corporation		130.00		7,150.00
3	Silver Star Construction Company, Inc.		158.00		8,690.00
4	HASKELL LEMON CONSTRUCTION CO.		163.50		8,992.50
5	THE CUMMINS CONSTRUCTION CO., INC.		163.56		8,995.80
0170	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	120.000	SD	
	Engineer's Estimate		**15.00**		**1,800.00**
1	T & G CONSTRUCTION, INC.		54.91		6,589.20
2	Overland Corporation		46.00		5,520.00
3	Silver Star Construction Company, Inc.		15.89		1,906.80
4	HASKELL LEMON CONSTRUCTION CO.		16.40		1,968.00
5	THE CUMMINS CONSTRUCTION CO., INC.		16.36		1,963.20
0180	880(A)6220	ARROW DISPLAY(TYPE C)	120.000	SD	
	Engineer's Estimate		**5.50**		**660.00**
1	T & G CONSTRUCTION, INC.		12.20		1,464.00
2	Overland Corporation		10.10		1,212.00
3	Silver Star Construction Company, Inc.		1.06		127.20
4	HASKELL LEMON CONSTRUCTION CO.		1.10		132.00
5	THE CUMMINS CONSTRUCTION CO., INC.		1.09		130.80
0190	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	3,060.000	SD	
	Engineer's Estimate		**1.10**		**3,366.00**
1	T & G CONSTRUCTION, INC.		0.12		367.20
2	Overland Corporation		0.10		306.00
3	Silver Star Construction Company, Inc.		0.02		61.20
4	HASKELL LEMON CONSTRUCTION CO.		0.02		61.20
5	THE CUMMINS CONSTRUCTION CO., INC.		0.02		61.20
0200	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	2,280.000	SD	
	Engineer's Estimate		**1.00**		**2,280.00**
1	T & G CONSTRUCTION, INC.		0.12		273.60
2	Overland Corporation		0.10		228.00
3	Silver Star Construction Company, Inc.		0.02		45.60
4	HASKELL LEMON CONSTRUCTION CO.		0.02		45.60
5	THE CUMMINS CONSTRUCTION CO., INC.		0.02		45.60

Letting Date: January 21, 2021, 10:30 A.M.
Call Order: 120 **Contract ID:** 210009

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004 TRAFFIC					
0210	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	2,100.000	SD	
	Engineer's Estimate		**1.75**		**3,675.00**
1	T & G CONSTRUCTION, INC.		0.12		252.00
2	Overland Corporation		0.10		210.00
3	Silver Star Construction Company, Inc.		2.65		5,565.00
4	HASKELL LEMON CONSTRUCTION CO.		2.70		5,670.00
5	THE CUMMINS CONSTRUCTION CO., INC.		2.73		5,733.00
0220	880(C)6420	WING BARRICADES	180.000	SD	
	Engineer's Estimate		**1.50**		**270.00**
1	T & G CONSTRUCTION, INC.		2.44		439.20
2	Overland Corporation		2.05		369.00
3	Silver Star Construction Company, Inc.		0.02		3.60
4	HASKELL LEMON CONSTRUCTION CO.		0.02		3.60
5	THE CUMMINS CONSTRUCTION CO., INC.		0.02		3.60
0230	880(E)6600	WARNING LIGHTS(TYPE A)	1,620.000	SD	
	Engineer's Estimate		**0.50**		**810.00**
1	T & G CONSTRUCTION, INC.		0.12		194.40
2	Overland Corporation		0.10		162.00
3	Silver Star Construction Company, Inc.		0.26		421.20
4	HASKELL LEMON CONSTRUCTION CO.		0.27		437.40
5	THE CUMMINS CONSTRUCTION CO., INC.		0.27		437.40
0240	880(G)6805	CHANNELIZER CONES	8,520.000	SD	
	Engineer's Estimate		**0.50**		**4,260.00**
1	T & G CONSTRUCTION, INC.		1.22		10,394.40
2	Overland Corporation		1.00		8,520.00
3	Silver Star Construction Company, Inc.		0.74		6,304.80
4	HASKELL LEMON CONSTRUCTION CO.		0.76		6,475.20
5	THE CUMMINS CONSTRUCTION CO., INC.		0.76		6,475.20