Letting Date: January 21, 2021, 10:30 A.M.
Call Order: 190 **Contract ID:** 210023
J/P No.: 31049(04) **Project No.:** STP-235C(054)PM **Contract Time:**
County: JOHNSTON
Description: BRIDGE AND APPROACHES
SH-48: OVER UNNAMED CREEK, 1.5 MILES NORTH
OF THE SH-48A JUNCTION NEAR COLEMAN.
PROJECT LENGTH = 0.084 MILE

	VENDORNAME	PROPOSALITEMTO		
1	Treas Construction Inc	423,629.59	98.16	100.00
	Engineer's Estimate	431,566.61		
2	HUB Construction, Inc.	435,026.10	100.80	102.69
3	Built Right Construction, LLC	521,903.70	120.93	123.20
4	RRY SERVICES LLC	530,856.47	123.01	125.31
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	573,483.50	132.88	135.37

Letting Date: January 21, 2021, 10:30 A.M.
Call Order: 190 **Contract ID:** 210023

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0010	201(A)1200	CLEARING AND GRUBBING	1.000	LSUM
	Engineer's Estimate		**16,950.00**	**16,950.00**
1	Treas Construction Inc		3,500.00	3,500.00
2	HUB Construction, Inc.		10,000.00	10,000.00
3	Built Right Construction, LLC		5,000.00	5,000.00
4	RRY SERVICES LLC		4,500.00	4,500.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		15,000.00	15,000.00
0020	202(A)2200	UNCLASSIFIED EXCAVATION	1,083.000	CY
	Engineer's Estimate		**9.60**	**10,396.80**
1	Treas Construction Inc		15.00	16,245.00
2	HUB Construction, Inc.		7.00	7,581.00
3	Built Right Construction, LLC		12.50	13,537.50
4	RRY SERVICES LLC		15.00	16,245.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		24.00	25,992.00
0030	202(D)2500	UNCLASSIFIED BORROW	300.000	CY
	Engineer's Estimate		**14.80**	**4,440.00**
1	Treas Construction Inc		17.00	5,100.00
2	HUB Construction, Inc.		25.00	7,500.00
3	Built Right Construction, LLC		18.00	5,400.00
4	RRY SERVICES LLC		18.00	5,400.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		35.00	10,500.00
0040	205(A)6200	TYPE A-SALVAGED TOPSOIL	1.000	LSUM
	Engineer's Estimate		**9,583.50**	**9,583.50**
1	Treas Construction Inc		3,200.00	3,200.00
2	HUB Construction, Inc.		3,500.00	3,500.00
3	Built Right Construction, LLC		6,500.00	6,500.00
4	RRY SERVICES LLC		3,500.00	3,500.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		8,500.00	8,500.00
0050	221(E)2600	TEMPORARY SILT DIKE	56.000	LF
	Engineer's Estimate		**14.00**	**784.00**
1	Treas Construction Inc		17.98	1,006.88
2	HUB Construction, Inc.		10.00	560.00
3	Built Right Construction, LLC		20.00	1,120.00
4	RRY SERVICES LLC		17.98	1,006.88
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		11.00	616.00
0060	221(F)2700	TEMPORARY ROCK FILTER DAM TYPE 1	23.000	CY
	Engineer's Estimate		**101.50**	**2,334.50**
1	Treas Construction Inc		81.11	1,865.53
2	HUB Construction, Inc.		165.00	3,795.00
3	Built Right Construction, LLC		115.00	2,645.00
4	RRY SERVICES LLC		125.00	2,875.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		250.00	5,750.00
0070	221(G)2800	TEMPORARY FIBER LOG	70.000	LF
	Engineer's Estimate		**6.80**	**476.00**
1	Treas Construction Inc		12.98	908.60
2	HUB Construction, Inc.		10.00	700.00
3	Built Right Construction, LLC		15.00	1,050.00
4	RRY SERVICES LLC		13.00	910.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		4.50	315.00

Letting Date: January 21, 2021, 10:30 A.M.
Call Order: 190 **Contract ID:** 210023

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0080	230(A)7200	SOLID SLAB SODDING	4,637.000	SY	
	Engineer's Estimate		**2.60**		**12,056.20**
1	Treas Construction Inc		4.59		21,283.83
2	HUB Construction, Inc.		4.50		20,866.50
3	Built Right Construction, LLC		6.50		30,140.50
4	RRY SERVICES LLC		4.59		21,283.83
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		4.50		20,866.50
0090	233(A)0200	VEGETATIVE MULCHING	0.960	AC	
	Engineer's Estimate		**492.30**		**472.61**
1	Treas Construction Inc		2,500.00		2,400.00
2	HUB Construction, Inc.		600.00		576.00
3	Built Right Construction, LLC		2,500.00		2,400.00
4	RRY SERVICES LLC		2,500.00		2,400.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		1,500.00		1,440.00
0100	241 3100	MOWING	1.920	AC	
	Engineer's Estimate		**140.00**		**268.80**
1	Treas Construction Inc		588.00		1,128.96
2	HUB Construction, Inc.		200.00		384.00
3	Built Right Construction, LLC		600.00		1,152.00
4	RRY SERVICES LLC		588.00		1,128.96
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		200.00		384.00
0110	407(B)7300	TACK COAT	165.000	GAL	
	Engineer's Estimate		**4.40**		**726.00**
1	Treas Construction Inc		5.00		825.00
2	HUB Construction, Inc.		9.00		1,485.00
3	Built Right Construction, LLC		6.00		990.00
4	RRY SERVICES LLC		7.76		1,280.40
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		12.00		1,980.00
0120	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	127.000	TON	
	Engineer's Estimate		**148.60**		**18,872.20**
1	Treas Construction Inc		165.00		20,955.00
2	HUB Construction, Inc.		150.00		19,050.00
3	Built Right Construction, LLC		235.00		29,845.00
4	RRY SERVICES LLC		150.00		19,050.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		210.00		26,670.00
0130	412 3100	COLD MILLING PAVEMENT	1,100.000	SY	
	Engineer's Estimate		**7.10**		**7,810.00**
1	Treas Construction Inc		7.50		8,250.00
2	HUB Construction, Inc.		10.00		11,000.00
3	Built Right Construction, LLC		10.00		11,000.00
4	RRY SERVICES LLC		7.75		8,525.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		20.00		22,000.00
0140	509(D)0500	CLASS C CONCRETE	50.000	CY	
	Engineer's Estimate		**316.60**		**15,830.00**
1	Treas Construction Inc		525.00		26,250.00
2	HUB Construction, Inc.		350.00		17,500.00
3	Built Right Construction, LLC		450.00		22,500.00
4	RRY SERVICES LLC		375.00		18,750.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		300.00		15,000.00

Letting Date: January 21, 2021, 10:30 A.M.
Call Order: 190 **Contract ID:** 210023

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0150	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**7,257.90**	**7,257.90**
1	Treas Construction Inc		3,300.00	3,300.00
2	HUB Construction, Inc.		8,000.00	8,000.00
3	Built Right Construction, LLC		10,000.00	10,000.00
4	RRY SERVICES LLC		5,000.00	5,000.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		8,000.00	8,000.00
0160	624(B)3360	GATES-STYLE WWF (4.5'HIGH X 16'LONG)	1.000 EA	
	Engineer's Estimate		**830.10**	**830.10**
1	Treas Construction Inc		1,250.00	1,250.00
2	HUB Construction, Inc.		2,000.00	2,000.00
3	Built Right Construction, LLC		975.00	975.00
4	RRY SERVICES LLC		900.00	900.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		1,000.00	1,000.00
0170	624(C)3400	FENCE-STYLE SWF (4 BARBED WIRE)	641.000 LF	
	Engineer's Estimate		**4.90**	**3,140.90**
1	Treas Construction Inc		6.00	3,846.00
2	HUB Construction, Inc.		8.00	5,128.00
3	Built Right Construction, LLC		10.00	6,410.00
4	RRY SERVICES LLC		8.20	5,256.20
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		9.00	5,769.00
0180	624(C)3405	FENCE-STYLE SWF (5 BARBED WIRE)	723.000 LF	
	Engineer's Estimate		**7.50**	**5,422.50**
1	Treas Construction Inc		8.60	6,217.80
2	HUB Construction, Inc.		10.00	7,230.00
3	Built Right Construction, LLC		10.00	7,230.00
4	RRY SERVICES LLC		8.60	6,217.80
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		9.50	6,868.50

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A' - NBI NO. 06933				
0190	202(A)2210	UNCLASSIFIED EXCAVATION	340.000 CY	
	Engineer's Estimate		**10.00**	**3,400.00**
1	Treas Construction Inc		20.00	6,800.00
2	HUB Construction, Inc.		15.00	5,100.00
3	Built Right Construction, LLC		12.50	4,250.00
4	RRY SERVICES LLC		20.00	6,800.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		48.00	16,320.00
0200	501(A)1210	STRUCTURAL EXCAVATION UNCLASSIFIED	92.000 CY	
	Engineer's Estimate		**17.90**	**1,646.80**
1	Treas Construction Inc		30.00	2,760.00
2	HUB Construction, Inc.		20.00	1,840.00
3	Built Right Construction, LLC		20.00	1,840.00
4	RRY SERVICES LLC		28.00	2,576.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		55.00	5,060.00

Letting Date: January 21, 2021, 10:30 A.M.
Call Order: 190 **Contract ID:** 210023

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A' - NBI NO. 06933**		
0210	502 3100	TEMPORARY EARTH RETAINAGE	1.000	LSUM
	Engineer's Estimate		**25,000.00**	**25,000.00**
1	Treas Construction Inc		1,000.00	1,000.00
2	HUB Construction, Inc.		10,000.00	10,000.00
3	Built Right Construction, LLC		35,000.00	35,000.00
4	RRY SERVICES LLC		35,000.00	35,000.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		40,000.00	40,000.00
0220	508 9100	REMOVAL OF CULVERT END	2.000	EA
	Engineer's Estimate		**6,000.00**	**12,000.00**
1	Treas Construction Inc		9,000.00	18,000.00
2	HUB Construction, Inc.		5,000.00	10,000.00
3	Built Right Construction, LLC		10,000.00	20,000.00
4	RRY SERVICES LLC		500.00	1,000.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		10,000.00	20,000.00
0230	509(A)0210	CLASS AA CONCRETE	195.800	CY
	Engineer's Estimate		**650.00**	**127,270.00**
1	Treas Construction Inc		661.66	129,553.03
2	HUB Construction, Inc.		550.00	107,690.00
3	Built Right Construction, LLC		600.00	117,480.00
4	RRY SERVICES LLC		750.00	146,850.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		750.00	146,850.00
0240	511(A)2210	REINFORCING STEEL	33,360.000	LB
	Engineer's Estimate		**1.00**	**33,360.00**
1	Treas Construction Inc		1.56	52,041.60
2	HUB Construction, Inc.		1.30	43,368.00
3	Built Right Construction, LLC		1.50	50,040.00
4	RRY SERVICES LLC		1.20	40,032.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.20	40,032.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC CONTROL**		
0250	857(A)9200	CONSTRUCTION TRAFFIC STR.(PAINT)(4" WIDE)	3,650.000	LF
	Engineer's Estimate		**0.20**	**730.00**
1	Treas Construction Inc		0.40	1,460.00
2	HUB Construction, Inc.		0.37	1,350.50
3	Built Right Construction, LLC		0.50	1,825.00
4	RRY SERVICES LLC		0.40	1,460.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.50	1,825.00
0260	857(C)9400	REMOVABLE PAVEMENT MARKING TAPE(4" WIDE)	1,000.000	LF
	Engineer's Estimate		**1.30**	**1,300.00**
1	Treas Construction Inc		2.20	2,200.00
2	HUB Construction, Inc.		1.22	1,220.00
3	Built Right Construction, LLC		2.50	2,500.00
4	RRY SERVICES LLC		2.20	2,200.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.25	1,250.00

Letting Date: January 21, 2021, 10:30 A.M.
Call Order: 190 **Contract ID:** 210023

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC CONTROL**				
0270	857(E)9620	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-1	730.000	EA	
	Engineer's Estimate		**1.10**		**803.00**
1	Treas Construction Inc		1.00		730.00
2	HUB Construction, Inc.		0.61		445.30
3	Built Right Construction, LLC		1.00		730.00
4	RRY SERVICES LLC		1.00		730.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.75		547.50
0280	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	3,650.000	LF	
	Engineer's Estimate		**0.20**		**730.00**
1	Treas Construction Inc		1.30		4,745.00
2	HUB Construction, Inc.		0.31		1,131.50
3	Built Right Construction, LLC		1.50		5,475.00
4	RRY SERVICES LLC		1.30		4,745.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.30		1,095.00
0290	871(B)2300	CONST.ZONE IMPACT ATTEN.	480.000	SD	
	Engineer's Estimate		**6.20**		**2,976.00**
1	Treas Construction Inc		24.00		11,520.00
2	HUB Construction, Inc.		9.76		4,684.80
3	Built Right Construction, LLC		24.00		11,520.00
4	RRY SERVICES LLC		24.00		11,520.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		10.00		4,800.00
0300	877(B)4300	DELIVER PORTABLE LONGITUDINAL BARRIER	1,200.000	LF	
	Engineer's Estimate		**29.20**		**35,040.00**
1	Treas Construction Inc		13.00		15,600.00
2	HUB Construction, Inc.		35.00		42,000.00
3	Built Right Construction, LLC		18.00		21,600.00
4	RRY SERVICES LLC		55.00		66,000.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		22.00		26,400.00
0310	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,680.000	SD	
	Engineer's Estimate		**0.40**		**672.00**
1	Treas Construction Inc		0.02		33.60
2	HUB Construction, Inc.		0.61		1,024.80
3	Built Right Construction, LLC		0.02		33.60
4	RRY SERVICES LLC		0.02		33.60
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.85		1,428.00
0320	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,200.000	SD	
	Engineer's Estimate		**0.60**		**720.00**
1	Treas Construction Inc		0.02		24.00
2	HUB Construction, Inc.		0.31		372.00
3	Built Right Construction, LLC		0.02		24.00
4	RRY SERVICES LLC		0.02		24.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.30		360.00
0330	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,680.000	SD	
	Engineer's Estimate		**1.00**		**1,680.00**
1	Treas Construction Inc		3.50		5,880.00
2	HUB Construction, Inc.		1.53		2,570.40
3	Built Right Construction, LLC		3.50		5,880.00
4	RRY SERVICES LLC		3.75		6,300.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.50		2,520.00

Letting Date: January 21, 2021, 10:30 A.M.
Call Order: 190 **Contract ID:** 210023

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC CONTROL**		
0340	880(C)6420	WING BARRICADES	480.000 SD	
	Engineer's Estimate		**0.90**	**432.00**
1	Treas Construction Inc		0.02	9.60
2	HUB Construction, Inc.		0.31	148.80
3	Built Right Construction, LLC		0.02	9.60
4	RRY SERVICES LLC		0.02	9.60
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.30	144.00
0350	880(E)6600	WARNING LIGHTS(TYPE A)	1,440.000 SD	
	Engineer's Estimate		**0.30**	**432.00**
1	Treas Construction Inc		0.40	576.00
2	HUB Construction, Inc.		3.90	5,616.00
3	Built Right Construction, LLC		0.40	576.00
4	RRY SERVICES LLC		0.43	619.20
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		4.00	5,760.00
0360	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	268.000 SD	
	Engineer's Estimate		**9.60**	**2,572.80**
1	Treas Construction Inc		16.00	4,288.00
2	HUB Construction, Inc.		15.00	4,020.00
3	Built Right Construction, LLC		16.00	4,288.00
4	RRY SERVICES LLC		16.00	4,288.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		12.00	3,216.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**TRAFFIC SIGNING AND STRIPING**		
0370	856(A)8200	TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)	5,150.000 LF	
	Engineer's Estimate		**1.00**	**5,150.00**
1	Treas Construction Inc		1.07	5,510.50
2	HUB Construction, Inc.		1.59	8,188.50
3	Built Right Construction, LLC		1.25	6,437.50
4	RRY SERVICES LLC		1.10	5,665.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.50	7,725.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**STAKING**		
0380	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	Treas Construction Inc		2,800.00	2,800.00
2	HUB Construction, Inc.		6,000.00	6,000.00
3	Built Right Construction, LLC		5,000.00	5,000.00
4	RRY SERVICES LLC		7,500.00	7,500.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		12,500.00	12,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0006**	**CONSTRUCTION**		

Letting Date: January 21, 2021, 10:30 A.M.

Call Order: 190 **Contract ID:** 210023

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0006**	**CONSTRUCTION**		
0390	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
	Engineer's Estimate		**3,500.00**	**3,500.00**
1	Treas Construction Inc		2,500.00	2,500.00
2	HUB Construction, Inc.		2,400.00	2,400.00
3	Built Right Construction, LLC		2,500.00	2,500.00
4	RRY SERVICES LLC		1,275.00	1,275.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		12,000.00	12,000.00
0400	640(A)1200	FIELD OFFICE	1.000	EA
	Engineer's Estimate		**9,500.00**	**9,500.00**
1	Treas Construction Inc		2,000.00	2,000.00
2	HUB Construction, Inc.		5,000.00	5,000.00
3	Built Right Construction, LLC		17,000.00	17,000.00
4	RRY SERVICES LLC		3,000.00	3,000.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		5,000.00	5,000.00
0410	641 2100	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**30,000.00**	**30,000.00**
1	Treas Construction Inc		26,065.66	26,065.66
2	HUB Construction, Inc.		44,000.00	44,000.00
3	Built Right Construction, LLC		50,000.00	50,000.00
4	RRY SERVICES LLC		59,000.00	59,000.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		42,000.00	42,000.00