Letting Date: January 21, 2021, 10:30 A.M.
Call Order: 195 **Contract ID:** 210024
J/P No.: 33427(04) **Project No.:** SSR-236C(075)SR **Contract Time:**
County: KAY
Description: RESURFACE (ASPHALT)
US-177: FROM CHRYSLER AVENUE, EXTEND
NORTH IN BLACKWELL.
PROJECT LENGTH = 3.00 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,982,320.00		
1	Evans & Associates Construction Co., Inc.	2,478,797.00	125.05	100.00

Letting Date: January 21, 2021, 10:30 A.M.
Call Order: 195 **Contract ID:** 210024

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	202(D) 4781	UNCLASSIFIED BORROW (TOPSOIL)	500.000	CY	
	Engineer's Estimate		**15.00**		**7,500.00**
1	Evans & Associates Construction Co., Inc.		19.33		9,665.00
0020	202(H) 0185	EARTHWORK	1.000	LSUM	
	Engineer's Estimate		**2,000.00**		**2,000.00**
1	Evans & Associates Construction Co., Inc.		17,533.00		17,533.00
0030	303(A) 2100	AGGREGATE BASE TYPE A	200.000	CY	
	Engineer's Estimate		**80.00**		**16,000.00**
1	Evans & Associates Construction Co., Inc.		191.18		38,236.00
0040	407(D) 0401	(SP) NT TACK MATERIAL	9,000.000	GAL	
	Engineer's Estimate		**4.00**		**36,000.00**
1	Evans & Associates Construction Co., Inc.		3.61		32,490.00
0050	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	7,800.000	TON	
	Engineer's Estimate		**110.00**		**858,000.00**
1	Evans & Associates Construction Co., Inc.		119.45		931,710.00
0060	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	1,300.000	TON	
	Engineer's Estimate		**110.00**		**143,000.00**
1	Evans & Associates Construction Co., Inc.		113.57		147,641.00
0070	411(E) 5990	SUPERPAVE, TYPE S6(PG 64-22 OK)	700.000	TON	
	Engineer's Estimate		**110.00**		**77,000.00**
1	Evans & Associates Construction Co., Inc.		127.75		89,425.00
0080	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	300.000	TON	
	Engineer's Estimate		**120.00**		**36,000.00**
1	Evans & Associates Construction Co., Inc.		219.56		65,868.00
0090	412 5267	COLD MILLING PAVEMENT	66,000.000	SY	
	Engineer's Estimate		**4.00**		**264,000.00**
1	Evans & Associates Construction Co., Inc.		3.95		260,700.00
0100	414(E) 0225	FULL DEPTH P.C. CONCRETE PATCHING(PLACEMENT ONLY)	2,100.000	SY	
	Engineer's Estimate		**40.00**		**84,000.00**
1	Evans & Associates Construction Co., Inc.		195.25		410,025.00
0110	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	500.000	CY	
	Engineer's Estimate		**200.00**		**100,000.00**
1	Evans & Associates Construction Co., Inc.		156.00		78,000.00
0120	509(B) 0321	CLASS A CONCRETE	20.000	CY	
	Engineer's Estimate		**500.00**		**10,000.00**
1	Evans & Associates Construction Co., Inc.		1,450.00		29,000.00
0130	612(A) 0641	MANHOLES ADJUST TO GRADE	2.000	EA	
	Engineer's Estimate		**1,000.00**		**2,000.00**
1	Evans & Associates Construction Co., Inc.		1,856.00		3,712.00
0140	612(E) 0647	VALVE BOXES ADJUST TO GRADE	44.000	EA	
	Engineer's Estimate		**500.00**		**22,000.00**
1	Evans & Associates Construction Co., Inc.		650.00		28,600.00

Letting Date: January 21, 2021, 10:30 A.M.
Call Order: 195 **Contract ID:** 210024

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0150	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	500.000	SY	
	Engineer's Estimate		**20.00**		**10,000.00**
1	Evans & Associates Construction Co., Inc.		10.00		5,000.00
0160	619(B) 4763	REMOVAL OF CONCRETE PAVEMENT W/ASPHALT OVERLAY	1,800.000	SY	
	Engineer's Estimate		**20.00**		**36,000.00**
1	Evans & Associates Construction Co., Inc.		12.50		22,500.00
0170	619(B) 6118	REMOVAL OF PAVING BRICK ROADWAY	300.000	SY	
	Engineer's Estimate		**20.00**		**6,000.00**
1	Evans & Associates Construction Co., Inc.		11.00		3,300.00
0180	619(C) 0924	SAWING PAVEMENT	10,000.000	LF	
	Engineer's Estimate		**5.00**		**50,000.00**
1	Evans & Associates Construction Co., Inc.		4.00		40,000.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0190	828(B) 8136	LOOP DETECTOR WIRE	2,000.000	LF	
	Engineer's Estimate		**9.00**		**18,000.00**
1	Evans & Associates Construction Co., Inc.		9.50		19,000.00
0200	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	40,000.000	LF	
	Engineer's Estimate		**0.50**		**20,000.00**
1	Evans & Associates Construction Co., Inc.		0.55		22,000.00
0210	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	18,000.000	LF	
	Engineer's Estimate		**0.65**		**11,700.00**
1	Evans & Associates Construction Co., Inc.		0.60		10,800.00
0220	856(A) 8540	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	1,100.000	LF	
	Engineer's Estimate		**2.50**		**2,750.00**
1	Evans & Associates Construction Co., Inc.		1.25		1,375.00
0230	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	3,900.000	LF	
	Engineer's Estimate		**4.00**		**15,600.00**
1	Evans & Associates Construction Co., Inc.		3.50		13,650.00
0240	856(B) 8525	TRAFFIC STRIPE (MULTI-POLYMER)(SYMBOLS, WORDS. ETC.)	20.000	EA	
	Engineer's Estimate		**275.00**		**5,500.00**
1	Evans & Associates Construction Co., Inc.		85.00		1,700.00
0250	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	6.000	EA	
	Engineer's Estimate		**200.00**		**1,200.00**
1	Evans & Associates Construction Co., Inc.		275.00		1,650.00
0260	857(E) 8890	(PL)CONSTRUCTION ZONE PAVEMENT MARKERS(FLEX TAB)TYF	4,000.000	EA	
	Engineer's Estimate		**1.00**		**4,000.00**
1	Evans & Associates Construction Co., Inc.		1.25		5,000.00

Letting Date: January 21, 2021, 10:30 A.M.
Call Order: 195 **Contract ID:** 210024

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0270	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	7,000.000	LF	
	Engineer's Estimate		**0.65**		**4,550.00**
1	Evans & Associates Construction Co., Inc.		1.00		7,000.00
0280	880(A) 8812	ARROW DISPLAY(TYPE C)	120.000	SD	
	Engineer's Estimate		**1.00**		**120.00**
1	Evans & Associates Construction Co., Inc.		1.25		150.00
0290	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	4,000.000	SD	
	Engineer's Estimate		**0.10**		**400.00**
1	Evans & Associates Construction Co., Inc.		0.05		200.00
0300	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	6,000.000	SD	
	Engineer's Estimate		**0.20**		**1,200.00**
1	Evans & Associates Construction Co., Inc.		0.05		300.00
0310	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	10,000.000	SD	
	Engineer's Estimate		**0.30**		**3,000.00**
1	Evans & Associates Construction Co., Inc.		0.05		500.00
0320	880(C) 8836	CONSTRUCTION BARRICADES(TYPE II)	1,000.000	SD	
	Engineer's Estimate		**0.50**		**500.00**
1	Evans & Associates Construction Co., Inc.		1.00		1,000.00
0330	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	1,000.000	SD	
	Engineer's Estimate		**1.00**		**1,000.00**
1	Evans & Associates Construction Co., Inc.		1.50		1,500.00
0340	880(C) 8848	WING BARRICADES	2,000.000	SD	
	Engineer's Estimate		**2.00**		**4,000.00**
1	Evans & Associates Construction Co., Inc.		1.50		3,000.00
0350	880(D) 8854	VERTICAL PANELS	1,000.000	SD	
	Engineer's Estimate		**0.20**		**200.00**
1	Evans & Associates Construction Co., Inc.		1.50		1,500.00
0360	880(E) 8860	WARNING LIGHTS(TYPE A)	18,000.000	SD	
	Engineer's Estimate		**0.20**		**3,600.00**
1	Evans & Associates Construction Co., Inc.		0.15		2,700.00
0370	880(F) 8878	DRUMS	10,000.000	SD	
	Engineer's Estimate		**0.20**		**2,000.00**
1	Evans & Associates Construction Co., Inc.		1.50		15,000.00
0380	880(G) 8890	CHANNELIZER CONES	10,000.000	SD	
	Engineer's Estimate		**0.20**		**2,000.00**
1	Evans & Associates Construction Co., Inc.		1.50		15,000.00
0390	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	300.000	SD	
	Engineer's Estimate		**5.00**		**1,500.00**
1	Evans & Associates Construction Co., Inc.		20.00		6,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount

Letting Date: January 21, 2021, 10:30 A.M.

Call Order: 195 **Contract ID:** 210024

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**	
0400	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**120,000.00**	**120,000.00**
1	Evans & Associates Construction Co., Inc.	136,367.00	136,367.00