Letting Date: January 21, 2021, 10:30 A.M.
Call Order: 225 **Contract ID:** 210029
J/P No.: 33377(04) **Project No.:** SSR-249C(063)SR **Contract Time:**
County: MAYES
Description: RESURFACE (ASPHALT)
SH-82: FROM THE US-412 JUNCTION, EXTEND NORTH NEAR LOCUST GROVE.
PROJECT LENGTH = 6.980 MILES

	VENDORNAME	PROPOSALITEMTO		
1	BECCO CONTRACTORS, INC.	1,523,000.00	89.35	100.00
2	Rosscon, LLC	1,585,761.78	93.03	104.12
3	SHERWOOD CONSTRUCTION CO., INC.	1,623,152.01	95.22	106.58
	Engineer's Estimate	1,704,582.88		
4	APAC-CENTRAL, INC.	1,728,130.99	101.38	113.47
5	EMERY SAPP & SONS, INC.	1,856,345.43	108.90	121.89

Letting Date: January 21, 2021, 10:30 A.M.
Call Order: 225 **Contract ID:** 210029

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	303(A) 2100	AGGREGATE BASE TYPE A	956.000	CY	
	Engineer's Estimate		**50.00**		**47,800.00**
1	BECCO CONTRACTORS, INC.		20.00		19,120.00
2	Rosscon, LLC		25.00		23,900.00
3	SHERWOOD CONSTRUCTION CO., INC.		64.15		61,327.40
4	APAC-CENTRAL, INC.		61.82		59,099.92
5	EMERY SAPP & SONS, INC.		36.21		34,616.76
0020	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	613.000	TON	
	Engineer's Estimate		**40.00**		**24,520.00**
1	BECCO CONTRACTORS, INC.		19.00		11,647.00
2	Rosscon, LLC		30.00		18,390.00
3	SHERWOOD CONSTRUCTION CO., INC.		28.65		17,562.45
4	APAC-CENTRAL, INC.		27.15		16,642.95
5	EMERY SAPP & SONS, INC.		25.14		15,410.82
0030	407(A) 4659	FOG SEAL	371.000	GAL	
	Engineer's Estimate		**4.00**		**1,484.00**
1	BECCO CONTRACTORS, INC.		4.00		1,484.00
2	Rosscon, LLC		2.50		927.50
3	SHERWOOD CONSTRUCTION CO., INC.		3.47		1,287.37
4	APAC-CENTRAL, INC.		4.30		1,595.30
5	EMERY SAPP & SONS, INC.		8.70		3,227.70
0040	407(B) 0250	TACK COAT	7,959.000	GAL	
	Engineer's Estimate		**2.25**		**17,907.75**
1	BECCO CONTRACTORS, INC.		2.00		15,918.00
2	Rosscon, LLC		2.50		19,897.50
3	SHERWOOD CONSTRUCTION CO., INC.		2.78		22,126.02
4	APAC-CENTRAL, INC.		2.65		21,091.35
5	EMERY SAPP & SONS, INC.		3.06		24,354.54
0050	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	11,938.000	TON	
	Engineer's Estimate		**83.00**		**990,854.00**
1	BECCO CONTRACTORS, INC.		78.00		931,164.00
2	Rosscon, LLC		85.40		1,019,505.20
3	SHERWOOD CONSTRUCTION CO., INC.		81.68		975,095.84
4	APAC-CENTRAL, INC.		87.95		1,049,947.10
5	EMERY SAPP & SONS, INC.		91.85		1,096,505.30
0060	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	723.000	TON	
	Engineer's Estimate		**110.00**		**79,530.00**
1	BECCO CONTRACTORS, INC.		60.00		43,380.00
2	Rosscon, LLC		98.00		70,854.00
3	SHERWOOD CONSTRUCTION CO., INC.		88.18		63,754.14
4	APAC-CENTRAL, INC.		137.00		99,051.00
5	EMERY SAPP & SONS, INC.		106.67		77,122.41
0070	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	770.000	TON	
	Engineer's Estimate		**110.00**		**84,700.00**
1	BECCO CONTRACTORS, INC.		70.00		53,900.00
2	Rosscon, LLC		95.00		73,150.00
3	SHERWOOD CONSTRUCTION CO., INC.		93.52		72,010.40
4	APAC-CENTRAL, INC.		141.00		108,570.00
5	EMERY SAPP & SONS, INC.		134.53		103,588.10

Letting Date: January 21, 2021, 10:30 A.M.
Call Order: 225 **Contract ID:** 210029

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0080	412 5267	COLD MILLING PAVEMENT	102,452.000	SY	
	Engineer's Estimate		**2.00**		**204,904.00**
1	BECCO CONTRACTORS, INC.		1.50		153,678.00
2	Rosscon, LLC		1.30		133,187.60
3	SHERWOOD CONSTRUCTION CO., INC.		1.45		148,555.40
4	APAC-CENTRAL, INC.		1.42		145,481.84
5	EMERY SAPP & SONS, INC.		1.70		174,168.40
0090	413(A) 4870	RUMBLE STRIP-CENTERLINE HMA-CON	33,087.000	LF	
	Engineer's Estimate		**0.20**		**6,617.40**
1	BECCO CONTRACTORS, INC.		0.30		9,926.10
2	Rosscon, LLC		0.12		3,970.44
3	SHERWOOD CONSTRUCTION CO., INC.		0.12		3,970.44
4	APAC-CENTRAL, INC.		0.19		6,286.53
5	EMERY SAPP & SONS, INC.		0.18		5,955.66
0100	619(B) 4780	REMOVAL OF GUARDRAIL	3,370.000	LF	
	Engineer's Estimate		**3.00**		**10,110.00**
1	BECCO CONTRACTORS, INC.		2.00		6,740.00
2	Rosscon, LLC		2.50		8,425.00
3	SHERWOOD CONSTRUCTION CO., INC.		2.44		8,222.80
4	APAC-CENTRAL, INC.		2.35		7,919.50
5	EMERY SAPP & SONS, INC.		2.39		8,054.30
0110	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	2,975.000	LF	
	Engineer's Estimate		**19.00**		**56,525.00**
1	BECCO CONTRACTORS, INC.		22.00		65,450.00
2	Rosscon, LLC		22.75		67,681.25
3	SHERWOOD CONSTRUCTION CO., INC.		23.56		70,091.00
4	APAC-CENTRAL, INC.		22.75		67,681.25
5	EMERY SAPP & SONS, INC.		23.06		68,603.50
0120	623(G) 8590	GUARDRAIL END TREATMENT (31")	8.000	EA	
	Engineer's Estimate		**2,400.00**		**19,200.00**
1	BECCO CONTRACTORS, INC.		2,500.00		20,000.00
2	Rosscon, LLC		2,400.00		19,200.00
3	SHERWOOD CONSTRUCTION CO., INC.		2,600.25		20,802.00
4	APAC-CENTRAL, INC.		2,510.00		20,080.00
5	EMERY SAPP & SONS, INC.		2,544.00		20,352.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0130	853 9069	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)	72.000	EA	
	Engineer's Estimate		**12.50**		**900.00**
1	BECCO CONTRACTORS, INC.		10.00		720.00
2	Rosscon, LLC		10.00		720.00
3	SHERWOOD CONSTRUCTION CO., INC.		10.83		779.76
4	APAC-CENTRAL, INC.		10.50		756.00
5	EMERY SAPP & SONS, INC.		10.60		763.20

Letting Date: January 21, 2021, 10:30 A.M.
Call Order: 225 **Contract ID:** 210029

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0140	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	143,300.000	LF	
	Engineer's Estimate		**0.85**		**121,805.00**
1	BECCO CONTRACTORS, INC.		0.47		67,351.00
2	Rosscon, LLC		0.45		64,485.00
3	SHERWOOD CONSTRUCTION CO., INC.		0.48		68,784.00
4	APAC-CENTRAL, INC.		0.46		65,918.00
5	EMERY SAPP & SONS, INC.		0.47		67,351.00
0150	856(A) 8548	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	98.000	LF	
	Engineer's Estimate		**3.50**		**343.00**
1	BECCO CONTRACTORS, INC.		5.00		490.00
2	Rosscon, LLC		5.50		539.00
3	SHERWOOD CONSTRUCTION CO., INC.		5.42		531.16
4	APAC-CENTRAL, INC.		5.25		514.50
5	EMERY SAPP & SONS, INC.		5.30		519.40
0160	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	217.000	LF	
	Engineer's Estimate		**7.50**		**1,627.50**
1	BECCO CONTRACTORS, INC.		13.00		2,821.00
2	Rosscon, LLC		12.90		2,799.30
3	SHERWOOD CONSTRUCTION CO., INC.		13.54		2,938.18
4	APAC-CENTRAL, INC.		13.00		2,821.00
5	EMERY SAPP & SONS, INC.		13.25		2,875.25
0170	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	8.000	EA	
	Engineer's Estimate		**120.00**		**960.00**
1	BECCO CONTRACTORS, INC.		169.10		1,352.80
2	Rosscon, LLC		110.00		880.00
3	SHERWOOD CONSTRUCTION CO., INC.		108.34		866.72
4	APAC-CENTRAL, INC.		105.00		840.00
5	EMERY SAPP & SONS, INC.		106.00		848.00
0180	880(A) 8812	ARROW DISPLAY(TYPE C)	9.000	SD	
	Engineer's Estimate		**10.00**		**90.00**
1	BECCO CONTRACTORS, INC.		10.00		90.00
2	Rosscon, LLC		5.50		49.50
3	SHERWOOD CONSTRUCTION CO., INC.		5.42		48.78
4	APAC-CENTRAL, INC.		5.25		47.25
5	EMERY SAPP & SONS, INC.		5.30		47.70
0190	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	480.000	SD	
	Engineer's Estimate		**0.60**		**288.00**
1	BECCO CONTRACTORS, INC.		3.00		1,440.00
2	Rosscon, LLC		2.10		1,008.00
3	SHERWOOD CONSTRUCTION CO., INC.		2.17		1,041.60
4	APAC-CENTRAL, INC.		2.10		1,008.00
5	EMERY SAPP & SONS, INC.		2.12		1,017.60
0200	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	648.000	SD	
	Engineer's Estimate		**0.77**		**498.96**
1	BECCO CONTRACTORS, INC.		3.00		1,944.00
2	Rosscon, LLC		2.20		1,425.60
3	SHERWOOD CONSTRUCTION CO., INC.		2.17		1,406.16
4	APAC-CENTRAL, INC.		2.10		1,360.80
5	EMERY SAPP & SONS, INC.		2.12		1,373.76

Letting Date: January 21, 2021, 10:30 A.M.

Call Order: 225 **Contract ID:** 210029

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**		
0210	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,666.000 SD	
	Engineer's Estimate		**1.11**	**1,849.26**
1	BECCO CONTRACTORS, INC.		1.50	2,499.00
2	Rosscon, LLC		1.00	1,666.00
3	SHERWOOD CONSTRUCTION CO., INC.		1.08	1,799.28
4	APAC-CENTRAL, INC.		1.04	1,732.64
5	EMERY SAPP & SONS, INC.		1.06	1,765.96
0220	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	416.000 SD	
	Engineer's Estimate		**0.73**	**303.68**
1	BECCO CONTRACTORS, INC.		0.50	208.00
2	Rosscon, LLC		0.25	104.00
3	SHERWOOD CONSTRUCTION CO., INC.		0.27	112.32
4	APAC-CENTRAL, INC.		0.26	108.16
5	EMERY SAPP & SONS, INC.		0.27	112.32
0230	880(C) 8848	WING BARRICADES	120.000 SD	
	Engineer's Estimate		**1.87**	**224.40**
1	BECCO CONTRACTORS, INC.		3.00	360.00
2	Rosscon, LLC		2.50	300.00
3	SHERWOOD CONSTRUCTION CO., INC.		2.71	325.20
4	APAC-CENTRAL, INC.		2.60	312.00
5	EMERY SAPP & SONS, INC.		2.65	318.00
0240	880(E) 8860	WARNING LIGHTS(TYPE A)	1,666.000 SD	
	Engineer's Estimate		**0.32**	**533.12**
1	BECCO CONTRACTORS, INC.		0.05	83.30
2	Rosscon, LLC		0.05	83.30
3	SHERWOOD CONSTRUCTION CO., INC.		0.05	83.30
4	APAC-CENTRAL, INC.		0.05	83.30
5	EMERY SAPP & SONS, INC.		0.05	83.30
0250	880(G) 8884	TUBE CHANNELIZERS	4,669.000 SD	
	Engineer's Estimate		**0.49**	**2,287.81**
1	BECCO CONTRACTORS, INC.		0.20	933.80
2	Rosscon, LLC		0.11	513.59
3	SHERWOOD CONSTRUCTION CO., INC.		0.11	513.59
4	APAC-CENTRAL, INC.		0.10	466.90
5	EMERY SAPP & SONS, INC.		0.11	513.59
0260	880(I) 8902	FLAGGER	62.000 SD	
	Engineer's Estimate		**60.00**	**3,720.00**
1	BECCO CONTRACTORS, INC.		150.00	9,300.00
2	Rosscon, LLC		300.00	18,600.00
3	SHERWOOD CONSTRUCTION CO., INC.		98.03	6,077.86
4	APAC-CENTRAL, INC.		87.35	5,415.70
5	EMERY SAPP & SONS, INC.		1,635.03	101,371.86

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**		

Letting Date: January 21, 2021, 10:30 A.M.

Call Order: 225 **Contract ID:** 210029

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**		
0270	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**25,000.00**	**25,000.00**
1	BECCO CONTRACTORS, INC.		101,000.00	101,000.00
2	Rosscon, LLC		33,500.00	33,500.00
3	SHERWOOD CONSTRUCTION CO., INC.		73,038.84	73,038.84
4	APAC-CENTRAL, INC.		43,300.00	43,300.00
5	EMERY SAPP & SONS, INC.		45,425.00	45,425.00