Letting Date: January 21, 2021, 10:30 A.M.
Call Order: 245 **Contract ID:** 210033
J/P No.: 33374(04) **Project No.:** SSR-018N(078)SR **Contract Time:**
County: OSAGE
Description: RESURFACE (ASPHALT)
US-60: FROM 1.8 MILES WEST OF THE SH-99 JUNCTION,
EXTEND EAST IN PAWHUSKA.
PROJECT LENGTH = 1.85 MILES

	VENDORNAME	PROPOSALITEMTO		
1	BECCO CONTRACTORS, INC.	769,000.00	89.86	100.00
	Engineer's Estimate	855,732.86		
2	APAC-CENTRAL, INC.	920,991.02	107.63	119.76
3	Rosscon, LLC	1,013,555.78	118.44	131.80

Letting Date: January 21, 2021, 10:30 A.M.
Call Order: 245 **Contract ID:** 210033

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	303(A) 2100	AGGREGATE BASE TYPE A	1,076.000	CY
	Engineer's Estimate		**50.00**	**53,800.00**
1	BECCO CONTRACTORS, INC.		15.00	16,140.00
2	APAC-CENTRAL, INC.		40.00	43,040.00
3	Rosscon, LLC		55.00	59,180.00
0020	407(B) 0250	TACK COAT	3,803.000	GAL
	Engineer's Estimate		**2.00**	**7,606.00**
1	BECCO CONTRACTORS, INC.		3.00	11,409.00
2	APAC-CENTRAL, INC.		2.00	7,606.00
3	Rosscon, LLC		3.00	11,409.00
0030	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	5,699.000	TON
	Engineer's Estimate		**90.00**	**512,910.00**
1	BECCO CONTRACTORS, INC.		84.75	482,990.25
2	APAC-CENTRAL, INC.		99.00	564,201.00
3	Rosscon, LLC		115.50	658,234.50
0040	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	672.000	TON
	Engineer's Estimate		**115.00**	**77,280.00**
1	BECCO CONTRACTORS, INC.		65.00	43,680.00
2	APAC-CENTRAL, INC.		99.00	66,528.00
3	Rosscon, LLC		125.00	84,000.00
0050	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	269.000	TON
	Engineer's Estimate		**115.00**	**30,935.00**
1	BECCO CONTRACTORS, INC.		75.00	20,175.00
2	APAC-CENTRAL, INC.		99.00	26,631.00
3	Rosscon, LLC		125.00	33,625.00
0060	412 5267	COLD MILLING PAVEMENT	50,703.000	SY
	Engineer's Estimate		**1.50**	**76,054.50**
1	BECCO CONTRACTORS, INC.		2.00	101,406.00
2	APAC-CENTRAL, INC.		2.50	126,757.50
3	Rosscon, LLC		2.00	101,406.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0070	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	25,700.000	LF
	Engineer's Estimate		**0.85**	**21,845.00**
1	BECCO CONTRACTORS, INC.		0.70	17,990.00
2	APAC-CENTRAL, INC.		0.66	16,962.00
3	Rosscon, LLC		0.70	17,990.00
0080	856(A) 8548	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	120.000	LF
	Engineer's Estimate		**3.50**	**420.00**
1	BECCO CONTRACTORS, INC.		4.00	480.00
2	APAC-CENTRAL, INC.		3.02	362.40
3	Rosscon, LLC		3.30	396.00

Letting Date: January 21, 2021, 10:30 A.M.
Call Order: 245 **Contract ID:** 210033

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0090	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	724.000	LF	
	Engineer's Estimate		**7.50**		**5,430.00**
1	BECCO CONTRACTORS, INC.		8.00		5,792.00
2	APAC-CENTRAL, INC.		7.55		5,466.20
3	Rosscon, LLC		8.00		5,792.00
0100	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	30.000	EA	
	Engineer's Estimate		**120.00**		**3,600.00**
1	BECCO CONTRACTORS, INC.		100.00		3,000.00
2	APAC-CENTRAL, INC.		100.50		3,015.00
3	Rosscon, LLC		150.00		4,500.00
0110	880(A) 8812	ARROW DISPLAY(TYPE C)	24.000	SD	
	Engineer's Estimate		**4.45**		**106.80**
1	BECCO CONTRACTORS, INC.		10.00		240.00
2	APAC-CENTRAL, INC.		1.01		24.24
3	Rosscon, LLC		1.00		24.00
0120	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,080.000	SD	
	Engineer's Estimate		**0.49**		**529.20**
1	BECCO CONTRACTORS, INC.		0.05		54.00
2	APAC-CENTRAL, INC.		0.05		54.00
3	Rosscon, LLC		0.06		64.80
0130	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	298.000	SD	
	Engineer's Estimate		**0.90**		**268.20**
1	BECCO CONTRACTORS, INC.		0.05		14.90
2	APAC-CENTRAL, INC.		0.05		14.90
3	Rosscon, LLC		0.06		17.88
0140	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,968.000	SD	
	Engineer's Estimate		**1.07**		**2,105.76**
1	BECCO CONTRACTORS, INC.		0.05		98.40
2	APAC-CENTRAL, INC.		0.05		98.40
3	Rosscon, LLC		0.06		118.08
0150	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	300.000	SD	
	Engineer's Estimate		**0.85**		**255.00**
1	BECCO CONTRACTORS, INC.		0.05		15.00
2	APAC-CENTRAL, INC.		0.05		15.00
3	Rosscon, LLC		0.06		18.00
0160	880(C) 8848	WING BARRICADES	270.000	SD	
	Engineer's Estimate		**1.50**		**405.00**
1	BECCO CONTRACTORS, INC.		0.05		13.50
2	APAC-CENTRAL, INC.		0.05		13.50
3	Rosscon, LLC		0.06		16.20
0170	880(E) 8860	WARNING LIGHTS(TYPE A)	1,968.000	SD	
	Engineer's Estimate		**0.32**		**629.76**
1	BECCO CONTRACTORS, INC.		0.05		98.40
2	APAC-CENTRAL, INC.		0.05		98.40
3	Rosscon, LLC		0.06		118.08

Letting Date: January 21, 2021, 10:30 A.M.
Call Order: 245 **Contract ID:** 210033

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**		
0180	880(G) 8884	TUBE CHANNELIZERS	1,504.000 SD	
	Engineer's Estimate		**0.66**	**992.64**
1	BECCO CONTRACTORS, INC.		0.05	75.20
2	APAC-CENTRAL, INC.		0.05	75.20
3	Rosscon, LLC		0.06	90.24
0190	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	28.000 SD	
	Engineer's Estimate		**20.00**	**560.00**
1	BECCO CONTRACTORS, INC.		10.00	280.00
2	APAC-CENTRAL, INC.		1.01	28.28
3	Rosscon, LLC		2.00	56.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**		
0200	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**60,000.00**	**60,000.00**
1	BECCO CONTRACTORS, INC.		65,048.35	65,048.35
2	APAC-CENTRAL, INC.		60,000.00	60,000.00
3	Rosscon, LLC		36,500.00	36,500.00