Letting Date: January 21, 2021, 10:30 A.M.
Call Order: 250 **Contract ID:** 210034
J/P No.: 33741(04) **Project No.:** SSR-258C(078)SR **Contract Time:**
County: OTTAWA
Description: RESURFACE (ASPHALT)
SH-137: FROM THE US-60 JUNCTION, EXTEND NORTH
NEAR WYANDOTTE.
PROJECT LENGTH = 6.29 MILES

	VENDORNAME	PROPOSALITEMTO		
1	EMERY SAPP & SONS, INC.	1,264,261.62	87.22	100.00
2	BECCO CONTRACTORS, INC.	1,297,000.00	89.48	102.59
3	Rosscon, LLC	1,361,637.95	93.94	107.70
4	APAC-CENTRAL, INC.	1,396,028.85	96.31	110.42

Letting Date: January 21, 2021, 10:30 A.M.
Call Order: 250 **Contract ID:** 210034

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0010	303(A) 2100	AGGREGATE BASE TYPE A	1,927.000	CY
	Engineer's Estimate		**50.00**	**96,350.00**
1	EMERY SAPP & SONS, INC.		33.10	63,783.70
2	BECCO CONTRACTORS, INC.		20.00	38,540.00
3	Rosscon, LLC		50.00	96,350.00
4	APAC-CENTRAL, INC.		40.00	77,080.00
0020	407(B) 0250	TACK COAT	6,676.000	GAL
	Engineer's Estimate		**2.25**	**15,021.00**
1	EMERY SAPP & SONS, INC.		2.85	19,026.60
2	BECCO CONTRACTORS, INC.		3.00	20,028.00
3	Rosscon, LLC		2.50	16,690.00
4	APAC-CENTRAL, INC.		2.00	13,352.00
0030	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	10,040.000	TON
	Engineer's Estimate		**83.00**	**833,320.00**
1	EMERY SAPP & SONS, INC.		78.95	792,658.00
2	BECCO CONTRACTORS, INC.		78.00	783,120.00
3	Rosscon, LLC		75.00	753,000.00
4	APAC-CENTRAL, INC.		86.25	865,950.00
0040	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	1,204.000	TON
	Engineer's Estimate		**110.00**	**132,440.00**
1	EMERY SAPP & SONS, INC.		83.85	100,955.40
2	BECCO CONTRACTORS, INC.		60.00	72,240.00
3	Rosscon, LLC		125.00	150,500.00
4	APAC-CENTRAL, INC.		86.25	103,845.00
0050	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	482.000	TON
	Engineer's Estimate		**110.00**	**53,020.00**
1	EMERY SAPP & SONS, INC.		105.00	50,610.00
2	BECCO CONTRACTORS, INC.		68.00	32,776.00
3	Rosscon, LLC		125.00	60,250.00
4	APAC-CENTRAL, INC.		86.25	41,572.50
0060	412 5267	COLD MILLING PAVEMENT	89,005.000	SY
	Engineer's Estimate		**2.00**	**178,010.00**
1	EMERY SAPP & SONS, INC.		1.62	144,188.10
2	BECCO CONTRACTORS, INC.		2.00	178,010.00
3	Rosscon, LLC		1.50	133,507.50
4	APAC-CENTRAL, INC.		1.85	164,659.25
0070	413(A) 4870	RUMBLE STRIP-CENTERLINE HMA-CON	32,676.000	LF
	Engineer's Estimate		**0.20**	**6,535.20**
1	EMERY SAPP & SONS, INC.		0.36	11,763.36
2	BECCO CONTRACTORS, INC.		0.30	9,802.80
3	Rosscon, LLC		0.15	4,901.40
4	APAC-CENTRAL, INC.		0.48	15,684.48
0080	413(B) 4862	RUMBLE STRIP-METHOD HMA-CYC GROUP	2.000	EAGP
	Engineer's Estimate		**1,250.00**	**2,500.00**
1	EMERY SAPP & SONS, INC.		400.00	800.00
2	BECCO CONTRACTORS, INC.		500.00	1,000.00
3	Rosscon, LLC		440.00	880.00
4	APAC-CENTRAL, INC.		900.00	1,800.00

Letting Date: January 21, 2021, 10:30 A.M.
Call Order: 250 **Contract ID:** 210034

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC**				
0090	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	119,800.000	LF	
	Engineer's Estimate		**0.85**		**101,830.00**
1	EMERY SAPP & SONS, INC.		0.46		55,108.00
2	BECCO CONTRACTORS, INC.		0.50		59,900.00
3	Rosscon, LLC		0.48		57,504.00
4	APAC-CENTRAL, INC.		0.47		56,306.00
0100	856(A) 8548	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	150.000	LF	
	Engineer's Estimate		**3.50**		**525.00**
1	EMERY SAPP & SONS, INC.		3.00		450.00
2	BECCO CONTRACTORS, INC.		5.00		750.00
3	Rosscon, LLC		3.30		495.00
4	APAC-CENTRAL, INC.		3.02		453.00
0110	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	36.000	LF	
	Engineer's Estimate		**10.50**		**378.00**
1	EMERY SAPP & SONS, INC.		17.50		630.00
2	BECCO CONTRACTORS, INC.		18.00		648.00
3	Rosscon, LLC		18.00		648.00
4	APAC-CENTRAL, INC.		17.60		633.60
0120	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	2.000	EA	
	Engineer's Estimate		**120.00**		**240.00**
1	EMERY SAPP & SONS, INC.		100.00		200.00
2	BECCO CONTRACTORS, INC.		250.00		500.00
3	Rosscon, LLC		200.00		400.00
4	APAC-CENTRAL, INC.		100.50		201.00
0130	880(A) 8812	ARROW DISPLAY(TYPE C)	6.000	SD	
	Engineer's Estimate		**5.00**		**30.00**
1	EMERY SAPP & SONS, INC.		50.00		300.00
2	BECCO CONTRACTORS, INC.		55.00		330.00
3	Rosscon, LLC		55.00		330.00
4	APAC-CENTRAL, INC.		50.20		301.20
0140	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	480.000	SD	
	Engineer's Estimate		**0.60**		**288.00**
1	EMERY SAPP & SONS, INC.		2.00		960.00
2	BECCO CONTRACTORS, INC.		2.50		1,200.00
3	Rosscon, LLC		2.20		1,056.00
4	APAC-CENTRAL, INC.		2.02		969.60
0150	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	694.000	SD	
	Engineer's Estimate		**0.77**		**534.38**
1	EMERY SAPP & SONS, INC.		2.00		1,388.00
2	BECCO CONTRACTORS, INC.		2.50		1,735.00
3	Rosscon, LLC		2.20		1,526.80
4	APAC-CENTRAL, INC.		2.02		1,401.88

Letting Date: January 21, 2021, 10:30 A.M.
Call Order: 250 **Contract ID:** 210034

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC**			
0160	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,892.000 SD	
	Engineer's Estimate		**1.07**	**2,024.44**
1	EMERY SAPP & SONS, INC.		0.10	189.20
2	BECCO CONTRACTORS, INC.		0.10	189.20
3	Rosscon, LLC		0.11	208.12
4	APAC-CENTRAL, INC.		0.10	189.20
0170	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	476.000 SD	
	Engineer's Estimate		**0.76**	**361.76**
1	EMERY SAPP & SONS, INC.		0.10	47.60
2	BECCO CONTRACTORS, INC.		0.10	47.60
3	Rosscon, LLC		0.11	52.36
4	APAC-CENTRAL, INC.		0.10	47.60
0180	880(C) 8848	WING BARRICADES	120.000 SD	
	Engineer's Estimate		**2.05**	**246.00**
1	EMERY SAPP & SONS, INC.		0.10	12.00
2	BECCO CONTRACTORS, INC.		0.10	12.00
3	Rosscon, LLC		0.11	13.20
4	APAC-CENTRAL, INC.		0.10	12.00
0190	880(E) 8860	WARNING LIGHTS(TYPE A)	1,892.000 SD	
	Engineer's Estimate		**0.32**	**605.44**
1	EMERY SAPP & SONS, INC.		0.10	189.20
2	BECCO CONTRACTORS, INC.		0.10	189.20
3	Rosscon, LLC		0.11	208.12
4	APAC-CENTRAL, INC.		0.10	189.20
0200	880(G) 8884	TUBE CHANNELIZERS	3,795.000 SD	
	Engineer's Estimate		**0.52**	**1,973.40**
1	EMERY SAPP & SONS, INC.		0.10	379.50
2	BECCO CONTRACTORS, INC.		0.10	379.50
3	Rosscon, LLC		0.11	417.45
4	APAC-CENTRAL, INC.		0.10	379.50
0210	880(I) 8902	FLAGGER	54.000 SD	
	Engineer's Estimate		**60.00**	**3,240.00**
1	EMERY SAPP & SONS, INC.		40.24	2,172.96
2	BECCO CONTRACTORS, INC.		150.00	8,100.00
3	Rosscon, LLC		300.00	16,200.00
4	APAC-CENTRAL, INC.		0.96	51.84

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**CONSTRUCTION**			
0220	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	EMERY SAPP & SONS, INC.		18,450.00	18,450.00
2	BECCO CONTRACTORS, INC.		87,502.70	87,502.70
3	Rosscon, LLC		66,500.00	66,500.00
4	APAC-CENTRAL, INC.		50,950.00	50,950.00