Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 575 **Contract ID:** 210042
J/P No.: 33316(04) **Project No.:** NHPP-272N(325)IG **Contract Time:**
County: TULSA
Description: SAFETY IMPROVEMENT (LIGHTING)
US-64/SH-51 (BROKEN ARROW EXPRESSWAY): FROM PEORIA AVENUE, EXTEND SOUTHEAST IN TULSA.
PROJECT LENGTH = 1.820 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	961,838.00		
1	TRAFFIC & LIGHTING SYSTEMS, LLC	1,164,876.00	121.11	100.00
2	TRAFFIC SIGNALS, INC.	1,478,465.40	153.71	126.92

Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 575 **Contract ID:** 210042

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 TRAFFIC					
0010	880(A) 8812	ARROW DISPLAY(TYPE C)	240.000	SD	
	Engineer's Estimate		**10.00**		**2,400.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		21.00		5,040.00
2	TRAFFIC SIGNALS, INC.		5.00		1,200.00
0020	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	900.000	SD	
	Engineer's Estimate		**3.00**		**2,700.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		2.80		2,520.00
2	TRAFFIC SIGNALS, INC.		5.00		4,500.00
0030	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,500.000	SD	
	Engineer's Estimate		**3.00**		**4,500.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		2.80		4,200.00
2	TRAFFIC SIGNALS, INC.		5.00		7,500.00
0040	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,500.000	SD	
	Engineer's Estimate		**3.00**		**4,500.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		2.80		4,200.00
2	TRAFFIC SIGNALS, INC.		5.00		7,500.00
0050	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	720.000	SD	
	Engineer's Estimate		**15.00**		**10,800.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		2.80		2,016.00
2	TRAFFIC SIGNALS, INC.		5.00		3,600.00
0060	880(C) 8848	WING BARRICADES	300.000	SD	
	Engineer's Estimate		**5.00**		**1,500.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		2.80		840.00
2	TRAFFIC SIGNALS, INC.		5.00		1,500.00
0070	880(E) 8860	WARNING LIGHTS(TYPE A)	2,940.000	SD	
	Engineer's Estimate		**0.50**		**1,470.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		0.35		1,029.00
2	TRAFFIC SIGNALS, INC.		5.00		14,700.00
0080	880(F) 8878	DRUMS	15,000.000	SD	
	Engineer's Estimate		**0.50**		**7,500.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		0.35		5,250.00
2	TRAFFIC SIGNALS, INC.		5.00		75,000.00
0090	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	240.000	SD	
	Engineer's Estimate		**20.00**		**4,800.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		35.00		8,400.00
2	TRAFFIC SIGNALS, INC.		25.00		6,000.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 LIGHTING					
0095	802(A) 8300	3/4" GALV. STEEL ELECTRICAL CONDUIT EXPOSED	80.000	LF	
	Engineer's Estimate		**15.00**		**1,200.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		43.00		3,440.00
2	TRAFFIC SIGNALS, INC.		100.00		8,000.00

Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 575 **Contract ID:** 210042

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 LIGHTING					
0100	802(A) 8310	2" GALV. STEEL ELECTRICAL CONDUIT EXPOSED	1,350.000	LF	
	Engineer's Estimate		**30.00**		**40,500.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		45.00		60,750.00
2	TRAFFIC SIGNALS, INC.		100.00		135,000.00
0110	802(B) 8342	2" PVC SCH.40 PLASTIC CONDUIT TRENCHED	400.000	LF	
	Engineer's Estimate		**10.00**		**4,000.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		25.00		10,000.00
2	TRAFFIC SIGNALS, INC.		40.00		16,000.00
0120	803(A) 8060	PULL BOX	75.000	EA	
	Engineer's Estimate		**250.00**		**18,750.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		2,100.00		157,500.00
2	TRAFFIC SIGNALS, INC.		1,500.00		112,500.00
0130	804(A) 2915	STRUCTURAL CONCRETE	46.640	CY	
	Engineer's Estimate		**600.00**		**27,984.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		1,300.00		60,632.00
2	TRAFFIC SIGNALS, INC.		935.00		43,608.40
0140	804(B) 2916	REINFORCING STEEL	568.000	LB	
	Engineer's Estimate		**1.50**		**852.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		3.00		1,704.00
2	TRAFFIC SIGNALS, INC.		3.00		1,704.00
0150	805(B) 8732	(PL)RESET OF LIGHT POLE	128.000	EA	
	Engineer's Estimate		**1,500.00**		**192,000.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		3,000.00		384,000.00
2	TRAFFIC SIGNALS, INC.		4,450.00		569,600.00
0160	809(A) 8090	ROADWAY LUMINAIRE	132.000	EA	
	Engineer's Estimate		**2,100.00**		**277,200.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		1,650.00		217,800.00
2	TRAFFIC SIGNALS, INC.		1,530.00		201,960.00
0170	809(B) 8098	UNDERPASS LUMINIARE	8.000	EA	
	Engineer's Estimate		**1,250.00**		**10,000.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		1,860.00		14,880.00
2	TRAFFIC SIGNALS, INC.		1,320.00		10,560.00
0180	810(A) 3118	SERVICE POLE	3.000	EA	
	Engineer's Estimate		**50,000.00**		**150,000.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		15,000.00		45,000.00
2	TRAFFIC SIGNALS, INC.		26,685.00		80,055.00
0190	811 8038	1/C NO.4 ELECTRICAL CONDUCTOR	5,250.000	LF	
	Engineer's Estimate		**2.00**		**10,500.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		2.00		10,500.00
2	TRAFFIC SIGNALS, INC.		5.00		26,250.00
0200	811 8046	1/C NO.12 ELECTRICAL CONDUCTOR	22,250.000	LF	
	Engineer's Estimate		**1.00**		**22,250.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		1.50		33,375.00
2	TRAFFIC SIGNALS, INC.		2.00		44,500.00

Letting Date: May 20, 2021, 10:30 A.M.

Call Order: 575 **Contract ID:** 210042

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**	
0220	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**73,032.00**	**73,032.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC	96,800.00	96,800.00
2	TRAFFIC SIGNALS, INC.	90,000.00	90,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**LIGHTING - ADD ALTERNATE**	
0210	890 7700	(PL)TRAFFIC ITEMS	1.000 LSUM
	Engineer's Estimate	**93,400.00**	**93,400.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC	35,000.00	35,000.00
2	TRAFFIC SIGNALS, INC.	17,228.00	17,228.00