Letting Date: February 18, 2021, 10:30 A.M.
Call Order: 515 **Contract ID:** 210063
J/P No.: 33373(04) **Project No.:** SSR-030N(073)SR **Contract Time:**
County: ROGERS
Description: RESURFACE (P.C. CONCRETE) US-169: FROM 5.74 MILES NORTH OF THE TULSA COUNTY LINE, EXTEND NORTH NEAR OOLOGAH. PROJECT LENGTH = 1.940 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Interstate Improvement, Inc.	604,587.39	81.19	100.00
2	C3 Construction, Inc.	700,703.81	94.10	115.90
3	EMERY SAPP & SONS, INC.	719,804.69	96.66	119.06
4	PBX Corporation	740,556.87	99.45	122.49
	Engineer's Estimate	744,676.76		
5	Diamond Surface, Inc.	829,225.90	111.35	137.16
6	Tri Star Construction Arkansas, LLC	897,000.00	120.45	148.37

Letting Date: February 18, 2021, 10:30 A.M.
Call Order: 515 **Contract ID:** 210063

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0010	303(A) 2100	AGGREGATE BASE TYPE A	83.000 CY
	Engineer's Estimate	**50.00**	**4,150.00**
1	Interstate Improvement, Inc.	41.00	3,403.00
2	C3 Construction, Inc.	39.17	3,251.11
3	EMERY SAPP & SONS, INC.	118.00	9,794.00
4	PBX Corporation	80.00	6,640.00
5	Diamond Surface, Inc.	25.00	2,075.00
6	Tri Star Construction Arkansas, LLC	166.00	13,778.00
0020	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	200.000 TON
	Engineer's Estimate	**40.00**	**8,000.00**
1	Interstate Improvement, Inc.	25.00	5,000.00
2	C3 Construction, Inc.	29.92	5,984.00
3	EMERY SAPP & SONS, INC.	5.00	1,000.00
4	PBX Corporation	40.00	8,000.00
5	Diamond Surface, Inc.	25.00	5,000.00
6	Tri Star Construction Arkansas, LLC	56.00	11,200.00
0030	414(E) 0225	FULL DEPTH P.C. CONCRETE PATCHING(PLACEMENT ONLY)	1,482.000 SY
	Engineer's Estimate	**65.00**	**96,330.00**
1	Interstate Improvement, Inc.	75.00	111,150.00
2	C3 Construction, Inc.	66.96	99,234.72
3	EMERY SAPP & SONS, INC.	95.00	140,790.00
4	PBX Corporation	60.00	88,920.00
5	Diamond Surface, Inc.	109.55	162,353.10
6	Tri Star Construction Arkansas, LLC	168.00	248,976.00
0040	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	412.000 CY
	Engineer's Estimate	**150.00**	**61,800.00**
1	Interstate Improvement, Inc.	145.50	59,946.00
2	C3 Construction, Inc.	201.70	83,100.40
3	EMERY SAPP & SONS, INC.	120.00	49,440.00
4	PBX Corporation	225.00	92,700.00
5	Diamond Surface, Inc.	108.50	44,702.00
6	Tri Star Construction Arkansas, LLC	190.00	78,280.00
0050	415 6300	CONCRETE JOINT SEALING	93,427.000 LF
	Engineer's Estimate	**2.60**	**242,910.20**
1	Interstate Improvement, Inc.	1.50	140,140.50
2	C3 Construction, Inc.	1.10	102,769.70
3	EMERY SAPP & SONS, INC.	2.16	201,802.32
4	PBX Corporation	2.30	214,882.10
5	Diamond Surface, Inc.	1.67	156,023.09
6	Tri Star Construction Arkansas, LLC	1.85	172,839.95
0060	425 5195	DIAMOND GRINDING CONCRETE PAVEMENT	64,087.000 SY
	Engineer's Estimate	**4.00**	**256,348.00**
1	Interstate Improvement, Inc.	2.85	182,647.95
2	C3 Construction, Inc.	4.37	280,060.19
3	EMERY SAPP & SONS, INC.	2.97	190,338.39
4	PBX Corporation	2.97	190,338.39
5	Diamond Surface, Inc.	3.87	248,016.69
6	Tri Star Construction Arkansas, LLC	3.80	243,530.60

Letting Date: February 18, 2021, 10:30 A.M.
Call Order: 515 **Contract ID:** 210063

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0070	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	40,900.000	LF	
	Engineer's Estimate		**0.85**		**34,765.00**
1	Interstate Improvement, Inc.		0.77		31,493.00
2	C3 Construction, Inc.		0.81		33,129.00
3	EMERY SAPP & SONS, INC.		0.65		26,585.00
4	PBX Corporation		0.70		28,630.00
5	Diamond Surface, Inc.		0.74		30,266.00
6	Tri Star Construction Arkansas, LLC		0.65		26,585.00
0080	856(A) 8548	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	3,290.000	LF	
	Engineer's Estimate		**3.50**		**11,515.00**
1	Interstate Improvement, Inc.		1.65		5,428.50
2	C3 Construction, Inc.		1.74		5,724.60
3	EMERY SAPP & SONS, INC.		2.77		9,113.30
4	PBX Corporation		1.50		4,935.00
5	Diamond Surface, Inc.		3.13		10,297.70
6	Tri Star Construction Arkansas, LLC		2.65		8,718.50
0090	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	92.000	LF	
	Engineer's Estimate		**10.50**		**966.00**
1	Interstate Improvement, Inc.		3.30		303.60
2	C3 Construction, Inc.		3.48		320.16
3	EMERY SAPP & SONS, INC.		11.00		1,012.00
4	PBX Corporation		3.00		276.00
5	Diamond Surface, Inc.		12.50		1,150.00
6	Tri Star Construction Arkansas, LLC		10.65		979.80
0100	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	12.000	EA	
	Engineer's Estimate		**120.00**		**1,440.00**
1	Interstate Improvement, Inc.		329.00		3,948.00
2	C3 Construction, Inc.		348.44		4,181.28
3	EMERY SAPP & SONS, INC.		166.00		1,992.00
4	PBX Corporation		300.00		3,600.00
5	Diamond Surface, Inc.		187.50		2,250.00
6	Tri Star Construction Arkansas, LLC		160.00		1,920.00
0110	880(A) 8812	ARROW DISPLAY(TYPE C)	116.000	SD	
	Engineer's Estimate		**4.50**		**522.00**
1	Interstate Improvement, Inc.		10.95		1,270.20
2	C3 Construction, Inc.		11.61		1,346.76
3	EMERY SAPP & SONS, INC.		28.00		3,248.00
4	PBX Corporation		10.00		1,160.00
5	Diamond Surface, Inc.		31.25		3,625.00
6	Tri Star Construction Arkansas, LLC		26.60		3,085.60
0120	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	960.000	SD	
	Engineer's Estimate		**0.50**		**480.00**
1	Interstate Improvement, Inc.		1.10		1,056.00
2	C3 Construction, Inc.		1.16		1,113.60
3	EMERY SAPP & SONS, INC.		1.11		1,065.60
4	PBX Corporation		1.00		960.00
5	Diamond Surface, Inc.		1.25		1,200.00
6	Tri Star Construction Arkansas, LLC		1.05		1,008.00

Letting Date: February 18, 2021, 10:30 A.M.
Call Order: 515 **Contract ID:** 210063

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0130	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,136.000	SD	
	Engineer's Estimate		**0.70**		**795.20**
1	Interstate Improvement, Inc.		1.10		1,249.60
2	C3 Construction, Inc.		1.16		1,317.76
3	EMERY SAPP & SONS, INC.		2.21		2,510.56
4	PBX Corporation		1.00		1,136.00
5	Diamond Surface, Inc.		2.50		2,840.00
6	Tri Star Construction Arkansas, LLC		2.15		2,442.40
0140	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	3,528.000	SD	
	Engineer's Estimate		**1.00**		**3,528.00**
1	Interstate Improvement, Inc.		1.10		3,880.80
2	C3 Construction, Inc.		1.16		4,092.48
3	EMERY SAPP & SONS, INC.		2.21		7,796.88
4	PBX Corporation		1.00		3,528.00
5	Diamond Surface, Inc.		2.50		8,820.00
6	Tri Star Construction Arkansas, LLC		2.15		7,585.20
0150	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	3,584.000	SD	
	Engineer's Estimate		**0.50**		**1,792.00**
1	Interstate Improvement, Inc.		0.05		179.20
2	C3 Construction, Inc.		0.06		215.04
3	EMERY SAPP & SONS, INC.		0.11		394.24
4	PBX Corporation		0.05		179.20
5	Diamond Surface, Inc.		0.13		465.92
6	Tri Star Construction Arkansas, LLC		0.15		537.60
0160	880(C) 8848	WING BARRICADES	240.000	SD	
	Engineer's Estimate		**1.50**		**360.00**
1	Interstate Improvement, Inc.		0.02		4.80
2	C3 Construction, Inc.		0.02		4.80
3	EMERY SAPP & SONS, INC.		3.32		796.80
4	PBX Corporation		0.02		4.80
5	Diamond Surface, Inc.		3.75		900.00
6	Tri Star Construction Arkansas, LLC		3.20		768.00
0170	880(E) 8860	WARNING LIGHTS(TYPE A)	3,528.000	SD	
	Engineer's Estimate		**0.32**		**1,128.96**
1	Interstate Improvement, Inc.		0.38		1,340.64
2	C3 Construction, Inc.		0.41		1,446.48
3	EMERY SAPP & SONS, INC.		0.28		987.84
4	PBX Corporation		0.35		1,234.80
5	Diamond Surface, Inc.		0.32		1,128.96
6	Tri Star Construction Arkansas, LLC		0.30		1,058.40
0180	880(G) 8884	TUBE CHANNELIZERS	12,992.000	SD	
	Engineer's Estimate		**0.45**		**5,846.40**
1	Interstate Improvement, Inc.		0.55		7,145.60
2	C3 Construction, Inc.		0.58		7,535.36
3	EMERY SAPP & SONS, INC.		0.28		3,637.76
4	PBX Corporation		0.50		6,496.00
5	Diamond Surface, Inc.		0.32		4,157.44
6	Tri Star Construction Arkansas, LLC		0.30		3,897.60

Letting Date: February 18, 2021, 10:30 A.M.

Call Order: 515 **Contract ID:** 210063

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**		
0190	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**12,000.00**	**12,000.00**
1	Interstate Improvement, Inc.		45,000.00	45,000.00
2	C3 Construction, Inc.		65,876.37	65,876.37
3	EMERY SAPP & SONS, INC.		67,500.00	67,500.00
4	PBX Corporation		86,936.58	86,936.58
5	Diamond Surface, Inc.		143,955.00	143,955.00
6	Tri Star Construction Arkansas, LLC		69,809.35	69,809.35