Letting Date: March 18, 2021, 10:30 A.M.
Call Order: 735 **Contract ID:** 210078
J/P No.: 31980(04) **Project No.:** STP-236D(086)CI **Contract Time:**
County: KAY
Description: BRIDGE AND APPROACHES
COUNTY ROAD (NORTH AVENUE/EW-23): OVER DEER CREEK,
0.7 MILES WEST OF I-35 NEAR TONKAWA.
PROJECT LENGTH = 0.397 MILE

	VENDORNAME	PROPOSALITEMTO		
1	RRY SERVICES LLC	991,763.70	89.86	100.00
2	K & R BUILDERS, INC.	1,073,429.25	97.26	108.23
3	SEWELL BROS., INC.	1,094,181.05	99.14	110.33
	Engineer's Estimate	1,103,662.70		
4	HASKELL LEMON CONSTRUCTION CO.	1,121,573.14	101.62	113.09
5	Cowboy Contracting, Inc.	1,168,168.68	105.84	117.79
6	Treas Construction Inc	1,227,678.95	111.24	123.79
7	PARADIGM CONSTRUCTION & ENGINEERING, INC	1,383,204.10	125.33	139.47

Letting Date: March 18, 2021, 10:30 A.M.
Call Order: 735 **Contract ID:** 210078

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0010	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**8,000.00**	**8,000.00**
1	RRY SERVICES LLC		5,000.00	5,000.00
2	K & R BUILDERS, INC.		8,000.00	8,000.00
3	SEWELL BROS., INC.		6,500.00	6,500.00
4	HASKELL LEMON CONSTRUCTION CO.		17,235.00	17,235.00
5	Cowboy Contracting, Inc.		12,000.00	12,000.00
6	Treas Construction Inc		13,363.35	13,363.35
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		25,000.00	25,000.00
0020	202(A) 0183	UNCLASSIFIED EXCAVATION	4,938.000 CY	
	Engineer's Estimate		**7.50**	**37,035.00**
1	RRY SERVICES LLC		5.50	27,159.00
2	K & R BUILDERS, INC.		6.75	33,331.50
3	SEWELL BROS., INC.		8.00	39,504.00
4	HASKELL LEMON CONSTRUCTION CO.		5.70	28,146.60
5	Cowboy Contracting, Inc.		9.00	44,442.00
6	Treas Construction Inc		7.96	39,306.48
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		9.00	44,442.00
0030	202(D) 0184	UNCLASSIFIED BORROW	500.000 CY	
	Engineer's Estimate		**11.00**	**5,500.00**
1	RRY SERVICES LLC		10.00	5,000.00
2	K & R BUILDERS, INC.		2.00	1,000.00
3	SEWELL BROS., INC.		10.00	5,000.00
4	HASKELL LEMON CONSTRUCTION CO.		10.80	5,400.00
5	Cowboy Contracting, Inc.		30.00	15,000.00
6	Treas Construction Inc		17.85	8,925.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		18.00	9,000.00
0040	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	RRY SERVICES LLC		4,500.00	4,500.00
2	K & R BUILDERS, INC.		8,000.00	8,000.00
3	SEWELL BROS., INC.		11,000.00	11,000.00
4	HASKELL LEMON CONSTRUCTION CO.		8,991.00	8,991.00
5	Cowboy Contracting, Inc.		7,500.00	7,500.00
6	Treas Construction Inc		5,250.00	5,250.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		7,000.00	7,000.00
0050	221(C) 2801	TEMPORARY SILT FENCE	2,140.000 LF	
	Engineer's Estimate		**2.65**	**5,671.00**
1	RRY SERVICES LLC		2.95	6,313.00
2	K & R BUILDERS, INC.		1.30	2,782.00
3	SEWELL BROS., INC.		2.00	4,280.00
4	HASKELL LEMON CONSTRUCTION CO.		1.85	3,959.00
5	Cowboy Contracting, Inc.		3.75	8,025.00
6	Treas Construction Inc		3.10	6,634.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		2.75	5,885.00

Letting Date: March 18, 2021, 10:30 A.M.
Call Order: 735 **Contract ID:** 210078

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0060	221(F) 0100 TEMPORARY SILT DIKE		336.000 LF
	Engineer's Estimate	**9.00**	**3,024.00**
1	RRY SERVICES LLC	14.50	4,872.00
2	K & R BUILDERS, INC.	7.70	2,587.20
3	SEWELL BROS., INC.	6.50	2,184.00
4	HASKELL LEMON CONSTRUCTION CO.	6.20	2,083.20
5	Cowboy Contracting, Inc.	9.00	3,024.00
6	Treas Construction Inc	15.22	5,113.92
7	PARADIGM CONSTRUCTION & ENGINEERING, INC	7.00	2,352.00
0070	230(A) 2806 SOLID SLAB SODDING		15,610.000 SY
	Engineer's Estimate	**2.75**	**42,927.50**
1	RRY SERVICES LLC	2.95	46,049.50
2	K & R BUILDERS, INC.	2.90	45,269.00
3	SEWELL BROS., INC.	2.80	43,708.00
4	HASKELL LEMON CONSTRUCTION CO.	2.55	39,805.50
5	Cowboy Contracting, Inc.	6.00	93,660.00
6	Treas Construction Inc	3.09	48,234.90
7	PARADIGM CONSTRUCTION & ENGINEERING, INC	3.00	46,830.00
0080	233(A) 2817 VEGETATIVE MULCHING		3.230 AC
	Engineer's Estimate	**900.00**	**2,907.00**
1	RRY SERVICES LLC	500.00	1,615.00
2	K & R BUILDERS, INC.	600.00	1,938.00
3	SEWELL BROS., INC.	1,375.00	4,441.25
4	HASKELL LEMON CONSTRUCTION CO.	1,288.00	4,160.24
5	Cowboy Contracting, Inc.	450.00	1,453.50
6	Treas Construction Inc	2,047.50	6,613.43
7	PARADIGM CONSTRUCTION & ENGINEERING, INC	1,750.00	5,652.50
0090	402(E) 0225 TRAFFIC BOUND SURFACE COURSE TYPE E		1,530.000 TON
	Engineer's Estimate	**38.00**	**58,140.00**
1	RRY SERVICES LLC	30.00	45,900.00
2	K & R BUILDERS, INC.	35.00	53,550.00
3	SEWELL BROS., INC.	41.00	62,730.00
4	HASKELL LEMON CONSTRUCTION CO.	29.10	44,523.00
5	Cowboy Contracting, Inc.	33.00	50,490.00
6	Treas Construction Inc	34.70	53,091.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC	36.50	55,845.00
0100	509(D) 0325 CLASS C CONCRETE		10.000 CY
	Engineer's Estimate	**300.00**	**3,000.00**
1	RRY SERVICES LLC	200.00	2,000.00
2	K & R BUILDERS, INC.	285.00	2,850.00
3	SEWELL BROS., INC.	400.00	4,000.00
4	HASKELL LEMON CONSTRUCTION CO.	300.00	3,000.00
5	Cowboy Contracting, Inc.	200.00	2,000.00
6	Treas Construction Inc	551.25	5,512.50
7	PARADIGM CONSTRUCTION & ENGINEERING, INC	300.00	3,000.00

Letting Date: March 18, 2021, 10:30 A.M.
Call Order: 735 **Contract ID:** 210078

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0110	613(B) 0690	24" CORR. GALV. STEEL PIPE	102.000 LF	
	Engineer's Estimate		**31.50**	**3,213.00**
1	RRY SERVICES LLC		49.00	4,998.00
2	K & R BUILDERS, INC.		40.00	4,080.00
3	SEWELL BROS., INC.		48.00	4,896.00
4	HASKELL LEMON CONSTRUCTION CO.		48.80	4,977.60
5	Cowboy Contracting, Inc.		40.00	4,080.00
6	Treas Construction Inc		43.18	4,404.36
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		50.00	5,100.00
0120	613(M) 7151	TYPE B3 CULVERT END TREATMENT	4.000 EA	
	Engineer's Estimate		**1,400.00**	**5,600.00**
1	RRY SERVICES LLC		1,350.00	5,400.00
2	K & R BUILDERS, INC.		1,100.00	4,400.00
3	SEWELL BROS., INC.		1,300.00	5,200.00
4	HASKELL LEMON CONSTRUCTION CO.		1,185.00	4,740.00
5	Cowboy Contracting, Inc.		1,000.00	4,000.00
6	Treas Construction Inc		1,709.40	6,837.60
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		1,300.00	5,200.00
0130	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**2,800.00**	**2,800.00**
1	RRY SERVICES LLC		1,200.00	1,200.00
2	K & R BUILDERS, INC.		3,250.00	3,250.00
3	SEWELL BROS., INC.		2,000.00	2,000.00
4	HASKELL LEMON CONSTRUCTION CO.		8,200.00	8,200.00
5	Cowboy Contracting, Inc.		7,500.00	7,500.00
6	Treas Construction Inc		14,700.00	14,700.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		20,000.00	20,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A' - NBI NO. 18724**			
0140	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	200.000 CY	
	Engineer's Estimate		**12.00**	**2,400.00**
1	RRY SERVICES LLC		10.00	2,000.00
2	K & R BUILDERS, INC.		9.00	1,800.00
3	SEWELL BROS., INC.		15.00	3,000.00
4	HASKELL LEMON CONSTRUCTION CO.		15.80	3,160.00
5	Cowboy Contracting, Inc.		25.00	5,000.00
6	Treas Construction Inc		31.50	6,300.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		25.00	5,000.00
0150	501(F) 6352	GRANULAR BACKFILL	88.000 CY	
	Engineer's Estimate		**72.00**	**6,336.00**
1	RRY SERVICES LLC		75.00	6,600.00
2	K & R BUILDERS, INC.		65.00	5,720.00
3	SEWELL BROS., INC.		90.00	7,920.00
4	HASKELL LEMON CONSTRUCTION CO.		113.00	9,944.00
5	Cowboy Contracting, Inc.		77.00	6,776.00
6	Treas Construction Inc		57.75	5,082.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		105.00	9,240.00

Letting Date: March 18, 2021, 10:30 A.M.
Call Order: 735 **Contract ID:** 210078

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0002 BRIDGE 'A' - NBI NO. 18724				
0160	503(A) 1312	PRESTRESSED CONCRETE BEAMS (TYPE III)	762.000 LF	
	Engineer's Estimate		**220.00**	**167,640.00**
1	RRY SERVICES LLC		200.00	152,400.00
2	K & R BUILDERS, INC.		220.00	167,640.00
3	SEWELL BROS., INC.		225.00	171,450.00
4	HASKELL LEMON CONSTRUCTION CO.		237.00	180,594.00
5	Cowboy Contracting, Inc.		220.00	167,640.00
6	Treas Construction Inc		249.34	189,997.08
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		280.00	213,360.00
0170	504(C) 6250	SEALED EXPANSION JOINT	66.120 LF	
	Engineer's Estimate		**270.00**	**17,852.40**
1	RRY SERVICES LLC		275.00	18,183.00
2	K & R BUILDERS, INC.		295.00	19,505.40
3	SEWELL BROS., INC.		320.00	21,158.40
4	HASKELL LEMON CONSTRUCTION CO.		292.50	19,340.10
5	Cowboy Contracting, Inc.		240.00	15,868.80
6	Treas Construction Inc		338.54	22,384.26
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		330.00	21,819.60
0180	504(D) 6239	CONCRETE RAIL (TR3)	583.400 LF	
	Engineer's Estimate		**80.00**	**46,672.00**
1	RRY SERVICES LLC		78.00	45,505.20
2	K & R BUILDERS, INC.		75.00	43,755.00
3	SEWELL BROS., INC.		75.00	43,755.00
4	HASKELL LEMON CONSTRUCTION CO.		94.30	55,014.62
5	Cowboy Contracting, Inc.		74.00	43,171.60
6	Treas Construction Inc		85.85	50,084.89
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		115.00	67,091.00
0190	506(A) 1322	STRUCTURAL STEEL	1,220.000 LB	
	Engineer's Estimate		**2.90**	**3,538.00**
1	RRY SERVICES LLC		3.60	4,392.00
2	K & R BUILDERS, INC.		3.25	3,965.00
3	SEWELL BROS., INC.		3.00	3,660.00
4	HASKELL LEMON CONSTRUCTION CO.		4.45	5,429.00
5	Cowboy Contracting, Inc.		3.50	4,270.00
6	Treas Construction Inc		4.33	5,282.60
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		3.00	3,660.00
0200	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	9.000 EA	
	Engineer's Estimate		**850.00**	**7,650.00**
1	RRY SERVICES LLC		1,200.00	10,800.00
2	K & R BUILDERS, INC.		1,230.00	11,070.00
3	SEWELL BROS., INC.		1,000.00	9,000.00
4	HASKELL LEMON CONSTRUCTION CO.		1,475.00	13,275.00
5	Cowboy Contracting, Inc.		800.00	7,200.00
6	Treas Construction Inc		1,373.74	12,363.66
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		1,700.00	15,300.00

Letting Date: March 18, 2021, 10:30 A.M.
Call Order: 735 **Contract ID:** 210078

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount

Section: 0002 BRIDGE 'A' - NBI NO. 18724

0210	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	9.000	EA
	Engineer's Estimate		**850.00**	**7,650.00**
1	RRY SERVICES LLC		1,200.00	10,800.00
2	K & R BUILDERS, INC.		1,230.00	11,070.00
3	SEWELL BROS., INC.		1,000.00	9,000.00
4	HASKELL LEMON CONSTRUCTION CO.		1,475.00	13,275.00
5	Cowboy Contracting, Inc.		800.00	7,200.00
6	Treas Construction Inc		1,373.74	12,363.66
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		1,700.00	15,300.00

0220	509(A) 1326	CLASS AA CONCRETE	197.700	CY
	Engineer's Estimate		**650.00**	**128,505.00**
1	RRY SERVICES LLC		550.00	108,735.00
2	K & R BUILDERS, INC.		606.50	119,905.05
3	SEWELL BROS., INC.		600.00	118,620.00
4	HASKELL LEMON CONSTRUCTION CO.		501.00	99,047.70
5	Cowboy Contracting, Inc.		550.00	108,735.00
6	Treas Construction Inc		684.50	135,325.65
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		800.00	158,160.00

0230	509(B) 1328	CLASS A CONCRETE	147.200	CY
	Engineer's Estimate		**625.00**	**92,000.00**
1	RRY SERVICES LLC		575.00	84,640.00
2	K & R BUILDERS, INC.		626.50	92,220.80
3	SEWELL BROS., INC.		600.00	88,320.00
4	HASKELL LEMON CONSTRUCTION CO.		605.50	89,129.60
5	Cowboy Contracting, Inc.		540.00	79,488.00
6	Treas Construction Inc		684.50	100,758.40
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		800.00	117,760.00

0240	511(A) 1332	REINFORCING STEEL	79,380.000	LB
	Engineer's Estimate		**1.00**	**79,380.00**
1	RRY SERVICES LLC		1.05	83,349.00
2	K & R BUILDERS, INC.		1.06	84,142.80
3	SEWELL BROS., INC.		1.20	95,256.00
4	HASKELL LEMON CONSTRUCTION CO.		1.10	87,318.00
5	Cowboy Contracting, Inc.		1.15	91,287.00
6	Treas Construction Inc		1.16	92,080.80
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.30	103,194.00

0250	514(A) 6010	PILES, FURNISHED (HP 10X42)	158.000	LF
	Engineer's Estimate		**28.00**	**4,424.00**
1	RRY SERVICES LLC		39.00	6,162.00
2	K & R BUILDERS, INC.		35.00	5,530.00
3	SEWELL BROS., INC.		35.00	5,530.00
4	HASKELL LEMON CONSTRUCTION CO.		42.40	6,699.20
5	Cowboy Contracting, Inc.		33.00	5,214.00
6	Treas Construction Inc		34.40	5,435.20
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		50.00	7,900.00

Letting Date: March 18, 2021, 10:30 A.M.
Call Order: 735 **Contract ID:** 210078

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0002**	**BRIDGE 'A' - NBI NO. 18724**			
0260	514(A) 6011	PILES, FURNISHED (HP 12X53)	355.000	LF	
	Engineer's Estimate		**32.00**		**11,360.00**
1	RRY SERVICES LLC		50.00		17,750.00
2	K & R BUILDERS, INC.		42.00		14,910.00
3	SEWELL BROS., INC.		40.00		14,200.00
4	HASKELL LEMON CONSTRUCTION CO.		54.30		19,276.50
5	Cowboy Contracting, Inc.		34.00		12,070.00
6	Treas Construction Inc		42.03		14,920.65
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		60.00		21,300.00
0270	514(B) 6292	PILES, DRIVEN (HP 10X42)	158.000	LF	
	Engineer's Estimate		**12.00**		**1,896.00**
1	RRY SERVICES LLC		8.00		1,264.00
2	K & R BUILDERS, INC.		15.00		2,370.00
3	SEWELL BROS., INC.		15.00		2,370.00
4	HASKELL LEMON CONSTRUCTION CO.		16.80		2,654.40
5	Cowboy Contracting, Inc.		17.00		2,686.00
6	Treas Construction Inc		26.25		4,147.50
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		9.00		1,422.00
0280	514(B) 6294	PILES, DRIVEN (HP 12X53)	355.000	LF	
	Engineer's Estimate		**15.00**		**5,325.00**
1	RRY SERVICES LLC		8.00		2,840.00
2	K & R BUILDERS, INC.		18.00		6,390.00
3	SEWELL BROS., INC.		15.00		5,325.00
4	HASKELL LEMON CONSTRUCTION CO.		19.70		6,993.50
5	Cowboy Contracting, Inc.		20.00		7,100.00
6	Treas Construction Inc		26.25		9,318.75
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		9.00		3,195.00
0290	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000	EA	
	Engineer's Estimate		**400.00**		**400.00**
1	RRY SERVICES LLC		400.00		400.00
2	K & R BUILDERS, INC.		400.00		400.00
3	SEWELL BROS., INC.		400.00		400.00
4	HASKELL LEMON CONSTRUCTION CO.		400.00		400.00
5	Cowboy Contracting, Inc.		400.00		400.00
6	Treas Construction Inc		400.00		400.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		400.00		400.00
0300	516(A) 6096	DRILLED SHAFTS 60" DIAMETER	96.000	LF	
	Engineer's Estimate		**1,005.00**		**96,480.00**
1	RRY SERVICES LLC		750.00		72,000.00
2	K & R BUILDERS, INC.		794.00		76,224.00
3	SEWELL BROS., INC.		850.00		81,600.00
4	HASKELL LEMON CONSTRUCTION CO.		980.50		94,128.00
5	Cowboy Contracting, Inc.		780.00		74,880.00
6	Treas Construction Inc		1,036.94		99,546.24
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		900.00		86,400.00

Letting Date: March 18, 2021, 10:30 A.M.
Call Order: 735 **Contract ID:** 210078

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0002 BRIDGE 'A' - NBI NO. 18724			
0310	601(B) 1353 TYPE I-A PLAIN RIPRAP		2,252.000 TON
	Engineer's Estimate	**48.00**	**108,096.00**
1	RRY SERVICES LLC	43.50	97,962.00
2	K & R BUILDERS, INC.	40.25	90,643.00
3	SEWELL BROS., INC.	43.00	96,836.00
4	HASKELL LEMON CONSTRUCTION CO.	34.90	78,594.80
5	Cowboy Contracting, Inc.	42.00	94,584.00
6	Treas Construction Inc	50.98	114,806.96
7	PARADIGM CONSTRUCTION & ENGINEERING, INC	39.00	87,828.00
0320	601(C) 1355 TYPE I-A FILTER BLANKET		751.000 TON
	Engineer's Estimate	**40.00**	**30,040.00**
1	RRY SERVICES LLC	33.00	24,783.00
2	K & R BUILDERS, INC.	33.50	25,158.50
3	SEWELL BROS., INC.	33.00	24,783.00
4	HASKELL LEMON CONSTRUCTION CO.	27.90	20,952.90
5	Cowboy Contracting, Inc.	34.50	25,909.50
6	Treas Construction Inc	39.10	29,364.10
7	PARADIGM CONSTRUCTION & ENGINEERING, INC	28.00	21,028.00
0330	613(H) 6204 6" PERFORATED PIPE UNDERDRAIN ROUND		60.000 LF
	Engineer's Estimate	**35.00**	**2,100.00**
1	RRY SERVICES LLC	30.00	1,800.00
2	K & R BUILDERS, INC.	30.00	1,800.00
3	SEWELL BROS., INC.	35.00	2,100.00
4	HASKELL LEMON CONSTRUCTION CO.	64.90	3,894.00
5	Cowboy Contracting, Inc.	70.00	4,200.00
6	Treas Construction Inc	31.50	1,890.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC	60.00	3,600.00
0340	613(I) 6207 6" NON-PERF.PIPE UNDERDRAIN RND.		60.000 LF
	Engineer's Estimate	**38.00**	**2,280.00**
1	RRY SERVICES LLC	30.00	1,800.00
2	K & R BUILDERS, INC.	30.00	1,800.00
3	SEWELL BROS., INC.	35.00	2,100.00
4	HASKELL LEMON CONSTRUCTION CO.	18.00	1,080.00
5	Cowboy Contracting, Inc.	72.00	4,320.00
6	Treas Construction Inc	31.50	1,890.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC	23.00	1,380.00
0350	619(D) 1397 REMOVAL OF EXISTING BRIDGE STRUCTURE		1.000 LSUM
	Engineer's Estimate	**12,000.00**	**12,000.00**
1	RRY SERVICES LLC	10,000.00	10,000.00
2	K & R BUILDERS, INC.	14,500.00	14,500.00
3	SEWELL BROS., INC.	10,000.00	10,000.00
4	HASKELL LEMON CONSTRUCTION CO.	24,560.00	24,560.00
5	Cowboy Contracting, Inc.	25,000.00	25,000.00
6	Treas Construction Inc	13,671.00	13,671.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC	43,000.00	43,000.00

Letting Date: March 18, 2021, 10:30 A.M.
Call Order: 735 **Contract ID:** 210078

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A' - NBI NO. 18724**		
0360	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**2,150.00**	**8,600.00**
1	RRY SERVICES LLC		1,955.00	7,820.00
2	K & R BUILDERS, INC.		2,050.00	8,200.00
3	SEWELL BROS., INC.		2,620.00	10,480.00
4	HASKELL LEMON CONSTRUCTION CO.		2,015.00	8,060.00
5	Cowboy Contracting, Inc.		2,900.00	11,600.00
6	Treas Construction Inc		2,052.75	8,211.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		2,400.00	9,600.00
0370	623(F) 6029	GUARDRAIL ANCHOR UNIT (TYPE A)	4.000 EA	
	Engineer's Estimate		**1,175.00**	**4,700.00**
1	RRY SERVICES LLC		2,000.00	8,000.00
2	K & R BUILDERS, INC.		2,100.00	8,400.00
3	SEWELL BROS., INC.		2,670.00	10,680.00
4	HASKELL LEMON CONSTRUCTION CO.		2,061.00	8,244.00
5	Cowboy Contracting, Inc.		2,500.00	10,000.00
6	Treas Construction Inc		2,100.00	8,400.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		2,500.00	10,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**		
0380	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,440.000 SD	
	Engineer's Estimate		**0.45**	**648.00**
1	RRY SERVICES LLC		0.10	144.00
2	K & R BUILDERS, INC.		0.10	144.00
3	SEWELL BROS., INC.		0.07	100.80
4	HASKELL LEMON CONSTRUCTION CO.		0.05	72.00
5	Cowboy Contracting, Inc.		0.50	720.00
6	Treas Construction Inc		0.05	72.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.75	1,080.00
0390	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	960.000 SD	
	Engineer's Estimate		**1.18**	**1,132.80**
1	RRY SERVICES LLC		0.10	96.00
2	K & R BUILDERS, INC.		0.10	96.00
3	SEWELL BROS., INC.		0.07	67.20
4	HASKELL LEMON CONSTRUCTION CO.		0.05	48.00
5	Cowboy Contracting, Inc.		2.00	1,920.00
6	Treas Construction Inc		0.05	48.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.75	720.00
0400	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	1,920.000 SD	
	Engineer's Estimate		**0.50**	**960.00**
1	RRY SERVICES LLC		0.10	192.00
2	K & R BUILDERS, INC.		0.10	192.00
3	SEWELL BROS., INC.		0.07	134.40
4	HASKELL LEMON CONSTRUCTION CO.		0.05	96.00
5	Cowboy Contracting, Inc.		0.50	960.00
6	Treas Construction Inc		0.05	96.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.75	1,440.00

Letting Date: March 18, 2021, 10:30 A.M.
Call Order: 735 **Contract ID:** 210078

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC**			
0410	880(E) 8860	WARNING LIGHTS(TYPE A)	4,800.000 SD	
	Engineer's Estimate		**0.10**	**480.00**
1	RRY SERVICES LLC		0.05	240.00
2	K & R BUILDERS, INC.		0.05	240.00
3	SEWELL BROS., INC.		0.04	192.00
4	HASKELL LEMON CONSTRUCTION CO.		0.02	96.00
5	Cowboy Contracting, Inc.		0.02	96.00
6	Treas Construction Inc		0.02	96.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.15	720.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**STAKING**			
0420	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**6,800.00**	**6,800.00**
1	RRY SERVICES LLC		5,600.00	5,600.00
2	K & R BUILDERS, INC.		8,000.00	8,000.00
3	SEWELL BROS., INC.		7,700.00	7,700.00
4	HASKELL LEMON CONSTRUCTION CO.		12,925.00	12,925.00
5	Cowboy Contracting, Inc.		14,000.00	14,000.00
6	Treas Construction Inc		5,880.00	5,880.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		15,000.00	15,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005	**CONSTRUCTION**			
0430	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**2,500.00**	**2,500.00**
1	RRY SERVICES LLC		500.00	500.00
2	K & R BUILDERS, INC.		2,650.00	2,650.00
3	SEWELL BROS., INC.		3,000.00	3,000.00
4	HASKELL LEMON CONSTRUCTION CO.		2,392.00	2,392.00
5	Cowboy Contracting, Inc.		4,500.00	4,500.00
6	Treas Construction Inc		2,625.00	2,625.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		10,000.00	10,000.00
0440	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**56,000.00**	**56,000.00**
1	RRY SERVICES LLC		45,000.00	45,000.00
2	K & R BUILDERS, INC.		73,950.00	73,950.00
3	SEWELL BROS., INC.		50,000.00	50,000.00
4	HASKELL LEMON CONSTRUCTION CO.		79,658.68	79,658.68
5	Cowboy Contracting, Inc.		78,198.28	78,198.28
6	Treas Construction Inc		56,851.01	56,851.01
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		92,000.00	92,000.00