Letting Date: April 15, 2021, 10:30 A.M.
Call Order: 225 **Contract ID:** 210088
J/P No.: 33833(04) **Project No.:** STP-268C(074)3P **Contract Time:**
County: SEQUOYAH
Description: PAVEMENT REHABILITATION (P.C. CONCRETE)
US-64/SH-10: US-64, FROM THE SH-10 JUNCTION EXTEND NORTHWEST NEAR GORE. SH-10, FROM 1.3 MILES NORTH OF I-40 EXTEND NORTH NEAR GORE.
PROJECT LENGTH = 2.353 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	800,690.00		
1	Diamond Surface, Inc.	1,155,362.15	144.30	100.00
2	EMERY SAPP & SONS, INC.	1,223,795.79	152.84	105.92
3	Interstate Improvement, Inc.	1,386,354.25	173.14	119.99
4	R.A. Knapp Construction, Inc.	1,645,922.95	205.56	142.46

Letting Date: April 15, 2021, 10:30 A.M.
Call Order: 225 **Contract ID:** 210088

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0010	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	50.000 TON
	Engineer's Estimate	**20.00**	**1,000.00**
1	Diamond Surface, Inc.	156.25	7,812.50
2	EMERY SAPP & SONS, INC.	125.00	6,250.00
3	Interstate Improvement, Inc.	35.00	1,750.00
4	R.A. Knapp Construction, Inc.	43.00	2,150.00
0020	414(E) 0225	FULL DEPTH P.C. CONCRETE PATCHING(PLACEMENT ONLY)	1,149.000 SY
	Engineer's Estimate	**100.00**	**114,900.00**
1	Diamond Surface, Inc.	167.25	192,170.25
2	EMERY SAPP & SONS, INC.	209.00	240,141.00
3	Interstate Improvement, Inc.	215.00	247,035.00
4	R.A. Knapp Construction, Inc.	250.00	287,250.00
0030	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	287.000 CY
	Engineer's Estimate	**150.00**	**43,050.00**
1	Diamond Surface, Inc.	525.00	150,675.00
2	EMERY SAPP & SONS, INC.	212.00	60,844.00
3	Interstate Improvement, Inc.	500.00	143,500.00
4	R.A. Knapp Construction, Inc.	600.00	172,200.00
0040	415 6300	CONCRETE JOINT SEALING	32,565.000 LF
	Engineer's Estimate	**2.50**	**81,412.50**
1	Diamond Surface, Inc.	2.76	89,879.40
2	EMERY SAPP & SONS, INC.	3.54	115,280.10
3	Interstate Improvement, Inc.	2.50	81,412.50
4	R.A. Knapp Construction, Inc.	3.50	113,977.50
0050	416 0100	DOWEL BAR RETROFIT	6,680.000 EA
	Engineer's Estimate	**40.00**	**267,200.00**
1	Diamond Surface, Inc.	44.39	296,525.20
2	EMERY SAPP & SONS, INC.	48.95	326,986.00
3	Interstate Improvement, Inc.	65.00	434,200.00
4	R.A. Knapp Construction, Inc.	56.00	374,080.00
0060	425 5195	DIAMOND GRINDING CONCRETE PAVEMENT	33,400.000 SY
	Engineer's Estimate	**4.50**	**150,300.00**
1	Diamond Surface, Inc.	4.28	142,952.00
2	EMERY SAPP & SONS, INC.	4.47	149,298.00
3	Interstate Improvement, Inc.	6.00	200,400.00
4	R.A. Knapp Construction, Inc.	10.00	334,000.00
0070	509(A) 0319	CLASS AA CONCRETE	135.000 CY
	Engineer's Estimate	**200.00**	**27,000.00**
1	Diamond Surface, Inc.	425.00	57,375.00
2	EMERY SAPP & SONS, INC.	583.00	78,705.00
3	Interstate Improvement, Inc.	430.00	58,050.00
4	R.A. Knapp Construction, Inc.	485.00	65,475.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 TRAFFIC			

Letting Date: April 15, 2021, 10:30 A.M.
Call Order: 225 **Contract ID:** 210088

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0080	628(B) 5125	HIGH-TENSION CABLE BARRIER(TL-4)	1,935.000	LF	
	Engineer's Estimate		**25.00**		**48,375.00**
1	Diamond Surface, Inc.		40.81		78,967.35
2	EMERY SAPP & SONS, INC.		46.55		90,074.25
3	Interstate Improvement, Inc.		42.00		81,270.00
4	R.A. Knapp Construction, Inc.		46.00		89,010.00
0090	628(C) 5110	END ANCHORS	6.000	EA	
	Engineer's Estimate		**5,000.00**		**30,000.00**
1	Diamond Surface, Inc.		3,175.00		19,050.00
2	EMERY SAPP & SONS, INC.		4,346.00		26,076.00
3	Interstate Improvement, Inc.		3,200.00		19,200.00
4	R.A. Knapp Construction, Inc.		3,700.00		22,200.00
0100	628(E) 5175	CABLE BARRIER TENSION METER	1.000	EA	
	Engineer's Estimate		**2,500.00**		**2,500.00**
1	Diamond Surface, Inc.		5,568.75		5,568.75
2	EMERY SAPP & SONS, INC.		5,208.00		5,208.00
3	Interstate Improvement, Inc.		5,650.00		5,650.00
4	R.A. Knapp Construction, Inc.		5,000.00		5,000.00
0110	805(A) 8702	REMOVAL OF CLASS C PAVEMENT MARKERS	121.000	EA	
	Engineer's Estimate		**20.00**		**2,420.00**
1	Diamond Surface, Inc.		12.50		1,512.50
2	EMERY SAPP & SONS, INC.		12.50		1,512.50
3	Interstate Improvement, Inc.		12.75		1,542.75
4	R.A. Knapp Construction, Inc.		15.00		1,815.00
0120	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	39,575.000	LF	
	Engineer's Estimate		**0.50**		**19,787.50**
1	Diamond Surface, Inc.		0.50		19,787.50
2	EMERY SAPP & SONS, INC.		0.50		19,787.50
3	Interstate Improvement, Inc.		0.52		20,579.00
4	R.A. Knapp Construction, Inc.		0.57		22,557.75
0130	880(A) 8812	ARROW DISPLAY(TYPE C)	60.000	SD	
	Engineer's Estimate		**10.00**		**600.00**
1	Diamond Surface, Inc.		1.25		75.00
2	EMERY SAPP & SONS, INC.		1.24		74.40
3	Interstate Improvement, Inc.		1.30		78.00
4	R.A. Knapp Construction, Inc.		1.43		85.80
0140	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	690.000	SD	
	Engineer's Estimate		**0.50**		**345.00**
1	Diamond Surface, Inc.		1.25		862.50
2	EMERY SAPP & SONS, INC.		1.24		855.60
3	Interstate Improvement, Inc.		1.30		897.00
4	R.A. Knapp Construction, Inc.		1.43		986.70
0150	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	810.000	SD	
	Engineer's Estimate		**0.50**		**405.00**
1	Diamond Surface, Inc.		1.25		1,012.50
2	EMERY SAPP & SONS, INC.		1.24		1,004.40
3	Interstate Improvement, Inc.		1.30		1,053.00
4	R.A. Knapp Construction, Inc.		1.43		1,158.30

Letting Date: April 15, 2021, 10:30 A.M.
Call Order: 225 **Contract ID:** 210088

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0160	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	960.000	SD	
	Engineer's Estimate		**2.00**		**1,920.00**
1	Diamond Surface, Inc.		2.50		2,400.00
2	EMERY SAPP & SONS, INC.		2.48		2,380.80
3	Interstate Improvement, Inc.		2.60		2,496.00
4	R.A. Knapp Construction, Inc.		2.86		2,745.60
0170	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	300.000	SD	
	Engineer's Estimate		**1.00**		**300.00**
1	Diamond Surface, Inc.		2.50		750.00
2	EMERY SAPP & SONS, INC.		2.48		744.00
3	Interstate Improvement, Inc.		2.60		780.00
4	R.A. Knapp Construction, Inc.		2.86		858.00
0180	880(E) 8860	WARNING LIGHTS(TYPE A)	450.000	SD	
	Engineer's Estimate		**0.50**		**225.00**
1	Diamond Surface, Inc.		1.25		562.50
2	EMERY SAPP & SONS, INC.		1.24		558.00
3	Interstate Improvement, Inc.		1.30		585.00
4	R.A. Knapp Construction, Inc.		1.43		643.50
0190	880(F) 8878	DRUMS	1,020.000	SD	
	Engineer's Estimate		**0.25**		**255.00**
1	Diamond Surface, Inc.		0.63		642.60
2	EMERY SAPP & SONS, INC.		0.62		632.40
3	Interstate Improvement, Inc.		0.65		663.00
4	R.A. Knapp Construction, Inc.		0.71		724.20
0200	880(G) 8890	CHANNELIZER CONES	4,860.000	SD	
	Engineer's Estimate		**0.25**		**1,215.00**
1	Diamond Surface, Inc.		0.31		1,506.60
2	EMERY SAPP & SONS, INC.		0.31		1,506.60
3	Interstate Improvement, Inc.		0.35		1,701.00
4	R.A. Knapp Construction, Inc.		0.36		1,749.60
0210	880(I) 8902	FLAGGER	60.000	SD	
	Engineer's Estimate		**100.00**		**6,000.00**
1	Diamond Surface, Inc.		1,375.00		82,500.00
2	EMERY SAPP & SONS, INC.		1,552.00		93,120.00
3	Interstate Improvement, Inc.		1,345.00		80,700.00
4	R.A. Knapp Construction, Inc.		2,400.00		144,000.00
0220	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	148.000	SD	
	Engineer's Estimate		**10.00**		**1,480.00**
1	Diamond Surface, Inc.		18.75		2,775.00
2	EMERY SAPP & SONS, INC.		18.63		2,757.24
3	Interstate Improvement, Inc.		19.00		2,812.00
4	R.A. Knapp Construction, Inc.		22.00		3,256.00