Letting Date: March 18, 2021, 10:30 A.M.
Call Order: 826 **Contract ID:** 210096
J/P No.: 33446(04) **Project No.:** STP-273B(064)3P **Contract Time:**
33447(04) SSR-273B(065)SR
County: WAGONER
Description: RESURFACE (ASPHALT)
SH-51: FROM 5.4 MILES EAST OF THE
MUSKOGEE TURNPIKE, EXTEND EAST NEAR WAGONER.
PROJECT LENGTH = 5.495 MILES

	VENDORNAME	PROPOSALITEMTO		
1	H & G Paving Contractors Inc.	2,476,763.64	78.43	100.00
2	SHERWOOD CONSTRUCTION CO., INC.	2,546,052.20	80.62	102.80
3	APAC-CENTRAL, INC.	2,625,564.21	83.14	106.01
4	BECCO CONTRACTORS, INC.	2,721,000.00	86.16	109.86
5	Rosscon, LLC	2,774,249.12	87.85	112.01

Letting Date: March 18, 2021, 10:30 A.M.
Call Order: 826 **Contract ID:** 210096

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY - STP-273B(064)3P**		
0010	407(D) 0401	(SP) NT TACK MATERIAL	13,234.000	GAL
	Engineer's Estimate		**3.00**	**39,702.00**
1	H & G Paving Contractors Inc.		1.95	25,806.30
2	SHERWOOD CONSTRUCTION CO., INC.		3.06	40,496.04
3	APAC-CENTRAL, INC.		2.50	33,085.00
4	BECCO CONTRACTORS, INC.		2.00	26,468.00
5	Rosscon, LLC		2.50	33,085.00
0020	411(C) 5950	SUPERPAVE, TYPE S4(PG 76-28 OK)	18,528.000	TON
	Engineer's Estimate		**95.00**	**1,760,160.00**
1	H & G Paving Contractors Inc.		77.99	1,444,998.72
2	SHERWOOD CONSTRUCTION CO., INC.		76.30	1,413,686.40
3	APAC-CENTRAL, INC.		81.35	1,507,252.80
4	BECCO CONTRACTORS, INC.		80.50	1,491,504.00
5	Rosscon, LLC		89.00	1,648,992.00
0030	412 5267	COLD MILLING PAVEMENT	165,431.000	SY
	Engineer's Estimate		**2.00**	**330,862.00**
1	H & G Paving Contractors Inc.		1.19	196,862.89
2	SHERWOOD CONSTRUCTION CO., INC.		1.68	277,924.08
3	APAC-CENTRAL, INC.		1.32	218,368.92
4	BECCO CONTRACTORS, INC.		2.00	330,862.00
5	Rosscon, LLC		1.10	181,974.10
0040	413(A) 4861	RUMBLE STRIP-METHOD HMA-CON	41,344.000	LF
	Engineer's Estimate		**0.50**	**20,672.00**
1	H & G Paving Contractors Inc.		0.35	14,470.40
2	SHERWOOD CONSTRUCTION CO., INC.		0.11	4,547.84
3	APAC-CENTRAL, INC.		0.13	5,374.72
4	BECCO CONTRACTORS, INC.		0.25	10,336.00
5	Rosscon, LLC		0.11	4,547.84
0050	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	41,344.000	LF
	Engineer's Estimate		**0.50**	**20,672.00**
1	H & G Paving Contractors Inc.		0.35	14,470.40
2	SHERWOOD CONSTRUCTION CO., INC.		0.12	4,961.28
3	APAC-CENTRAL, INC.		0.13	5,374.72
4	BECCO CONTRACTORS, INC.		0.25	10,336.00
5	Rosscon, LLC		0.11	4,547.84

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC - STP-273B(064)3P**		
0060	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	93,024.000	LF
	Engineer's Estimate		**0.50**	**46,512.00**
1	H & G Paving Contractors Inc.		0.49	45,581.76
2	SHERWOOD CONSTRUCTION CO., INC.		0.49	45,581.76
3	APAC-CENTRAL, INC.		0.47	43,721.28
4	BECCO CONTRACTORS, INC.		0.50	46,512.00
5	Rosscon, LLC		0.60	55,814.40

Letting Date: March 18, 2021, 10:30 A.M.
Call Order: 826 **Contract ID:** 210096

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC - STP-273B(064)3P					
0070	856(B) 8525	TRAFFIC STRIPE (MULTI-POLYMER)(SYMBOLS, WORDS. ETC.)	45.000	EA	
	Engineer's Estimate		**30.00**		**1,350.00**
1	H & G Paving Contractors Inc.		100.00		4,500.00
2	SHERWOOD CONSTRUCTION CO., INC.		105.83		4,762.35
3	APAC-CENTRAL, INC.		105.00		4,725.00
4	BECCO CONTRACTORS, INC.		91.00		4,095.00
5	Rosscon, LLC		110.00		4,950.00
0080	880(A) 8812	ARROW DISPLAY(TYPE C)	60.000	SD	
	Engineer's Estimate		**10.00**		**600.00**
1	H & G Paving Contractors Inc.		5.00		300.00
2	SHERWOOD CONSTRUCTION CO., INC.		5.29		317.40
3	APAC-CENTRAL, INC.		5.50		330.00
4	BECCO CONTRACTORS, INC.		4.97		298.20
5	Rosscon, LLC		11.00		660.00
0090	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,035.000	SD	
	Engineer's Estimate		**0.50**		**517.50**
1	H & G Paving Contractors Inc.		1.10		1,138.50
2	SHERWOOD CONSTRUCTION CO., INC.		1.06		1,097.10
3	APAC-CENTRAL, INC.		1.05		1,086.75
4	BECCO CONTRACTORS, INC.		1.00		1,035.00
5	Rosscon, LLC		1.10		1,138.50
0100	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	990.000	SD	
	Engineer's Estimate		**0.50**		**495.00**
1	H & G Paving Contractors Inc.		1.00		990.00
2	SHERWOOD CONSTRUCTION CO., INC.		1.06		1,049.40
3	APAC-CENTRAL, INC.		1.05		1,039.50
4	BECCO CONTRACTORS, INC.		1.00		990.00
5	Rosscon, LLC		3.30		3,267.00
0110	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,440.000	SD	
	Engineer's Estimate		**2.00**		**2,880.00**
1	H & G Paving Contractors Inc.		1.00		1,440.00
2	SHERWOOD CONSTRUCTION CO., INC.		1.06		1,526.40
3	APAC-CENTRAL, INC.		1.05		1,512.00
4	BECCO CONTRACTORS, INC.		1.00		1,440.00
5	Rosscon, LLC		1.10		1,584.00
0120	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	450.000	SD	
	Engineer's Estimate		**1.00**		**450.00**
1	H & G Paving Contractors Inc.		0.65		292.50
2	SHERWOOD CONSTRUCTION CO., INC.		0.53		238.50
3	APAC-CENTRAL, INC.		0.51		229.50
4	BECCO CONTRACTORS, INC.		0.50		225.00
5	Rosscon, LLC		1.10		495.00
0140	880(E) 8860	WARNING LIGHTS(TYPE A)	675.000	SD	
	Engineer's Estimate		**0.50**		**337.50**
1	H & G Paving Contractors Inc.		0.25		168.75
2	SHERWOOD CONSTRUCTION CO., INC.		0.26		175.50
3	APAC-CENTRAL, INC.		0.26		175.50
4	BECCO CONTRACTORS, INC.		0.25		168.75
5	Rosscon, LLC		1.10		742.50

Letting Date: March 18, 2021, 10:30 A.M.
Call Order: 826 **Contract ID:** 210096

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC - STP-273B(064)3P**			
0150	880(F) 8878	DRUMS	1,530.000 SD	
	Engineer's Estimate		**0.25**	**382.50**
1	H & G Paving Contractors Inc.		0.25	382.50
2	SHERWOOD CONSTRUCTION CO., INC.		0.26	397.80
3	APAC-CENTRAL, INC.		0.26	397.80
4	BECCO CONTRACTORS, INC.		0.25	382.50
5	Rosscon, LLC		1.10	1,683.00
0160	880(G) 8890	CHANNELIZER CONES	7,290.000 SD	
	Engineer's Estimate		**0.25**	**1,822.50**
1	H & G Paving Contractors Inc.		0.35	2,551.50
2	SHERWOOD CONSTRUCTION CO., INC.		0.26	1,895.40
3	APAC-CENTRAL, INC.		0.26	1,895.40
4	BECCO CONTRACTORS, INC.		0.25	1,822.50
5	Rosscon, LLC		0.55	4,009.50
0170	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	104.000 SD	
	Engineer's Estimate		**10.00**	**1,040.00**
1	H & G Paving Contractors Inc.		10.00	1,040.00
2	SHERWOOD CONSTRUCTION CO., INC.		10.58	1,100.32
3	APAC-CENTRAL, INC.		10.25	1,066.00
4	BECCO CONTRACTORS, INC.		9.00	936.00
5	Rosscon, LLC		27.50	2,860.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**ROADWAY - SSR-273B(065)SR**			
0180	407(D) 0401	(SP) NT TACK MATERIAL	5,460.000 GAL	
	Engineer's Estimate		**3.00**	**16,380.00**
1	H & G Paving Contractors Inc.		1.95	10,647.00
2	SHERWOOD CONSTRUCTION CO., INC.		3.06	16,707.60
3	APAC-CENTRAL, INC.		2.50	13,650.00
4	BECCO CONTRACTORS, INC.		2.00	10,920.00
5	Rosscon, LLC		2.50	13,650.00
0190	411(C) 5950	SUPERPAVE, TYPE S4(PG 76-28 OK)	7,508.000 TON	
	Engineer's Estimate		**85.00**	**638,180.00**
1	H & G Paving Contractors Inc.		77.99	585,548.92
2	SHERWOOD CONSTRUCTION CO., INC.		76.30	572,860.40
3	APAC-CENTRAL, INC.		84.50	634,426.00
4	BECCO CONTRACTORS, INC.		80.50	604,394.00
5	Rosscon, LLC		89.00	668,212.00
0200	412 5267	COLD MILLING PAVEMENT	68,247.000 SY	
	Engineer's Estimate		**3.00**	**204,741.00**
1	H & G Paving Contractors Inc.		1.19	81,213.93
2	SHERWOOD CONSTRUCTION CO., INC.		1.69	115,337.43
3	APAC-CENTRAL, INC.		1.58	107,830.26
4	BECCO CONTRACTORS, INC.		2.00	136,494.00
5	Rosscon, LLC		1.10	75,071.70

Letting Date: March 18, 2021, 10:30 A.M.
Call Order: 826 **Contract ID:** 210096

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**ROADWAY - SSR-273B(065)SR**				
0210	413(A) 4870	RUMBLE STRIP-CENTERLINE HMA-CON	6,800.000	LF	
	Engineer's Estimate		**0.24**		**1,632.00**
1	H & G Paving Contractors Inc.		0.35		2,380.00
2	SHERWOOD CONSTRUCTION CO., INC.		0.12		816.00
3	APAC-CENTRAL, INC.		0.40		2,720.00
4	BECCO CONTRACTORS, INC.		0.25		1,700.00
5	Rosscon, LLC		0.58		3,944.00
0220	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	6,800.000	LF	
	Engineer's Estimate		**0.10**		**680.00**
1	H & G Paving Contractors Inc.		0.35		2,380.00
2	SHERWOOD CONSTRUCTION CO., INC.		0.12		816.00
3	APAC-CENTRAL, INC.		0.40		2,720.00
4	BECCO CONTRACTORS, INC.		0.25		1,700.00
5	Rosscon, LLC		0.58		3,944.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004	**TRAFFIC - SSR-273B(065)SR**				
0230	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	40,168.000	LF	
	Engineer's Estimate		**1.00**		**40,168.00**
1	H & G Paving Contractors Inc.		0.49		19,682.32
2	SHERWOOD CONSTRUCTION CO., INC.		0.49		19,682.32
3	APAC-CENTRAL, INC.		0.47		18,878.96
4	BECCO CONTRACTORS, INC.		0.50		20,084.00
5	Rosscon, LLC		0.68		27,314.24
0240	856(A) 8548	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	145.000	LF	
	Engineer's Estimate		**3.50**		**507.50**
1	H & G Paving Contractors Inc.		10.00		1,450.00
2	SHERWOOD CONSTRUCTION CO., INC.		10.58		1,534.10
3	APAC-CENTRAL, INC.		10.25		1,486.25
4	BECCO CONTRACTORS, INC.		10.00		1,450.00
5	Rosscon, LLC		3.30		478.50
0250	856(B) 8525	TRAFFIC STRIPE (MULTI-POLYMER)(SYMBOLS, WORDS. ETC.)	52.000	EA	
	Engineer's Estimate		**120.00**		**6,240.00**
1	H & G Paving Contractors Inc.		100.00		5,200.00
2	SHERWOOD CONSTRUCTION CO., INC.		105.83		5,503.16
3	APAC-CENTRAL, INC.		103.00		5,356.00
4	BECCO CONTRACTORS, INC.		91.00		4,732.00
5	Rosscon, LLC		110.00		5,720.00
0260	858(A) 8911	PAVEMENT MARKERS CLASS A TYPE 2-C	284.000	EA	
	Engineer's Estimate		**6.00**		**1,704.00**
1	H & G Paving Contractors Inc.		5.00		1,420.00
2	SHERWOOD CONSTRUCTION CO., INC.		5.29		1,502.36
3	APAC-CENTRAL, INC.		5.15		1,462.60
4	BECCO CONTRACTORS, INC.		5.00		1,420.00
5	Rosscon, LLC		5.50		1,562.00

Letting Date: March 18, 2021, 10:30 A.M.

Call Order: 826 **Contract ID:** 210096

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004 TRAFFIC - SSR-273B(065)SR					
0270	858(A) 8914	PAVEMENT MARKERS CLASS A TYPE 2-D	142.000	EA	
	Engineer's Estimate		**6.00**		**852.00**
1	H & G Paving Contractors Inc.		5.00		710.00
2	SHERWOOD CONSTRUCTION CO., INC.		5.29		751.18
3	APAC-CENTRAL, INC.		5.15		731.30
4	BECCO CONTRACTORS, INC.		5.00		710.00
5	Rosscon, LLC		5.50		781.00
0280	880(A) 8812	ARROW DISPLAY(TYPE C)	90.000	SD	
	Engineer's Estimate		**10.00**		**900.00**
1	H & G Paving Contractors Inc.		5.00		450.00
2	SHERWOOD CONSTRUCTION CO., INC.		5.29		476.10
3	APAC-CENTRAL, INC.		5.50		495.00
4	BECCO CONTRACTORS, INC.		4.97		447.30
5	Rosscon, LLC		5.50		495.00
0290	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,170.000	SD	
	Engineer's Estimate		**0.50**		**585.00**
1	H & G Paving Contractors Inc.		1.10		1,287.00
2	SHERWOOD CONSTRUCTION CO., INC.		1.06		1,240.20
3	APAC-CENTRAL, INC.		1.05		1,228.50
4	BECCO CONTRACTORS, INC.		1.00		1,170.00
5	Rosscon, LLC		1.10		1,287.00
0300	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	2,025.000	SD	
	Engineer's Estimate		**1.50**		**3,037.50**
1	H & G Paving Contractors Inc.		1.00		2,025.00
2	SHERWOOD CONSTRUCTION CO., INC.		1.06		2,146.50
3	APAC-CENTRAL, INC.		1.05		2,126.25
4	BECCO CONTRACTORS, INC.		1.00		2,025.00
5	Rosscon, LLC		2.20		4,455.00
0310	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,620.000	SD	
	Engineer's Estimate		**2.00**		**3,240.00**
1	H & G Paving Contractors Inc.		1.00		1,620.00
2	SHERWOOD CONSTRUCTION CO., INC.		1.06		1,717.20
3	APAC-CENTRAL, INC.		1.05		1,701.00
4	BECCO CONTRACTORS, INC.		1.00		1,620.00
5	Rosscon, LLC		2.20		3,564.00
0320	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	450.000	SD	
	Engineer's Estimate		**1.00**		**450.00**
1	H & G Paving Contractors Inc.		0.65		292.50
2	SHERWOOD CONSTRUCTION CO., INC.		0.53		238.50
3	APAC-CENTRAL, INC.		0.51		229.50
4	BECCO CONTRACTORS, INC.		0.50		225.00
5	Rosscon, LLC		1.10		495.00
0330	880(E) 8860	WARNING LIGHTS(TYPE A)	675.000	SD	
	Engineer's Estimate		**0.50**		**337.50**
1	H & G Paving Contractors Inc.		0.25		168.75
2	SHERWOOD CONSTRUCTION CO., INC.		0.26		175.50
3	APAC-CENTRAL, INC.		0.26		175.50
4	BECCO CONTRACTORS, INC.		0.25		168.75
5	Rosscon, LLC		1.10		742.50

Letting Date: March 18, 2021, 10:30 A.M.

Call Order: 826 **Contract ID:** 210096

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004	**TRAFFIC - SSR-273B(065)SR**				
0340	880(F) 8878	DRUMS	1,530.000	SD	
	Engineer's Estimate		**1.00**		**1,530.00**
1	H & G Paving Contractors Inc.		0.25		382.50
2	SHERWOOD CONSTRUCTION CO., INC.		0.26		397.80
3	APAC-CENTRAL, INC.		0.26		397.80
4	BECCO CONTRACTORS, INC.		0.25		382.50
5	Rosscon, LLC		1.10		1,683.00
0350	880(G) 8890	CHANNELIZER CONES	7,290.000	SD	
	Engineer's Estimate		**0.50**		**3,645.00**
1	H & G Paving Contractors Inc.		0.35		2,551.50
2	SHERWOOD CONSTRUCTION CO., INC.		0.26		1,895.40
3	APAC-CENTRAL, INC.		0.26		1,895.40
4	BECCO CONTRACTORS, INC.		0.25		1,822.50
5	Rosscon, LLC		0.55		4,009.50
0360	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	236.000	SD	
	Engineer's Estimate		**20.00**		**4,720.00**
1	H & G Paving Contractors Inc.		10.00		2,360.00
2	SHERWOOD CONSTRUCTION CO., INC.		10.58		2,496.88
3	APAC-CENTRAL, INC.		10.25		2,419.00
4	BECCO CONTRACTORS, INC.		9.00		2,124.00
5	Rosscon, LLC		27.50		6,490.00