Letting Date: April 15, 2021, 10:30 A.M.
Call Order: 125 **Contract ID:** 210103
J/P No.: 29573(04) **Project No.:** STP-217B(051)PM **Contract Time:**
County: COTTON
Description: BRIDGE AND APPROACHES
SH-5: OVER COX CREEK, 0.4 MILES WEST OF
THE US-277 JUNCTION NEAR WALTERS.
PROJECT LENGTH = 0.151 MILE

	VENDORNAME	PROPOSALITEMTO		
1	SEWELL BROS., INC.	1,075,440.36	84.18	100.00
2	K & R BUILDERS, INC.	1,093,144.89	85.56	101.65
3	BRIDGECO CONTRACTORS, INC.	1,107,902.16	86.72	103.02
4	Wyatt Contracting	1,134,579.25	88.81	105.50
5	Built Right Construction, LLC	1,212,645.60	94.92	112.76
	Engineer's Estimate	1,277,567.74		
6	EARTH BUILDERS, L.P.	1,280,625.90	100.24	119.08
7	PARADIGM CONSTRUCTION & ENGINEERING, INC	1,491,753.38	116.77	138.71
8	RRY SERVICES LLC	1,653,824.10	129.45	153.78

Letting Date: April 15, 2021, 10:30 A.M.
Call Order: 125 **Contract ID:** 210103

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0010	201(A)1200	CLEARING AND GRUBBING	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	SEWELL BROS., INC.	7,000.00	7,000.00
2	K & R BUILDERS, INC.	20,000.00	20,000.00
3	BRIDGECO CONTRACTORS, INC.	15,500.00	15,500.00
4	Wyatt Contracting	20,000.00	20,000.00
5	Built Right Construction, LLC	4,000.00	4,000.00
6	EARTH BUILDERS, L.P.	15,000.00	15,000.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC	30,000.00	30,000.00
8	RRY SERVICES LLC	50,000.00	50,000.00
0020	202(A)2200	UNCLASSIFIED EXCAVATION	5,417.000 CY
	Engineer's Estimate	**8.50**	**46,044.50**
1	SEWELL BROS., INC.	7.00	37,919.00
2	K & R BUILDERS, INC.	6.00	32,502.00
3	BRIDGECO CONTRACTORS, INC.	7.50	40,627.50
4	Wyatt Contracting	10.00	54,170.00
5	Built Right Construction, LLC	8.50	46,044.50
6	EARTH BUILDERS, L.P.	15.00	81,255.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC	14.00	75,838.00
8	RRY SERVICES LLC	12.00	65,004.00
0030	202(D)2500	UNCLASSIFIED BORROW	908.000 CY
	Engineer's Estimate	**11.00**	**9,988.00**
1	SEWELL BROS., INC.	8.00	7,264.00
2	K & R BUILDERS, INC.	11.00	9,988.00
3	BRIDGECO CONTRACTORS, INC.	12.50	11,350.00
4	Wyatt Contracting	12.00	10,896.00
5	Built Right Construction, LLC	12.00	10,896.00
6	EARTH BUILDERS, L.P.	25.00	22,700.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC	15.00	13,620.00
8	RRY SERVICES LLC	25.00	22,700.00
0040	205(A)6200	TYPE A-SALVAGED TOPSOIL	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	SEWELL BROS., INC.	7,500.00	7,500.00
2	K & R BUILDERS, INC.	6,500.00	6,500.00
3	BRIDGECO CONTRACTORS, INC.	9,000.00	9,000.00
4	Wyatt Contracting	15,000.00	15,000.00
5	Built Right Construction, LLC	5,000.00	5,000.00
6	EARTH BUILDERS, L.P.	8,000.00	8,000.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC	21,000.00	21,000.00
8	RRY SERVICES LLC	7,500.00	7,500.00
0050	221(B)2300	TEMPORARY SILT FENCE	1,708.000 LF
	Engineer's Estimate	**3.00**	**5,124.00**
1	SEWELL BROS., INC.	1.40	2,391.20
2	K & R BUILDERS, INC.	1.40	2,391.20
3	BRIDGECO CONTRACTORS, INC.	1.84	3,142.72
4	Wyatt Contracting	1.39	2,374.12
5	Built Right Construction, LLC	2.00	3,416.00
6	EARTH BUILDERS, L.P.	1.70	2,903.60
7	PARADIGM CONSTRUCTION & ENGINEERING, INC	1.50	2,562.00
8	RRY SERVICES LLC	1.30	2,220.40

Letting Date: April 15, 2021, 10:30 A.M.
Call Order: 125 **Contract ID:** 210103

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount

Section: 0001 ROADWAY

0060	221(E)2600	TEMPORARY SILT DIKE	112.000	LF	
	Engineer's Estimate		**15.00**		**1,680.00**
1	SEWELL BROS., INC.		6.75		756.00
2	K & R BUILDERS, INC.		6.50		728.00
3	BRIDGECO CONTRACTORS, INC.		10.15		1,136.80
4	Wyatt Contracting		7.72		864.64
5	Built Right Construction, LLC		10.00		1,120.00
6	EARTH BUILDERS, L.P.		10.00		1,120.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		8.00		896.00
8	RRY SERVICES LLC		7.15		800.80

0070	230(A)7200	SOLID SLAB SODDING	25,191.000	SY	
	Engineer's Estimate		**3.50**		**88,168.50**
1	SEWELL BROS., INC.		2.00		50,382.00
2	K & R BUILDERS, INC.		0.99		24,939.09
3	BRIDGECO CONTRACTORS, INC.		2.40		60,458.40
4	Wyatt Contracting		2.47		62,221.77
5	Built Right Construction, LLC		3.00		75,573.00
6	EARTH BUILDERS, L.P.		2.50		62,977.50
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		2.50		62,977.50
8	RRY SERVICES LLC		2.29		57,687.39

0080	241 3100	MOWING	10.400	AC	
	Engineer's Estimate		**150.00**		**1,560.00**
1	SEWELL BROS., INC.		55.00		572.00
2	K & R BUILDERS, INC.		50.00		520.00
3	BRIDGECO CONTRACTORS, INC.		90.00		936.00
4	Wyatt Contracting		81.00		842.40
5	Built Right Construction, LLC		500.00		5,200.00
6	EARTH BUILDERS, L.P.		100.00		1,040.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		80.00		832.00
8	RRY SERVICES LLC		75.00		780.00

0090	303(A)1210	AGGREGATE BASE TYPE A, PLANT MIXED	490.000	CY	
	Engineer's Estimate		**60.00**		**29,400.00**
1	SEWELL BROS., INC.		66.00		32,340.00
2	K & R BUILDERS, INC.		69.88		34,241.20
3	BRIDGECO CONTRACTORS, INC.		8.58		4,204.20
4	Wyatt Contracting		70.20		34,398.00
5	Built Right Construction, LLC		75.00		36,750.00
6	EARTH BUILDERS, L.P.		65.00		31,850.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		70.00		34,300.00
8	RRY SERVICES LLC		70.00		34,300.00

0100	307(K)4200	STABILIZED SUBGRADE	2,650.000	SY	
	Engineer's Estimate		**8.00**		**21,200.00**
1	SEWELL BROS., INC.		7.00		18,550.00
2	K & R BUILDERS, INC.		6.99		18,523.50
3	BRIDGECO CONTRACTORS, INC.		6.89		18,258.50
4	Wyatt Contracting		7.02		18,603.00
5	Built Right Construction, LLC		8.00		21,200.00
6	EARTH BUILDERS, L.P.		9.00		23,850.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		11.00		29,150.00
8	RRY SERVICES LLC		7.00		18,550.00

Letting Date: April 15, 2021, 10:30 A.M.
Call Order: 125 **Contract ID:** 210103

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0110	326(A)1200	GEOTEXTILE REINFORCEMENT	2,772.000 SY	
	Engineer's Estimate		**3.50**	**9,702.00**
1	SEWELL BROS., INC.		8.90	24,670.80
2	K & R BUILDERS, INC.		7.50	20,790.00
3	BRIDGECO CONTRACTORS, INC.		7.92	21,954.24
4	Wyatt Contracting		7.56	20,956.32
5	Built Right Construction, LLC		7.00	19,404.00
6	EARTH BUILDERS, L.P.		9.00	24,948.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		9.00	24,948.00
8	RRY SERVICES LLC		7.50	20,790.00
0120	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	522.000 TON	
	Engineer's Estimate		**30.00**	**15,660.00**
1	SEWELL BROS., INC.		31.00	16,182.00
2	K & R BUILDERS, INC.		36.75	19,183.50
3	BRIDGECO CONTRACTORS, INC.		32.00	16,704.00
4	Wyatt Contracting		37.80	19,731.60
5	Built Right Construction, LLC		38.00	19,836.00
6	EARTH BUILDERS, L.P.		38.00	19,836.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		50.00	26,100.00
8	RRY SERVICES LLC		36.00	18,792.00
0130	408 8100	PRIME COAT	1,433.000 GAL	
	Engineer's Estimate		**4.50**	**6,448.50**
1	SEWELL BROS., INC.		5.15	7,379.95
2	K & R BUILDERS, INC.		5.00	7,165.00
3	BRIDGECO CONTRACTORS, INC.		5.16	7,394.28
4	Wyatt Contracting		5.40	7,738.20
5	Built Right Construction, LLC		6.00	8,598.00
6	EARTH BUILDERS, L.P.		6.00	8,598.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		6.00	8,598.00
8	RRY SERVICES LLC		5.00	7,165.00
0140	409(A)9200	FABRIC REINFORCEMENT	245.000 SY	
	Engineer's Estimate		**3.50**	**857.50**
1	SEWELL BROS., INC.		22.00	5,390.00
2	K & R BUILDERS, INC.		15.75	3,858.75
3	BRIDGECO CONTRACTORS, INC.		22.12	5,419.40
4	Wyatt Contracting		16.20	3,969.00
5	Built Right Construction, LLC		17.00	4,165.00
6	EARTH BUILDERS, L.P.		22.00	5,390.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		22.00	5,390.00
8	RRY SERVICES LLC		16.00	3,920.00
0150	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	566.000 TON	
	Engineer's Estimate		**95.00**	**53,770.00**
1	SEWELL BROS., INC.		122.00	69,052.00
2	K & R BUILDERS, INC.		110.00	62,260.00
3	BRIDGECO CONTRACTORS, INC.		129.15	73,098.90
4	Wyatt Contracting		108.00	61,128.00
5	Built Right Construction, LLC		110.00	62,260.00
6	EARTH BUILDERS, L.P.		125.00	70,750.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		115.00	65,090.00
8	RRY SERVICES LLC		108.00	61,128.00

Letting Date: April 15, 2021, 10:30 A.M.
Call Order: 125 **Contract ID:** 210103

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0160	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	339.000 TON
	Engineer's Estimate	**100.00**	**33,900.00**
1	SEWELL BROS., INC.	120.00	40,680.00
2	K & R BUILDERS, INC.	126.50	42,883.50
3	BRIDGECO CONTRACTORS, INC.	105.47	35,754.33
4	Wyatt Contracting	124.20	42,103.80
5	Built Right Construction, LLC	125.00	42,375.00
6	EARTH BUILDERS, L.P.	120.00	40,680.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC	107.00	36,273.00
8	RRY SERVICES LLC	124.20	42,103.80
0170	412 3100	COLD MILLING PAVEMENT	1,330.000 SY
	Engineer's Estimate	**2.50**	**3,325.00**
1	SEWELL BROS., INC.	7.50	9,975.00
2	K & R BUILDERS, INC.	15.00	19,950.00
3	BRIDGECO CONTRACTORS, INC.	8.56	11,384.80
4	Wyatt Contracting	10.00	13,300.00
5	Built Right Construction, LLC	5.25	6,982.50
6	EARTH BUILDERS, L.P.	9.00	11,970.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC	8.00	10,640.00
8	RRY SERVICES LLC	10.80	14,364.00
0180	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	SEWELL BROS., INC.	3,000.00	3,000.00
2	K & R BUILDERS, INC.	3,000.00	3,000.00
3	BRIDGECO CONTRACTORS, INC.	5,600.00	5,600.00
4	Wyatt Contracting	10,000.00	10,000.00
5	Built Right Construction, LLC	5,000.00	5,000.00
6	EARTH BUILDERS, L.P.	4,500.00	4,500.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC	8,500.00	8,500.00
8	RRY SERVICES LLC	25,000.00	25,000.00
0190	619(B)6364	REMOVAL OF ASPHALT PAVEMENT	599.000 SY
	Engineer's Estimate	**5.00**	**2,995.00**
1	SEWELL BROS., INC.	8.25	4,941.75
2	K & R BUILDERS, INC.	24.00	14,376.00
3	BRIDGECO CONTRACTORS, INC.	9.00	5,391.00
4	Wyatt Contracting	10.00	5,990.00
5	Built Right Construction, LLC	10.00	5,990.00
6	EARTH BUILDERS, L.P.	10.00	5,990.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC	10.00	5,990.00
8	RRY SERVICES LLC	15.00	8,985.00
0200	619(C)6600	SAWING PAVEMENT	1,148.000 LF
	Engineer's Estimate	**3.00**	**3,444.00**
1	SEWELL BROS., INC.	5.00	5,740.00
2	K & R BUILDERS, INC.	4.25	4,879.00
3	BRIDGECO CONTRACTORS, INC.	14.00	16,072.00
4	Wyatt Contracting	3.00	3,444.00
5	Built Right Construction, LLC	8.00	9,184.00
6	EARTH BUILDERS, L.P.	8.00	9,184.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC	6.00	6,888.00
8	RRY SERVICES LLC	5.00	5,740.00

Letting Date: April 15, 2021, 10:30 A.M.
Call Order: 125 **Contract ID:** 210103

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0210	624(C)3405	FENCE-STYLE SWF (5 BARBED WIRE)	2,223.000 LF	
	Engineer's Estimate		**6.50**	**14,449.50**
1	SEWELL BROS., INC.		7.70	17,117.10
2	K & R BUILDERS, INC.		7.70	17,117.10
3	BRIDGECO CONTRACTORS, INC.		8.15	18,117.45
4	Wyatt Contracting		8.32	18,495.36
5	Built Right Construction, LLC		9.00	20,007.00
6	EARTH BUILDERS, L.P.		10.00	22,230.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		8.00	17,784.00
8	RRY SERVICES LLC		7.25	16,116.75

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A' - NBI NO. 04209**		
0220	202(A)2210	UNCLASSIFIED EXCAVATION	2,320.000 CY	
	Engineer's Estimate		**30.00**	**69,600.00**
1	SEWELL BROS., INC.		7.00	16,240.00
2	K & R BUILDERS, INC.		6.50	15,080.00
3	BRIDGECO CONTRACTORS, INC.		7.00	16,240.00
4	Wyatt Contracting		4.00	9,280.00
5	Built Right Construction, LLC		10.00	23,200.00
6	EARTH BUILDERS, L.P.		15.00	34,800.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		14.00	32,480.00
8	RRY SERVICES LLC		12.00	27,840.00
0230	501(A)1210	STRUCTURAL EXCAVATION UNCLASSIFIED	415.000 CY	
	Engineer's Estimate		**35.00**	**14,525.00**
1	SEWELL BROS., INC.		7.00	2,905.00
2	K & R BUILDERS, INC.		10.00	4,150.00
3	BRIDGECO CONTRACTORS, INC.		15.00	6,225.00
4	Wyatt Contracting		30.00	12,450.00
5	Built Right Construction, LLC		15.00	6,225.00
6	EARTH BUILDERS, L.P.		15.00	6,225.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		15.00	6,225.00
8	RRY SERVICES LLC		20.00	8,300.00
0240	509(A)0210	CLASS AA CONCRETE	890.900 CY	
	Engineer's Estimate		**550.00**	**489,995.00**
1	SEWELL BROS., INC.		450.00	400,905.00
2	K & R BUILDERS, INC.		475.00	423,177.50
3	BRIDGECO CONTRACTORS, INC.		465.00	414,268.50
4	Wyatt Contracting		430.00	383,087.00
5	Built Right Construction, LLC		525.00	467,722.50
6	EARTH BUILDERS, L.P.		520.00	463,268.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		625.00	556,812.50
8	RRY SERVICES LLC		800.00	712,720.00

Letting Date: April 15, 2021, 10:30 A.M.
Call Order: 125 **Contract ID:** 210103

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A' - NBI NO. 04209**			
0250	511(A)2210	REINFORCING STEEL	160,660.000	LB
	Engineer's Estimate		**1.00**	**160,660.00**
1	SEWELL BROS., INC.		1.18	189,578.80
2	K & R BUILDERS, INC.		1.05	168,693.00
3	BRIDGECO CONTRACTORS, INC.		1.10	176,726.00
4	Wyatt Contracting		1.10	176,726.00
5	Built Right Construction, LLC		1.25	200,825.00
6	EARTH BUILDERS, L.P.		1.00	160,660.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.25	200,825.00
8	RRY SERVICES LLC		1.25	200,825.00
0260	619(D)6700	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
	Engineer's Estimate		**40,000.00**	**40,000.00**
1	SEWELL BROS., INC.		12,000.00	12,000.00
2	K & R BUILDERS, INC.		15,000.00	15,000.00
3	BRIDGECO CONTRACTORS, INC.		15,600.00	15,600.00
4	Wyatt Contracting		20,000.00	20,000.00
5	Built Right Construction, LLC		7,500.00	7,500.00
6	EARTH BUILDERS, L.P.		35,000.00	35,000.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		70,000.00	70,000.00
8	RRY SERVICES LLC		100,000.00	100,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC CONTROL**			
0270	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	8,820.000	SD
	Engineer's Estimate		**0.40**	**3,528.00**
1	SEWELL BROS., INC.		0.27	2,381.40
2	K & R BUILDERS, INC.		0.25	2,205.00
3	BRIDGECO CONTRACTORS, INC.		0.28	2,469.60
4	Wyatt Contracting		0.13	1,146.60
5	Built Right Construction, LLC		0.12	1,058.40
6	EARTH BUILDERS, L.P.		0.40	3,528.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.30	2,646.00
8	RRY SERVICES LLC		0.27	2,381.40
0280	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	4,050.000	SD
	Engineer's Estimate		**0.75**	**3,037.50**
1	SEWELL BROS., INC.		0.08	324.00
2	K & R BUILDERS, INC.		0.05	202.50
3	BRIDGECO CONTRACTORS, INC.		0.07	283.50
4	Wyatt Contracting		0.13	526.50
5	Built Right Construction, LLC		0.12	486.00
6	EARTH BUILDERS, L.P.		0.15	607.50
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.10	405.00
8	RRY SERVICES LLC		0.07	283.50

Letting Date: April 15, 2021, 10:30 A.M.
Call Order: 125 **Contract ID:** 210103

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC CONTROL**				
0290	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	270.000	SD	
	Engineer's Estimate		**1.80**		**486.00**
1	SEWELL BROS., INC.		0.08		21.60
2	K & R BUILDERS, INC.		0.05		13.50
3	BRIDGECO CONTRACTORS, INC.		0.07		18.90
4	Wyatt Contracting		9.18		2,478.60
5	Built Right Construction, LLC		8.50		2,295.00
6	EARTH BUILDERS, L.P.		0.15		40.50
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.10		27.00
8	RRY SERVICES LLC		0.07		18.90
0300	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	900.000	SD	
	Engineer's Estimate		**0.90**		**810.00**
1	SEWELL BROS., INC.		0.08		72.00
2	K & R BUILDERS, INC.		0.05		45.00
3	BRIDGECO CONTRACTORS, INC.		0.08		72.00
4	Wyatt Contracting		0.54		486.00
5	Built Right Construction, LLC		0.50		450.00
6	EARTH BUILDERS, L.P.		0.15		135.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.10		90.00
8	RRY SERVICES LLC		0.07		63.00
0310	880(C)6420	WING BARRICADES	360.000	SD	
	Engineer's Estimate		**2.00**		**720.00**
1	SEWELL BROS., INC.		0.08		28.80
2	K & R BUILDERS, INC.		0.05		18.00
3	BRIDGECO CONTRACTORS, INC.		0.08		28.80
4	Wyatt Contracting		0.02		7.20
5	Built Right Construction, LLC		0.02		7.20
6	EARTH BUILDERS, L.P.		0.15		54.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.10		36.00
8	RRY SERVICES LLC		0.07		25.20
0320	880(E)6600	WARNING LIGHTS(TYPE A)	4,590.000	SD	
	Engineer's Estimate		**0.30**		**1,377.00**
1	SEWELL BROS., INC.		0.08		367.20
2	K & R BUILDERS, INC.		0.05		229.50
3	BRIDGECO CONTRACTORS, INC.		0.07		321.30
4	Wyatt Contracting		0.54		2,478.60
5	Built Right Construction, LLC		0.50		2,295.00
6	EARTH BUILDERS, L.P.		0.15		688.50
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.10		459.00
8	RRY SERVICES LLC		0.07		321.30
0330	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	178.000	SD	
	Engineer's Estimate		**11.00**		**1,958.00**
1	SEWELL BROS., INC.		13.00		2,314.00
2	K & R BUILDERS, INC.		13.20		2,349.60
3	BRIDGECO CONTRACTORS, INC.		16.00		2,848.00
4	Wyatt Contracting		10.80		1,922.40
5	Built Right Construction, LLC		10.00		1,780.00
6	EARTH BUILDERS, L.P.		25.00		4,450.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC		13.00		2,314.00
8	RRY SERVICES LLC		13.00		2,314.00

Letting Date: April 15, 2021, 10:30 A.M.
Call Order: 125 **Contract ID:** 210103

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**TRAFFIC SIGNING AND STRIPING**		
0340	805(A)3252	(PL)REMOVAL OF EXISTING SIGNS	5.000 EA
	Engineer's Estimate	**65.00**	**325.00**
1	SEWELL BROS., INC.	80.00	400.00
2	K & R BUILDERS, INC.	82.50	412.50
3	BRIDGECO CONTRACTORS, INC.	80.00	400.00
4	Wyatt Contracting	108.00	540.00
5	Built Right Construction, LLC	100.00	500.00
6	EARTH BUILDERS, L.P.	80.00	400.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC	100.00	500.00
8	RRY SERVICES LLC	80.00	400.00
0350	850(A)1200	SHEET ALUMINUM SIGNS	12.380 SF
	Engineer's Estimate	**23.00**	**284.74**
1	SEWELL BROS., INC.	27.00	334.26
2	K & R BUILDERS, INC.	27.50	340.45
3	BRIDGECO CONTRACTORS, INC.	28.00	346.64
4	Wyatt Contracting	54.00	668.52
5	Built Right Construction, LLC	50.00	619.00
6	EARTH BUILDERS, L.P.	35.00	433.30
7	PARADIGM CONSTRUCTION & ENGINEERING, INC	26.00	321.88
8	RRY SERVICES LLC	27.00	334.26
0360	851(C)2415	2" SQUARE TUBE POST	28.000 LF
	Engineer's Estimate	**10.00**	**280.00**
1	SEWELL BROS., INC.	11.00	308.00
2	K & R BUILDERS, INC.	11.00	308.00
3	BRIDGECO CONTRACTORS, INC.	14.00	392.00
4	Wyatt Contracting	8.64	241.92
5	Built Right Construction, LLC	8.00	224.00
6	EARTH BUILDERS, L.P.	18.00	504.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC	11.00	308.00
8	RRY SERVICES LLC	10.80	302.40
0370	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	4,530.000 LF
	Engineer's Estimate	**0.50**	**2,265.00**
1	SEWELL BROS., INC.	2.75	12,457.50
2	K & R BUILDERS, INC.	1.65	7,474.50
3	BRIDGECO CONTRACTORS, INC.	1.58	7,157.40
4	Wyatt Contracting	1.89	8,561.70
5	Built Right Construction, LLC	2.75	12,457.50
6	EARTH BUILDERS, L.P.	2.00	9,060.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC	1.75	7,927.50
8	RRY SERVICES LLC	1.60	7,248.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005	**STAKING**		

Letting Date: April 15, 2021, 10:30 A.M.

Call Order: 125 **Contract ID:** 210103

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005 STAKING			
0380	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**9,000.00**	**9,000.00**
1	SEWELL BROS., INC.	4,400.00	4,400.00
2	K & R BUILDERS, INC.	6,100.00	6,100.00
3	BRIDGECO CONTRACTORS, INC.	6,500.00	6,500.00
4	Wyatt Contracting	4,752.00	4,752.00
5	Built Right Construction, LLC	5,000.00	5,000.00
6	EARTH BUILDERS, L.P.	7,500.00	7,500.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC	15,000.00	15,000.00
8	RRY SERVICES LLC	4,300.00	4,300.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0006 CONSTRUCTION			
0390	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**6,000.00**	**6,000.00**
1	SEWELL BROS., INC.	2,000.00	2,000.00
2	K & R BUILDERS, INC.	1,900.00	1,900.00
3	BRIDGECO CONTRACTORS, INC.	3,000.00	3,000.00
4	Wyatt Contracting	3,000.00	3,000.00
5	Built Right Construction, LLC	2,000.00	2,000.00
6	EARTH BUILDERS, L.P.	3,500.00	3,500.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC	10,000.00	10,000.00
8	RRY SERVICES LLC	500.00	500.00
0400	641 2100	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**85,000.00**	**85,000.00**
1	SEWELL BROS., INC.	59,600.00	59,600.00
2	K & R BUILDERS, INC.	79,650.00	79,650.00
3	BRIDGECO CONTRACTORS, INC.	73,500.00	73,500.00
4	Wyatt Contracting	80,000.00	80,000.00
5	Built Right Construction, LLC	65,000.00	65,000.00
6	EARTH BUILDERS, L.P.	75,000.00	75,000.00
7	PARADIGM CONSTRUCTION & ENGINEERING, INC	98,000.00	98,000.00
8	RRY SERVICES LLC	102,000.00	102,000.00