Letting Date: April 15, 2021, 10:30 A.M.
Call Order: 180 **Contract ID:** 210114
J/P No.: 25421(05) **Project No.:** CIRB-152C(161)RB **Contract Time:**
County: NOBLE
Description: GRADE, DRAIN, AND SURFACE
COUNTY ROAD (NS-327): FROM 2.5 MILES SOUTH OF US-412,
EXTEND NORTH NEAR RED ROCK.
PROJECT LENGTH = 3.489 MILES

	VENDORNAME	PROPOSALITEMTO		
1	T.J. CAMPBELL CONSTRUCTION COMPANY	3,818,322.25	75.87	100.00
2	Evans & Associates Construction Co., Inc.	4,550,971.88	90.43	119.19
3	C-GAWF CONSTRUCTION, INC.	4,899,851.74	97.36	128.32
	Engineer's Estimate	5,032,585.05		
4	Silver Star Construction Company, Inc.	5,041,700.00	100.18	132.04
5	HASKELL LEMON CONSTRUCTION CO.	5,214,875.00	103.62	136.58

Letting Date: April 15, 2021, 10:30 A.M.
Call Order: 180 **Contract ID:** 210114

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0010	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY		75,000.00	75,000.00
2	Evans & Associates Construction Co., Inc.		35,000.00	35,000.00
3	C-GAWF CONSTRUCTION, INC.		47,500.00	47,500.00
4	Silver Star Construction Company, Inc.		150,000.00	150,000.00
5	HASKELL LEMON CONSTRUCTION CO.		85,000.00	85,000.00
0020	202(A) 0183	UNCLASSIFIED EXCAVATION	86,611.000 CY	
	Engineer's Estimate		**10.00**	**866,110.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY		3.50	303,138.50
2	Evans & Associates Construction Co., Inc.		6.77	586,356.47
3	C-GAWF CONSTRUCTION, INC.		7.50	649,582.50
4	Silver Star Construction Company, Inc.		9.00	779,499.00
5	HASKELL LEMON CONSTRUCTION CO.		7.85	679,896.35
0030	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY		47,000.00	47,000.00
2	Evans & Associates Construction Co., Inc.		34,125.00	34,125.00
3	C-GAWF CONSTRUCTION, INC.		47,500.00	47,500.00
4	Silver Star Construction Company, Inc.		198,000.00	198,000.00
5	HASKELL LEMON CONSTRUCTION CO.		145,600.00	145,600.00
0040	221(C) 2801	TEMPORARY SILT FENCE	4,090.000 LF	
	Engineer's Estimate		**2.50**	**10,225.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY		5.00	20,450.00
2	Evans & Associates Construction Co., Inc.		2.50	10,225.00
3	C-GAWF CONSTRUCTION, INC.		3.50	14,315.00
4	Silver Star Construction Company, Inc.		5.20	21,268.00
5	HASKELL LEMON CONSTRUCTION CO.		5.60	22,904.00
0050	221(F) 0100	TEMPORARY SILT DIKE	931.000 LF	
	Engineer's Estimate		**14.50**	**13,499.50**
1	T.J. CAMPBELL CONSTRUCTION COMPANY		20.00	18,620.00
2	Evans & Associates Construction Co., Inc.		10.50	9,775.50
3	C-GAWF CONSTRUCTION, INC.		15.00	13,965.00
4	Silver Star Construction Company, Inc.		20.90	19,457.90
5	HASKELL LEMON CONSTRUCTION CO.		22.40	20,854.40
0060	229 4318	DITCH LINER PROTECTION	9,857.000 LF	
	Engineer's Estimate		**4.00**	**39,428.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY		3.00	29,571.00
2	Evans & Associates Construction Co., Inc.		3.00	29,571.00
3	C-GAWF CONSTRUCTION, INC.		3.33	32,823.81
4	Silver Star Construction Company, Inc.		3.15	31,049.55
5	HASKELL LEMON CONSTRUCTION CO.		3.35	33,020.95
0070	230(A) 2806	SOLID SLAB SODDING	90,820.000 SY	
	Engineer's Estimate		**3.00**	**272,460.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY		2.10	190,722.00
2	Evans & Associates Construction Co., Inc.		3.25	295,165.00
3	C-GAWF CONSTRUCTION, INC.		3.33	302,430.60
4	Silver Star Construction Company, Inc.		2.20	199,804.00
5	HASKELL LEMON CONSTRUCTION CO.		2.35	213,427.00

Letting Date: April 15, 2021, 10:30 A.M.
Call Order: 180 **Contract ID:** 210114

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**	
0080	233(A) 2817	VEGETATIVE MULCHING	17.380 AC
	Engineer's Estimate	**1,100.00**	**19,118.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY	1,000.00	17,380.00
2	Evans & Associates Construction Co., Inc.	1,000.00	17,380.00
3	C-GAWF CONSTRUCTION, INC.	1,650.00	28,677.00
4	Silver Star Construction Company, Inc.	1,045.00	18,162.10
5	HASKELL LEMON CONSTRUCTION CO.	1,120.00	19,465.60
0090	307(K) 4300	STABILIZED SUBGRADE	56,778.000 SY
	Engineer's Estimate	**7.00**	**397,446.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY	4.50	255,501.00
2	Evans & Associates Construction Co., Inc.	8.51	483,180.78
3	C-GAWF CONSTRUCTION, INC.	7.75	440,029.50
4	Silver Star Construction Company, Inc.	6.50	369,057.00
5	HASKELL LEMON CONSTRUCTION CO.	7.30	414,479.40
0100	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	5,228.000 TON
	Engineer's Estimate	**40.00**	**209,120.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY	30.00	156,840.00
2	Evans & Associates Construction Co., Inc.	28.64	149,729.92
3	C-GAWF CONSTRUCTION, INC.	38.00	198,664.00
4	Silver Star Construction Company, Inc.	36.20	189,253.60
5	HASKELL LEMON CONSTRUCTION CO.	45.70	238,919.60
0110	407(B) 0250	TACK COAT	7,608.500 GAL
	Engineer's Estimate	**3.50**	**26,629.75**
1	T.J. CAMPBELL CONSTRUCTION COMPANY	2.75	20,923.38
2	Evans & Associates Construction Co., Inc.	3.25	24,727.63
3	C-GAWF CONSTRUCTION, INC.	3.33	25,336.31
4	Silver Star Construction Company, Inc.	2.50	19,021.25
5	HASKELL LEMON CONSTRUCTION CO.	3.30	25,108.05
0120	408 5774	PRIME COAT	21,296.000 GAL
	Engineer's Estimate	**3.50**	**74,536.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY	3.00	63,888.00
2	Evans & Associates Construction Co., Inc.	2.50	53,240.00
3	C-GAWF CONSTRUCTION, INC.	3.33	70,915.68
4	Silver Star Construction Company, Inc.	2.50	53,240.00
5	HASKELL LEMON CONSTRUCTION CO.	5.00	106,480.00
0130	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	15,910.500 TON
	Engineer's Estimate	**85.00**	**1,352,392.50**
1	T.J. CAMPBELL CONSTRUCTION COMPANY	77.00	1,225,108.50
2	Evans & Associates Construction Co., Inc.	78.45	1,248,178.73
3	C-GAWF CONSTRUCTION, INC.	79.98	1,272,521.79
4	Silver Star Construction Company, Inc.	76.50	1,217,153.25
5	HASKELL LEMON CONSTRUCTION CO.	86.50	1,376,258.25
0140	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	5,791.500 TON
	Engineer's Estimate	**102.00**	**590,733.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY	85.00	492,277.50
2	Evans & Associates Construction Co., Inc.	90.00	521,235.00
3	C-GAWF CONSTRUCTION, INC.	87.59	507,277.49
4	Silver Star Construction Company, Inc.	90.20	522,393.30
5	HASKELL LEMON CONSTRUCTION CO.	93.50	541,505.25

Letting Date: April 15, 2021, 10:30 A.M.
Call Order: 180 **Contract ID:** 210114

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0150	412 5267	COLD MILLING PAVEMENT	48,370.000 SY	
	Engineer's Estimate		**4.00**	**193,480.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY		0.95	45,951.50
2	Evans & Associates Construction Co., Inc.		1.25	60,462.50
3	C-GAWF CONSTRUCTION, INC.		3.75	181,387.50
4	Silver Star Construction Company, Inc.		2.50	120,925.00
5	HASKELL LEMON CONSTRUCTION CO.		2.85	137,854.50
0160	501(A) 0313	STRUCTURAL EXCAVATION UNCLASSIFIED	153.000 CY	
	Engineer's Estimate		**30.00**	**4,590.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY		6.00	918.00
2	Evans & Associates Construction Co., Inc.		35.00	5,355.00
3	C-GAWF CONSTRUCTION, INC.		25.00	3,825.00
4	Silver Star Construction Company, Inc.		41.75	6,387.75
5	HASKELL LEMON CONSTRUCTION CO.		44.80	6,854.40
0170	509(A) 0319	CLASS AA CONCRETE	186.300 CY	
	Engineer's Estimate		**500.00**	**93,150.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY		515.00	95,944.50
2	Evans & Associates Construction Co., Inc.		700.00	130,410.00
3	C-GAWF CONSTRUCTION, INC.		650.00	121,095.00
4	Silver Star Construction Company, Inc.		637.00	118,673.10
5	HASKELL LEMON CONSTRUCTION CO.		683.00	127,242.90
0180	509(D) 0325	CLASS C CONCRETE	565.000 CY	
	Engineer's Estimate		**350.00**	**197,750.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY		225.00	127,125.00
2	Evans & Associates Construction Co., Inc.		365.00	206,225.00
3	C-GAWF CONSTRUCTION, INC.		395.00	223,175.00
4	Silver Star Construction Company, Inc.		350.00	197,750.00
5	HASKELL LEMON CONSTRUCTION CO.		375.00	211,875.00
0190	511(A) 0332	REINFORCING STEEL	27,327.000 LB	
	Engineer's Estimate		**1.00**	**27,327.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY		1.00	27,327.00
2	Evans & Associates Construction Co., Inc.		1.25	34,158.75
3	C-GAWF CONSTRUCTION, INC.		1.55	42,356.85
4	Silver Star Construction Company, Inc.		1.25	34,158.75
5	HASKELL LEMON CONSTRUCTION CO.		1.30	35,525.10
0200	613(A) 0492	24" R.C.PIPE CLASS III	154.000 LF	
	Engineer's Estimate		**80.00**	**12,320.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY		70.00	10,780.00
2	Evans & Associates Construction Co., Inc.		100.16	15,424.64
3	C-GAWF CONSTRUCTION, INC.		63.00	9,702.00
4	Silver Star Construction Company, Inc.		67.30	10,364.20
5	HASKELL LEMON CONSTRUCTION CO.		99.70	15,353.80
0210	613(A) 0493	30" R.C.PIPE CLASS III	52.000 LF	
	Engineer's Estimate		**67.00**	**3,484.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY		100.00	5,200.00
2	Evans & Associates Construction Co., Inc.		122.47	6,368.44
3	C-GAWF CONSTRUCTION, INC.		96.00	4,992.00
4	Silver Star Construction Company, Inc.		88.50	4,602.00
5	HASKELL LEMON CONSTRUCTION CO.		134.50	6,994.00

Letting Date: April 15, 2021, 10:30 A.M.
Call Order: 180 **Contract ID:** 210114

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0220	613(A) 0494	36" R.C.PIPE CLASS III	352.000	LF	
	Engineer's Estimate		**150.00**		**52,800.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY		125.00		44,000.00
2	Evans & Associates Construction Co., Inc.		190.37		67,010.24
3	C-GAWF CONSTRUCTION, INC.		120.00		42,240.00
4	Silver Star Construction Company, Inc.		187.70		66,070.40
5	HASKELL LEMON CONSTRUCTION CO.		224.00		78,848.00
0230	613(A) 4496	28" X 18" R.C.PIPE ARCH CLASS A-III	80.000	LF	
	Engineer's Estimate		**207.00**		**16,560.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY		110.00		8,800.00
2	Evans & Associates Construction Co., Inc.		124.66		9,972.80
3	C-GAWF CONSTRUCTION, INC.		122.00		9,760.00
4	Silver Star Construction Company, Inc.		92.20		7,376.00
5	HASKELL LEMON CONSTRUCTION CO.		132.00		10,560.00
0240	613(B) 0690	24" CORR. GALV. STEEL PIPE	184.000	LF	
	Engineer's Estimate		**40.00**		**7,360.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY		55.00		10,120.00
2	Evans & Associates Construction Co., Inc.		56.67		10,427.28
3	C-GAWF CONSTRUCTION, INC.		35.00		6,440.00
4	Silver Star Construction Company, Inc.		59.50		10,948.00
5	HASKELL LEMON CONSTRUCTION CO.		54.90		10,101.60
0250	613(B) 4528	28" X 20" CORR. GALV. STEEL PIPE ARCH	406.000	LF	
	Engineer's Estimate		**40.00**		**16,240.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY		72.00		29,232.00
2	Evans & Associates Construction Co., Inc.		57.18		23,215.08
3	C-GAWF CONSTRUCTION, INC.		35.00		14,210.00
4	Silver Star Construction Company, Inc.		62.65		25,435.90
5	HASKELL LEMON CONSTRUCTION CO.		52.60		21,355.60
0260	613(L) 5730	24" PREFAB. CULVERT END SECTION, ROUND	2.000	EA	
	Engineer's Estimate		**970.00**		**1,940.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY		1,200.00		2,400.00
2	Evans & Associates Construction Co., Inc.		837.37		1,674.74
3	C-GAWF CONSTRUCTION, INC.		1,250.00		2,500.00
4	Silver Star Construction Company, Inc.		1,462.00		2,924.00
5	HASKELL LEMON CONSTRUCTION CO.		1,064.00		2,128.00
0270	613(L) 5732	30" PREFAB. CULVERT END SECTION, ROUND	2.000	EA	
	Engineer's Estimate		**1,275.00**		**2,550.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY		1,300.00		2,600.00
2	Evans & Associates Construction Co., Inc.		990.54		1,981.08
3	C-GAWF CONSTRUCTION, INC.		1,350.00		2,700.00
4	Silver Star Construction Company, Inc.		1,733.00		3,466.00
5	HASKELL LEMON CONSTRUCTION CO.		1,512.00		3,024.00
0280	613(L) 5734	36" PREFAB. CULVERT END SECTION, ROUND	12.000	EA	
	Engineer's Estimate		**1,750.00**		**21,000.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY		1,800.00		21,600.00
2	Evans & Associates Construction Co., Inc.		1,535.65		18,427.80
3	C-GAWF CONSTRUCTION, INC.		1,795.00		21,540.00
4	Silver Star Construction Company, Inc.		2,555.00		30,660.00
5	HASKELL LEMON CONSTRUCTION CO.		2,072.00		24,864.00

Letting Date: April 15, 2021, 10:30 A.M.
Call Order: 180 **Contract ID:** 210114

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0290	613(M) 7187	TYPE B4 CULVERT END TREATMENT	34.000	EA
	Engineer's Estimate		**1,400.00**	**47,600.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY		1,300.00	44,200.00
2	Evans & Associates Construction Co., Inc.		1,800.00	61,200.00
3	C-GAWF CONSTRUCTION, INC.		1,675.00	56,950.00
4	Silver Star Construction Company, Inc.		1,265.00	43,010.00
5	HASKELL LEMON CONSTRUCTION CO.		1,355.00	46,070.00
0300	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY		30,000.00	30,000.00
2	Evans & Associates Construction Co., Inc.		15,000.00	15,000.00
3	C-GAWF CONSTRUCTION, INC.		25,000.00	25,000.00
4	Silver Star Construction Company, Inc.		117,200.00	117,200.00
5	HASKELL LEMON CONSTRUCTION CO.		44,800.00	44,800.00
0310	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	100.000	SY
	Engineer's Estimate		**3.00**	**300.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY		10.00	1,000.00
2	Evans & Associates Construction Co., Inc.		2.88	288.00
3	C-GAWF CONSTRUCTION, INC.		10.00	1,000.00
4	Silver Star Construction Company, Inc.		16.00	1,600.00
5	HASKELL LEMON CONSTRUCTION CO.		72.60	7,260.00
0320	619(C) 0924	SAWING PAVEMENT	75.000	LF
	Engineer's Estimate		**6.00**	**450.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY		1.85	138.75
2	Evans & Associates Construction Co., Inc.		10.00	750.00
3	C-GAWF CONSTRUCTION, INC.		12.50	937.50
4	Silver Star Construction Company, Inc.		12.50	937.50
5	HASKELL LEMON CONSTRUCTION CO.		23.90	1,792.50
0330	624(A) 4281	FENCE-STYLE WWF	11,753.000	LF
	Engineer's Estimate		**9.00**	**105,777.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY		6.30	74,043.90
2	Evans & Associates Construction Co., Inc.		7.50	88,147.50
3	C-GAWF CONSTRUCTION, INC.		9.11	107,069.83
4	Silver Star Construction Company, Inc.		6.60	77,569.80
5	HASKELL LEMON CONSTRUCTION CO.		7.05	82,858.65

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC**			
0340	805(A) 8722	(PL)REMOVAL OF EXISTING SIGNS	1.000	LSUM
	Engineer's Estimate		**1,500.00**	**1,500.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY		100.00	100.00
2	Evans & Associates Construction Co., Inc.		1,000.00	1,000.00
3	C-GAWF CONSTRUCTION, INC.		125.00	125.00
4	Silver Star Construction Company, Inc.		104.40	104.40
5	HASKELL LEMON CONSTRUCTION CO.		924.00	924.00

Letting Date: April 15, 2021, 10:30 A.M.
Call Order: 180 **Contract ID:** 210114

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0350	850(A) 8110	SHEET ALUMINUM SIGNS	55.540	SF	
	Engineer's Estimate		**45.00**		**2,499.30**
1	T.J. CAMPBELL CONSTRUCTION COMPANY		18.00		999.72
2	Evans & Associates Construction Co., Inc.		50.00		2,777.00
3	C-GAWF CONSTRUCTION, INC.		22.00		1,221.88
4	Silver Star Construction Company, Inc.		18.80		1,044.15
5	HASKELL LEMON CONSTRUCTION CO.		44.80		2,488.19
0360	851(C) 8327	2 1/4" SQUARE TUBE POST	165.000	LF	
	Engineer's Estimate		**13.00**		**2,145.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY		9.00		1,485.00
2	Evans & Associates Construction Co., Inc.		7.00		1,155.00
3	C-GAWF CONSTRUCTION, INC.		12.00		1,980.00
4	Silver Star Construction Company, Inc.		9.40		1,551.00
5	HASKELL LEMON CONSTRUCTION CO.		6.70		1,105.50
0370	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	71,580.000	LF	
	Engineer's Estimate		**0.20**		**14,316.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY		0.30		21,474.00
2	Evans & Associates Construction Co., Inc.		0.40		28,632.00
3	C-GAWF CONSTRUCTION, INC.		0.35		25,053.00
4	Silver Star Construction Company, Inc.		0.35		25,053.00
5	HASKELL LEMON CONSTRUCTION CO.		0.37		26,484.60
0380	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	2,530.000	SD	
	Engineer's Estimate		**0.50**		**1,265.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY		0.10		253.00
2	Evans & Associates Construction Co., Inc.		0.20		506.00
3	C-GAWF CONSTRUCTION, INC.		0.25		632.50
4	Silver Star Construction Company, Inc.		0.10		253.00
5	HASKELL LEMON CONSTRUCTION CO.		0.17		430.10
0390	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,380.000	SD	
	Engineer's Estimate		**0.60**		**828.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY		0.25		345.00
2	Evans & Associates Construction Co., Inc.		1.50		2,070.00
3	C-GAWF CONSTRUCTION, INC.		0.50		690.00
4	Silver Star Construction Company, Inc.		0.25		345.00
5	HASKELL LEMON CONSTRUCTION CO.		1.40		1,932.00
0400	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	1,380.000	SD	
	Engineer's Estimate		**0.80**		**1,104.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY		0.25		345.00
2	Evans & Associates Construction Co., Inc.		1.70		2,346.00
3	C-GAWF CONSTRUCTION, INC.		0.50		690.00
4	Silver Star Construction Company, Inc.		0.25		345.00
5	HASKELL LEMON CONSTRUCTION CO.		1.55		2,139.00
0410	880(E) 8860	WARNING LIGHTS(TYPE A)	1,380.000	SD	
	Engineer's Estimate		**0.40**		**552.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY		4.00		5,520.00
2	Evans & Associates Construction Co., Inc.		0.35		483.00
3	C-GAWF CONSTRUCTION, INC.		8.00		11,040.00
4	Silver Star Construction Company, Inc.		4.20		5,796.00
5	HASKELL LEMON CONSTRUCTION CO.		0.31		427.80

Letting Date: April 15, 2021, 10:30 A.M.
Call Order: 180 **Contract ID:** 210114

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	
0420	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY	50,000.00	50,000.00
2	Evans & Associates Construction Co., Inc.	39,700.00	39,700.00
3	C-GAWF CONSTRUCTION, INC.	52,500.00	52,500.00
4	Silver Star Construction Company, Inc.	50,000.00	50,000.00
5	HASKELL LEMON CONSTRUCTION CO.	105,730.00	105,730.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0430	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY	25,000.00	25,000.00
2	Evans & Associates Construction Co., Inc.	7,614.00	7,614.00
3	C-GAWF CONSTRUCTION, INC.	2,500.00	2,500.00
4	Silver Star Construction Company, Inc.	25,000.00	25,000.00
5	HASKELL LEMON CONSTRUCTION CO.	5,000.00	5,000.00
0440	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**257,000.00**	**257,000.00**
1	T.J. CAMPBELL CONSTRUCTION COMPANY	215,000.00	215,000.00
2	Evans & Associates Construction Co., Inc.	210,300.00	210,300.00
3	C-GAWF CONSTRUCTION, INC.	275,000.00	275,000.00
4	Silver Star Construction Company, Inc.	264,791.10	264,791.10
5	HASKELL LEMON CONSTRUCTION CO.	269,932.91	269,932.91