Letting Date: April 15, 2021, 10:30 A.M.
Call Order: 235 **Contract ID:** 210123
J/P No.: 29652(04) **Project No.:** NHPP-017N(267)PM **Contract Time:**
County: TEXAS
Description: RESURFACE (ASPHALT)
SH-3: FROM 8.2 MILES EAST OF THE SH-136 JUNCTION,
EXTEND EAST NEAR GUYMON.
PROJECT LENGTH = 6.52 MILES

	VENDORNAME	PROPOSALITEMTO		
1	J & R SAND COMPANY, INC.	5,378,208.00	96.58	100.00

Letting Date: April 15, 2021, 10:30 A.M.
Call Order: 235 **Contract ID:** 210123

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	202(D) 0184	UNCLASSIFIED BORROW	3,200.000 CY	
	Engineer's Estimate		**12.00**	**38,400.00**
1	J & R SAND COMPANY, INC.		7.50	24,000.00
0020	202(H) 0185	EARTHWORK	1.000 LSUM	
	Engineer's Estimate		**8,000.00**	**8,000.00**
1	J & R SAND COMPANY, INC.		42,000.00	42,000.00
0030	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	225.000 TON	
	Engineer's Estimate		**50.00**	**11,250.00**
1	J & R SAND COMPANY, INC.		60.00	13,500.00
0040	407(C) 0301	(SP) POLYMER MODIFIED CATIONIC RAPID SET - 1S	82,500.000 GAL	
	Engineer's Estimate		**2.25**	**185,625.00**
1	J & R SAND COMPANY, INC.		2.30	189,750.00
0050	409(A) 4245	SELF ADHESIVE STRESS RELIEF FABRIC INTERLAYER	19,800.000 SY	
	Engineer's Estimate		**8.00**	**158,400.00**
1	J & R SAND COMPANY, INC.		10.50	207,900.00
0060	411(B) 5940	SUPERPAVE, TYPE S3(PG 70-28 OK)	17,800.000 TON	
	Engineer's Estimate		**100.00**	**1,780,000.00**
1	J & R SAND COMPANY, INC.		98.00	1,744,400.00
0070	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	9,580.000 TON	
	Engineer's Estimate		**100.00**	**958,000.00**
1	J & R SAND COMPANY, INC.		96.00	919,680.00
0080	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	11,900.000 TON	
	Engineer's Estimate		**110.00**	**1,309,000.00**
1	J & R SAND COMPANY, INC.		102.00	1,213,800.00
0090	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	6,400.000 TON	
	Engineer's Estimate		**110.00**	**704,000.00**
1	J & R SAND COMPANY, INC.		90.00	576,000.00
0100	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	250.000 TON	
	Engineer's Estimate		**125.00**	**31,250.00**
1	J & R SAND COMPANY, INC.		120.00	30,000.00
0110	412 5267	COLD MILLING PAVEMENT	6,700.000 SY	
	Engineer's Estimate		**6.00**	**40,200.00**
1	J & R SAND COMPANY, INC.		7.80	52,260.00
0120	413(A) 4861	RUMBLE STRIP-METHOD HMA-CON	34,450.000 LF	
	Engineer's Estimate		**0.20**	**6,890.00**
1	J & R SAND COMPANY, INC.		0.30	10,335.00
0130	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	68,900.000 LF	
	Engineer's Estimate		**0.15**	**10,335.00**
1	J & R SAND COMPANY, INC.		0.27	18,603.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount

Letting Date: April 15, 2021, 10:30 A.M.
Call Order: 235 **Contract ID:** 210123

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**TRAFFIC**		
0140	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	98,000.000 LF
	Engineer's Estimate	**0.60**	**58,800.00**
1	J & R SAND COMPANY, INC.	0.51	49,980.00
0150	880(J) 8700	(SP) CONSTRUCTION TRAFFIC CONTROL	75.000 SD
	Engineer's Estimate	**250.00**	**18,750.00**
1	J & R SAND COMPANY, INC.	80.00	6,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**CONSTRUCTION**		
0160	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**250,000.00**	**250,000.00**
1	J & R SAND COMPANY, INC.	280,000.00	280,000.00