Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 425 **Contract ID:** 210130
J/P No.: 31187(04) **Project No.:** CIRB-207D(097)RB **Contract Time:**
County: BRYAN
Description: PAVEMENT RECONSTRUCTION (NO ADDED LANES)
COUNTY ROAD (KIRSEY ROAD/NS-368): FROM
THE US-70 JUNCTION, EXTEND SOUTH NEAR MEAD.
PROJECT LENGTH = 1.985 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Overland Corporation	1,385,466.40	90.59	100.00
	Engineer's Estimate	1,529,320.51		
2	THE CUMMINS CONSTRUCTION CO., INC.	1,605,816.13	105.00	115.90
3	RK Hall Construction	2,401,792.01	157.05	173.36

Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 425 **Contract ID:** 210130

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	202(A) 0183	UNCLASSIFIED EXCAVATION	1,500.000	CY	
	Engineer's Estimate		**20.00**		**30,000.00**
1	Overland Corporation		1.00		1,500.00
2	THE CUMMINS CONSTRUCTION CO., INC.		17.90		26,850.00
3	RK Hall Construction		25.00		37,500.00
0020	221(C) 2801	TEMPORARY SILT FENCE	1,000.000	LF	
	Engineer's Estimate		**3.00**		**3,000.00**
1	Overland Corporation		4.00		4,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		2.00		2,000.00
3	RK Hall Construction		5.00		5,000.00
0030	303(A) 2100	AGGREGATE BASE TYPE A	1,500.000	CY	
	Engineer's Estimate		**50.00**		**75,000.00**
1	Overland Corporation		1.00		1,500.00
2	THE CUMMINS CONSTRUCTION CO., INC.		62.00		93,000.00
3	RK Hall Construction		100.00		150,000.00
0040	307(C) 4220	PORTLAND CEMENT	500.000	TON	
	Engineer's Estimate		**175.00**		**87,500.00**
1	Overland Corporation		60.00		30,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		200.00		100,000.00
3	RK Hall Construction		200.00		100,000.00
0050	307(E) 4240	CEMENTITIOUS STABILIZED SUBGRADE	27,950.000	SY	
	Engineer's Estimate		**4.00**		**111,800.00**
1	Overland Corporation		5.00		139,750.00
2	THE CUMMINS CONSTRUCTION CO., INC.		2.75		76,862.50
3	RK Hall Construction		5.75		160,712.50
0060	311(D) 0154	PROCESSING EXISTING BASE & SURFACE, METHOD D	10,481.000	LF	
	Engineer's Estimate		**8.00**		**83,848.00**
1	Overland Corporation		30.00		314,430.00
2	THE CUMMINS CONSTRUCTION CO., INC.		17.00		178,177.00
3	RK Hall Construction		21.20		222,197.20
0070	326(B) 0100	GEOGRID REINFORCEMENT	2,000.000	SY	
	Engineer's Estimate		**5.00**		**10,000.00**
1	Overland Corporation		1.00		2,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		2.50		5,000.00
3	RK Hall Construction		6.50		13,000.00
0080	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	5,000.000	TON	
	Engineer's Estimate		**28.00**		**140,000.00**
1	Overland Corporation		1.00		5,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		31.00		155,000.00
3	RK Hall Construction		36.50		182,500.00
0090	407(D) 0401	(SP) NT TACK MATERIAL	2,240.000	GAL	
	Engineer's Estimate		**3.00**		**6,720.00**
1	Overland Corporation		4.00		8,960.00
2	THE CUMMINS CONSTRUCTION CO., INC.		3.35		7,504.00
3	RK Hall Construction		9.00		20,160.00

Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 425 **Contract ID:** 210130

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0100	408 5774	PRIME COAT	9,790.000 GAL
	Engineer's Estimate	**2.00**	**19,580.00**
1	Overland Corporation	0.90	8,811.00
2	THE CUMMINS CONSTRUCTION CO., INC.	3.35	32,796.50
3	RK Hall Construction	5.50	53,845.00
0110	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	5,500.000 TON
	Engineer's Estimate	**82.50**	**453,750.00**
1	Overland Corporation	80.00	440,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.	74.25	408,375.00
3	RK Hall Construction	115.00	632,500.00
0120	411(D) 5975	SUPERPAVE, TYPE S5(PG 64-22 OK)	4,000.000 TON
	Engineer's Estimate	**90.00**	**360,000.00**
1	Overland Corporation	40.00	160,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.	83.00	332,000.00
3	RK Hall Construction	127.00	508,000.00
0130	619(C) 0924	SAWING PAVEMENT	88.000 LF
	Engineer's Estimate	**5.00**	**440.00**
1	Overland Corporation	15.00	1,320.00
2	THE CUMMINS CONSTRUCTION CO., INC.	9.00	792.00
3	RK Hall Construction	10.00	880.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**TRAFFIC**		
0140	823 8478	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM	135.000 SD
	Engineer's Estimate	**110.00**	**14,850.00**
1	Overland Corporation	0.01	1.35
2	THE CUMMINS CONSTRUCTION CO., INC.	94.00	12,690.00
3	RK Hall Construction	110.00	14,850.00
0150	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	41,924.000 LF
	Engineer's Estimate	**0.35**	**14,673.40**
1	Overland Corporation	2.00	83,848.00
2	THE CUMMINS CONSTRUCTION CO., INC.	0.42	17,608.08
3	RK Hall Construction	0.44	18,446.56
0160	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,620.000 SD
	Engineer's Estimate	**0.15**	**243.00**
1	Overland Corporation	0.02	32.40
2	THE CUMMINS CONSTRUCTION CO., INC.	0.02	32.40
3	RK Hall Construction	1.10	1,782.00
0170	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,620.000 SD
	Engineer's Estimate	**0.15**	**243.00**
1	Overland Corporation	0.02	32.40
2	THE CUMMINS CONSTRUCTION CO., INC.	0.02	32.40
3	RK Hall Construction	1.10	1,782.00

Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 425 **Contract ID:** 210130

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**		
0180	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,620.000 SD	
	Engineer's Estimate		**0.15**	**243.00**
1	Overland Corporation		4.00	6,480.00
2	THE CUMMINS CONSTRUCTION CO., INC.		4.00	6,480.00
3	RK Hall Construction		1.65	2,673.00
0190	880(E) 8860	WARNING LIGHTS(TYPE A)	3,375.000 SD	
	Engineer's Estimate		**0.15**	**506.25**
1	Overland Corporation		0.05	168.75
2	THE CUMMINS CONSTRUCTION CO., INC.		0.05	168.75
3	RK Hall Construction		0.17	573.75
0200	880(G) 8890	CHANNELIZER CONES	6,750.000 SD	
	Engineer's Estimate		**0.15**	**1,012.50**
1	Overland Corporation		0.37	2,497.50
2	THE CUMMINS CONSTRUCTION CO., INC.		0.37	2,497.50
3	RK Hall Construction		0.28	1,890.00
0210	880(I) 8902	FLAGGER	135.000 SD	
	Engineer's Estimate		**50.00**	**6,750.00**
1	Overland Corporation		1.00	135.00
2	THE CUMMINS CONSTRUCTION CO., INC.		50.00	6,750.00
3	RK Hall Construction		400.00	54,000.00
0220	880(W) 8800	PILOT CAR	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	Overland Corporation		30,000.00	30,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		1,200.00	1,200.00
3	RK Hall Construction		82,000.00	82,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**STAKING**		
0230	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**7,500.00**	**7,500.00**
1	Overland Corporation		65,000.00	65,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		15,000.00	15,000.00
3	RK Hall Construction		42,500.00	42,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**		
0250	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**96,661.36**	**96,661.36**
1	Overland Corporation		80,000.00	80,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		125,000.00	125,000.00
3	RK Hall Construction		95,000.00	95,000.00