Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 455 **Contract ID:** 210136
J/P No.: 32975(04) **Project No.:** CIRB-232D(066)RB **Contract Time:**
County: HUGHES
Description: GRADE, DRAIN, AND SURFACE
COUNTY ROADS (NS-393/EW-123): FROM THE SH-9 JUNCTION
EXTEND SOUTH ON NS-393, THEN EAST ON EW-123 NEAR DUSTIN.
PROJECT LENGTH = 4.19 MILES

	VENDORNAME	PROPOSALITEMTO		
1	C-GAWF CONSTRUCTION, INC.	4,492,528.53	92.85	100.00
2	CP3 ENTERPRISES, INC.	4,816,668.38	99.55	107.22
	Engineer's Estimate	4,838,415.15		
3	APAC-CENTRAL, INC.	4,879,664.79	100.85	108.62

Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 455 **Contract ID:** 210136

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0010	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**15,000.00**		**15,000.00**
1	C-GAWF CONSTRUCTION, INC.		50,000.00		50,000.00
2	CP3 ENTERPRISES, INC.		86,478.00		86,478.00
3	APAC-CENTRAL, INC.		21,220.00		21,220.00
0020	202(A) 0183	UNCLASSIFIED EXCAVATION	7,109.000	CY	
	Engineer's Estimate		**8.00**		**56,872.00**
1	C-GAWF CONSTRUCTION, INC.		12.50		88,862.50
2	CP3 ENTERPRISES, INC.		6.33		44,999.97
3	APAC-CENTRAL, INC.		8.00		56,872.00
0030	202(D) 0184	UNCLASSIFIED BORROW	68,798.000	CY	
	Engineer's Estimate		**10.00**		**687,980.00**
1	C-GAWF CONSTRUCTION, INC.		12.45		856,535.10
2	CP3 ENTERPRISES, INC.		6.36		437,555.28
3	APAC-CENTRAL, INC.		9.30		639,821.40
0040	205(A) 4230	TYPE A-SALVAGED TOPSOIL	9,646.000	CY	
	Engineer's Estimate		**12.00**		**115,752.00**
1	C-GAWF CONSTRUCTION, INC.		3.00		28,938.00
2	CP3 ENTERPRISES, INC.		3.96		38,198.16
3	APAC-CENTRAL, INC.		6.90		66,557.40
0050	221(C) 2801	TEMPORARY SILT FENCE	6,707.000	LF	
	Engineer's Estimate		**3.00**		**20,121.00**
1	C-GAWF CONSTRUCTION, INC.		3.00		20,121.00
2	CP3 ENTERPRISES, INC.		3.41		22,870.87
3	APAC-CENTRAL, INC.		2.05		13,749.35
0060	221(F) 0100	TEMPORARY SILT DIKE	1,694.000	LF	
	Engineer's Estimate		**12.00**		**20,328.00**
1	C-GAWF CONSTRUCTION, INC.		25.00		42,350.00
2	CP3 ENTERPRISES, INC.		9.01		15,262.94
3	APAC-CENTRAL, INC.		13.25		22,445.50
0070	228 4170	NYLON EROSION CONTROL MAT	3,847.000	SY	
	Engineer's Estimate		**15.00**		**57,705.00**
1	C-GAWF CONSTRUCTION, INC.		12.00		46,164.00
2	CP3 ENTERPRISES, INC.		21.59		83,056.73
3	APAC-CENTRAL, INC.		19.65		75,593.55
0080	230(A) 2806	SOLID SLAB SODDING	100,125.000	SY	
	Engineer's Estimate		**3.00**		**300,375.00**
1	C-GAWF CONSTRUCTION, INC.		2.75		275,343.75
2	CP3 ENTERPRISES, INC.		2.27		227,283.75
3	APAC-CENTRAL, INC.		2.40		240,300.00
0090	233(A) 2817	VEGETATIVE MULCHING	70.000	AC	
	Engineer's Estimate		**1,500.00**		**105,000.00**
1	C-GAWF CONSTRUCTION, INC.		100.00		7,000.00
2	CP3 ENTERPRISES, INC.		857.68		60,037.60
3	APAC-CENTRAL, INC.		900.00		63,000.00

Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 455 **Contract ID:** 210136

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0100	303(A) 2100	AGGREGATE BASE TYPE A	11,726.000 CY	
	Engineer's Estimate		**60.00**	**703,560.00**
1	C-GAWF CONSTRUCTION, INC.		49.95	585,713.70
2	CP3 ENTERPRISES, INC.		53.28	624,761.28
3	APAC-CENTRAL, INC.		57.30	671,899.80
0110	326(B) 0100	GEOGRID REINFORCEMENT	70,639.000 SY	
	Engineer's Estimate		**4.00**	**282,556.00**
1	C-GAWF CONSTRUCTION, INC.		1.00	70,639.00
2	CP3 ENTERPRISES, INC.		3.91	276,198.49
3	APAC-CENTRAL, INC.		3.00	211,917.00
0120	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	6,333.000 TON	
	Engineer's Estimate		**30.00**	**189,990.00**
1	C-GAWF CONSTRUCTION, INC.		24.75	156,741.75
2	CP3 ENTERPRISES, INC.		30.01	190,053.33
3	APAC-CENTRAL, INC.		31.80	201,389.40
0130	407(B) 0250	TACK COAT	4,423.000 GAL	
	Engineer's Estimate		**2.25**	**9,951.75**
1	C-GAWF CONSTRUCTION, INC.		3.50	15,480.50
2	CP3 ENTERPRISES, INC.		3.96	17,515.08
3	APAC-CENTRAL, INC.		2.65	11,720.95
0140	408 5774	PRIME COAT	43,330.000 GAL	
	Engineer's Estimate		**2.50**	**108,325.00**
1	C-GAWF CONSTRUCTION, INC.		0.10	4,333.00
2	CP3 ENTERPRISES, INC.		1.46	63,261.80
3	APAC-CENTRAL, INC.		1.20	51,996.00
0150	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	10,070.000 TON	
	Engineer's Estimate		**75.00**	**755,250.00**
1	C-GAWF CONSTRUCTION, INC.		84.33	849,203.10
2	CP3 ENTERPRISES, INC.		98.12	988,068.40
3	APAC-CENTRAL, INC.		89.00	896,230.00
0160	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	6,521.000 TON	
	Engineer's Estimate		**90.00**	**586,890.00**
1	C-GAWF CONSTRUCTION, INC.		89.33	582,520.93
2	CP3 ENTERPRISES, INC.		106.08	691,747.68
3	APAC-CENTRAL, INC.		96.90	631,884.90
0170	501(A) 0313	STRUCTURAL EXCAVATION UNCLASSIFIED	121.000 CY	
	Engineer's Estimate		**20.00**	**2,420.00**
1	C-GAWF CONSTRUCTION, INC.		25.00	3,025.00
2	CP3 ENTERPRISES, INC.		30.45	3,684.45
3	APAC-CENTRAL, INC.		31.80	3,847.80
0180	506(A) 1322	STRUCTURAL STEEL	440.000 LB	
	Engineer's Estimate		**2.50**	**1,100.00**
1	C-GAWF CONSTRUCTION, INC.		5.00	2,200.00
2	CP3 ENTERPRISES, INC.		2.44	1,073.60
3	APAC-CENTRAL, INC.		10.00	4,400.00

Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 455 **Contract ID:** 210136

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0190	509(A) 0319	CLASS AA CONCRETE	283.000	CY	
	Engineer's Estimate		**450.00**		**127,350.00**
1	C-GAWF CONSTRUCTION, INC.		525.00		148,575.00
2	CP3 ENTERPRISES, INC.		578.96		163,845.68
3	APAC-CENTRAL, INC.		557.00		157,631.00
0200	509(D) 0325	CLASS C CONCRETE	195.000	CY	
	Engineer's Estimate		**350.00**		**68,250.00**
1	C-GAWF CONSTRUCTION, INC.		350.00		68,250.00
2	CP3 ENTERPRISES, INC.		441.02		85,998.90
3	APAC-CENTRAL, INC.		398.00		77,610.00
0210	511(A) 0332	REINFORCING STEEL	42,515.000	LB	
	Engineer's Estimate		**1.00**		**42,515.00**
1	C-GAWF CONSTRUCTION, INC.		1.75		74,401.25
2	CP3 ENTERPRISES, INC.		1.23		52,293.45
3	APAC-CENTRAL, INC.		1.25		53,143.75
0220	601(A) 0297	TYPE I PLAIN RIPRAP	204.000	TON	
	Engineer's Estimate		**45.00**		**9,180.00**
1	C-GAWF CONSTRUCTION, INC.		55.00		11,220.00
2	CP3 ENTERPRISES, INC.		52.08		10,624.32
3	APAC-CENTRAL, INC.		63.65		12,984.60
0230	601(B) 0536	TYPE I-A PLAIN RIPRAP	35.000	TON	
	Engineer's Estimate		**50.00**		**1,750.00**
1	C-GAWF CONSTRUCTION, INC.		55.00		1,925.00
2	CP3 ENTERPRISES, INC.		56.03		1,961.05
3	APAC-CENTRAL, INC.		68.95		2,413.25
0240	601(C) 0538	TYPE I-A FILTER BLANKET	9.000	TON	
	Engineer's Estimate		**90.00**		**810.00**
1	C-GAWF CONSTRUCTION, INC.		55.00		495.00
2	CP3 ENTERPRISES, INC.		88.91		800.19
3	APAC-CENTRAL, INC.		74.25		668.25
0250	613(A) 0492	24" R.C.PIPE CLASS III	44.000	LF	
	Engineer's Estimate		**80.00**		**3,520.00**
1	C-GAWF CONSTRUCTION, INC.		76.00		3,344.00
2	CP3 ENTERPRISES, INC.		74.69		3,286.36
3	APAC-CENTRAL, INC.		70.80		3,115.20
0260	613(A) 4496	28" X 18" R.C.PIPE ARCH CLASS A-III	38.000	LF	
	Engineer's Estimate		**100.00**		**3,800.00**
1	C-GAWF CONSTRUCTION, INC.		107.00		4,066.00
2	CP3 ENTERPRISES, INC.		107.57		4,087.66
3	APAC-CENTRAL, INC.		126.15		4,793.70
0270	613(A) 4498	43" X 26" R.C.PIPE ARCH CLASS A-III	50.000	LF	
	Engineer's Estimate		**150.00**		**7,500.00**
1	C-GAWF CONSTRUCTION, INC.		148.00		7,400.00
2	CP3 ENTERPRISES, INC.		176.07		8,803.50
3	APAC-CENTRAL, INC.		207.70		10,385.00

Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 455 **Contract ID:** 210136

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0280	613(A) 4499	51" X 31" R.C.PIPE ARCH CLASS A-III	162.000	LF	
	Engineer's Estimate		**250.00**		**40,500.00**
1	C-GAWF CONSTRUCTION, INC.		181.00		29,322.00
2	CP3 ENTERPRISES, INC.		209.61		33,956.82
3	APAC-CENTRAL, INC.		267.70		43,367.40
0290	613(A) 4500	58" X 36" R.C.PIPE ARCH CLASS A-III	46.000	LF	
	Engineer's Estimate		**275.00**		**12,650.00**
1	C-GAWF CONSTRUCTION, INC.		198.00		9,108.00
2	CP3 ENTERPRISES, INC.		260.92		12,002.32
3	APAC-CENTRAL, INC.		327.90		15,083.40
0300	613(A) 4501	65" X 40" R.C.PIPE ARCH CLASS A-III	40.000	LF	
	Engineer's Estimate		**300.00**		**12,000.00**
1	C-GAWF CONSTRUCTION, INC.		300.00		12,000.00
2	CP3 ENTERPRISES, INC.		315.12		12,604.80
3	APAC-CENTRAL, INC.		415.40		16,616.00
0310	613(EE) 5605	(SP) 15" CORRUGATED POLYPROPYLENE PIPE	1,144.000	LF	
	Engineer's Estimate		**40.00**		**45,760.00**
1	C-GAWF CONSTRUCTION, INC.		35.00		40,040.00
2	CP3 ENTERPRISES, INC.		41.27		47,212.88
3	APAC-CENTRAL, INC.		36.55		41,813.20
0320	613(L) 4515	28" X 18" PREFAB. CULVERT END SECTION, ARCH	2.000	EA	
	Engineer's Estimate		**1,200.00**		**2,400.00**
1	C-GAWF CONSTRUCTION, INC.		1,250.00		2,500.00
2	CP3 ENTERPRISES, INC.		1,164.41		2,328.82
3	APAC-CENTRAL, INC.		1,984.00		3,968.00
0330	613(L) 4531	43" X 26" PREFAB. CULVERT END SECTION, ARCH	1.000	EA	
	Engineer's Estimate		**2,500.00**		**2,500.00**
1	C-GAWF CONSTRUCTION, INC.		3,000.00		3,000.00
2	CP3 ENTERPRISES, INC.		3,154.62		3,154.62
3	APAC-CENTRAL, INC.		4,677.00		4,677.00
0340	613(L) 4540	51" X 31" PREFAB. CULVERT END SECTION, ARCH	6.000	EA	
	Engineer's Estimate		**1,500.00**		**9,000.00**
1	C-GAWF CONSTRUCTION, INC.		3,500.00		21,000.00
2	CP3 ENTERPRISES, INC.		4,649.45		27,896.70
3	APAC-CENTRAL, INC.		5,448.00		32,688.00
0350	613(L) 4546	58" X 36" PREFAB. CULVERT END SECTION, ARCH	2.000	EA	
	Engineer's Estimate		**5,000.00**		**10,000.00**
1	C-GAWF CONSTRUCTION, INC.		4,250.00		8,500.00
2	CP3 ENTERPRISES, INC.		5,384.78		10,769.56
3	APAC-CENTRAL, INC.		6,201.00		12,402.00
0360	613(L) 4552	65" X 40" PREFAB. CULVERT END SECTION, ARCH	2.000	EA	
	Engineer's Estimate		**4,000.00**		**8,000.00**
1	C-GAWF CONSTRUCTION, INC.		6,000.00		12,000.00
2	CP3 ENTERPRISES, INC.		6,004.74		12,009.48
3	APAC-CENTRAL, INC.		7,454.00		14,908.00

Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 455 **Contract ID:** 210136

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0370	613(L) 5724	15" PREFAB. CULVERT END SECTION, ROUND	42.000 EA	
	Engineer's Estimate		**750.00**	**31,500.00**
1	C-GAWF CONSTRUCTION, INC.		375.00	15,750.00
2	CP3 ENTERPRISES, INC.		342.06	14,366.52
3	APAC-CENTRAL, INC.		289.00	12,138.00
0380	613(L) 5730	24" PREFAB. CULVERT END SECTION, ROUND	2.000 EA	
	Engineer's Estimate		**1,000.00**	**2,000.00**
1	C-GAWF CONSTRUCTION, INC.		1,750.00	3,500.00
2	CP3 ENTERPRISES, INC.		901.32	1,802.64
3	APAC-CENTRAL, INC.		1,984.00	3,968.00
0390	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	C-GAWF CONSTRUCTION, INC.		12,500.00	12,500.00
2	CP3 ENTERPRISES, INC.		24,969.00	24,969.00
3	APAC-CENTRAL, INC.		19,097.00	19,097.00
0400	624(C) 4458	FENCE-STYLE SWF (4 BARBED WIRE)	9,007.000 LF	
	Engineer's Estimate		**5.00**	**45,035.00**
1	C-GAWF CONSTRUCTION, INC.		7.75	69,804.25
2	CP3 ENTERPRISES, INC.		6.13	55,212.91
3	APAC-CENTRAL, INC.		6.37	57,374.59
0410	629(E) 5048	REMOVE AND RESET MAILBOX	2.000 EA	
	Engineer's Estimate		**300.00**	**600.00**
1	C-GAWF CONSTRUCTION, INC.		250.00	500.00
2	CP3 ENTERPRISES, INC.		182.70	365.40
3	APAC-CENTRAL, INC.		530.00	1,060.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0420	805(D) 8756	(PL)REMOVE & RESET EXISTING SIGNS	4.000 EA	
	Engineer's Estimate		**200.00**	**800.00**
1	C-GAWF CONSTRUCTION, INC.		175.00	700.00
2	CP3 ENTERPRISES, INC.		182.70	730.80
3	APAC-CENTRAL, INC.		132.00	528.00
0430	850(A) 8110	SHEET ALUMINUM SIGNS	30.000 SF	
	Engineer's Estimate		**25.00**	**750.00**
1	C-GAWF CONSTRUCTION, INC.		30.00	900.00
2	CP3 ENTERPRISES, INC.		36.54	1,096.20
3	APAC-CENTRAL, INC.		42.45	1,273.50
0440	851(C) 8324	2" SQUARE TUBE POST	66.000 LF	
	Engineer's Estimate		**10.00**	**660.00**
1	C-GAWF CONSTRUCTION, INC.		18.00	1,188.00
2	CP3 ENTERPRISES, INC.		17.05	1,125.30
3	APAC-CENTRAL, INC.		8.50	561.00

Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 455 **Contract ID:** 210136

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0450	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	88,226.000	LF	
	Engineer's Estimate		**0.40**		**35,290.40**
1	C-GAWF CONSTRUCTION, INC.		0.45		39,701.70
2	CP3 ENTERPRISES, INC.		0.43		37,937.18
3	APAC-CENTRAL, INC.		0.35		30,879.10
0460	856(A) 8540	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	428.000	LF	
	Engineer's Estimate		**1.75**		**749.00**
1	C-GAWF CONSTRUCTION, INC.		2.50		1,070.00
2	CP3 ENTERPRISES, INC.		2.44		1,044.32
3	APAC-CENTRAL, INC.		1.60		684.80
0470	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	44.000	LF	
	Engineer's Estimate		**15.00**		**660.00**
1	C-GAWF CONSTRUCTION, INC.		12.00		528.00
2	CP3 ENTERPRISES, INC.		10.96		482.24
3	APAC-CENTRAL, INC.		4.25		187.00
0480	856(B) 8870	TRAFFIC STRIPE(MULTI-POLY.)(SYMBOLS)	1.000	EA	
	Engineer's Estimate		**500.00**		**500.00**
1	C-GAWF CONSTRUCTION, INC.		199.00		199.00
2	CP3 ENTERPRISES, INC.		182.70		182.70
3	APAC-CENTRAL, INC.		530.00		530.00
0490	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	9,150.000	SD	
	Engineer's Estimate		**0.40**		**3,660.00**
1	C-GAWF CONSTRUCTION, INC.		0.12		1,098.00
2	CP3 ENTERPRISES, INC.		0.12		1,098.00
3	APAC-CENTRAL, INC.		0.02		183.00
0510	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	2,100.000	SD	
	Engineer's Estimate		**0.50**		**1,050.00**
1	C-GAWF CONSTRUCTION, INC.		0.32		672.00
2	CP3 ENTERPRISES, INC.		0.30		630.00
3	APAC-CENTRAL, INC.		0.21		441.00
0530	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,500.000	SD	
	Engineer's Estimate		**1.00**		**1,500.00**
1	C-GAWF CONSTRUCTION, INC.		4.00		6,000.00
2	CP3 ENTERPRISES, INC.		3.65		5,475.00
3	APAC-CENTRAL, INC.		0.69		1,035.00
0540	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	1,200.000	SD	
	Engineer's Estimate		**1.50**		**1,800.00**
1	C-GAWF CONSTRUCTION, INC.		2.40		2,880.00
2	CP3 ENTERPRISES, INC.		2.44		2,928.00
3	APAC-CENTRAL, INC.		2.12		2,544.00
0550	880(E) 8860	WARNING LIGHTS(TYPE A)	2,400.000	SD	
	Engineer's Estimate		**0.50**		**1,200.00**
1	C-GAWF CONSTRUCTION, INC.		0.30		720.00
2	CP3 ENTERPRISES, INC.		0.37		888.00
3	APAC-CENTRAL, INC.		0.32		768.00

Letting Date: May 20, 2021, 10:30 A.M.

Call Order: 455 **Contract ID:** 210136

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**STAKING**		
0560	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	C-GAWF CONSTRUCTION, INC.	15,000.00	15,000.00
2	CP3 ENTERPRISES, INC.	24,360.00	24,360.00
3	APAC-CENTRAL, INC.	108,000.00	108,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**CONSTRUCTION**		
0570	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	C-GAWF CONSTRUCTION, INC.	2,500.00	2,500.00
2	CP3 ENTERPRISES, INC.	3,058.20	3,058.20
3	APAC-CENTRAL, INC.	1,600.00	1,600.00
0580	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**249,000.00**	**249,000.00**
1	C-GAWF CONSTRUCTION, INC.	175,000.00	175,000.00
2	CP3 ENTERPRISES, INC.	273,171.45	273,171.45
3	APAC-CENTRAL, INC.	243,700.00	243,700.00