Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 485 **Contract ID:** 210141
J/P No.: 33485(04) **Project No.:** STP-244D(075)CI **Contract Time:**
County: MCCLAIN
Description: BRIDGE AND APPROACHES
COUNTY ROAD (CASCARA ROAD/NS-3035): OVER
WALNUT CREEK, 0.8 MILES NORTH OF THE SH-74B
JUNCTION NEAR BLANCHARD.
PROJECT LENGTH = 0.264 MILES

	VENDORNAME	PROPOSALITEMTO		
1	H & H BRIDGE COMPANY	1,045,616.02	89.89	100.00
2	SEWELL BROS., INC.	1,046,139.80	89.94	100.05
3	RRY SERVICES LLC	1,058,714.06	91.02	101.25
4	K & R BUILDERS, INC.	1,106,363.44	95.12	105.81
5	BRIDGECO CONTRACTORS, INC.	1,109,624.31	95.40	106.12
6	L & N BRIDGE, LLC	1,161,321.55	99.84	111.07
	Engineer's Estimate	1,163,179.10		
7	Treas Construction Inc	1,223,351.51	105.17	117.00
8	Built Right Construction, LLC	1,317,623.60	113.28	126.01
9	OBC, INC.	1,324,996.82	113.91	126.72

Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 485 **Contract ID:** 210141

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0010	201(A)1200	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	H & H BRIDGE COMPANY		40,000.00	40,000.00
2	SEWELL BROS., INC.		7,500.00	7,500.00
3	RRY SERVICES LLC		5,700.00	5,700.00
4	K & R BUILDERS, INC.		6,700.00	6,700.00
5	BRIDGECO CONTRACTORS, INC.		6,500.00	6,500.00
6	L & N BRIDGE, LLC		5,000.00	5,000.00
7	Treas Construction Inc		9,180.00	9,180.00
8	Built Right Construction, LLC		10,000.00	10,000.00
9	OBC, INC.		12,000.00	12,000.00
0020	202(A)2200	UNCLASSIFIED EXCAVATION	1,242.000 CY	
	Engineer's Estimate		**5.00**	**6,210.00**
1	H & H BRIDGE COMPANY		9.00	11,178.00
2	SEWELL BROS., INC.		7.50	9,315.00
3	RRY SERVICES LLC		8.00	9,936.00
4	K & R BUILDERS, INC.		16.00	19,872.00
5	BRIDGECO CONTRACTORS, INC.		14.79	18,369.18
6	L & N BRIDGE, LLC		11.00	13,662.00
7	Treas Construction Inc		12.96	16,096.32
8	Built Right Construction, LLC		15.00	18,630.00
9	OBC, INC.		6.00	7,452.00
0030	202(D)2500	UNCLASSIFIED BORROW	133.000 CY	
	Engineer's Estimate		**10.00**	**1,330.00**
1	H & H BRIDGE COMPANY		60.00	7,980.00
2	SEWELL BROS., INC.		9.00	1,197.00
3	RRY SERVICES LLC		20.00	2,660.00
4	K & R BUILDERS, INC.		0.76	101.08
5	BRIDGECO CONTRACTORS, INC.		25.00	3,325.00
6	L & N BRIDGE, LLC		17.00	2,261.00
7	Treas Construction Inc		16.20	2,154.60
8	Built Right Construction, LLC		18.00	2,394.00
9	OBC, INC.		15.00	1,995.00
0040	221(B)2300	TEMPORARY SILT FENCE	1,204.000 LF	
	Engineer's Estimate		**2.00**	**2,408.00**
1	H & H BRIDGE COMPANY		1.59	1,914.36
2	SEWELL BROS., INC.		1.75	2,107.00
3	RRY SERVICES LLC		2.00	2,408.00
4	K & R BUILDERS, INC.		1.59	1,914.36
5	BRIDGECO CONTRACTORS, INC.		3.00	3,612.00
6	L & N BRIDGE, LLC		1.59	1,914.36
7	Treas Construction Inc		1.72	2,070.88
8	Built Right Construction, LLC		4.00	4,816.00
9	OBC, INC.		1.69	2,034.76

Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 485 **Contract ID:** 210141

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0050	221(E)2600	TEMPORARY SILT DIKE	126.000	LF	
	Engineer's Estimate		**15.00**		**1,890.00**
1	H & H BRIDGE COMPANY		7.88		992.88
2	SEWELL BROS., INC.		8.50		1,071.00
3	RRY SERVICES LLC		8.50		1,071.00
4	K & R BUILDERS, INC.		8.00		1,008.00
5	BRIDGECO CONTRACTORS, INC.		14.00		1,764.00
6	L & N BRIDGE, LLC		7.88		992.88
7	Treas Construction Inc		8.51		1,072.26
8	Built Right Construction, LLC		20.00		2,520.00
9	OBC, INC.		8.39		1,057.14
0060	230(A)7200	SOLID SLAB SODDING	8,230.000	SY	
	Engineer's Estimate		**3.00**		**24,690.00**
1	H & H BRIDGE COMPANY		2.29		18,846.70
2	SEWELL BROS., INC.		2.50		20,575.00
3	RRY SERVICES LLC		2.50		20,575.00
4	K & R BUILDERS, INC.		2.52		20,739.60
5	BRIDGECO CONTRACTORS, INC.		2.93		24,113.90
6	L & N BRIDGE, LLC		2.75		22,632.50
7	Treas Construction Inc		2.47		20,328.10
8	Built Right Construction, LLC		4.50		37,035.00
9	OBC, INC.		2.44		20,081.20
0070	233(A)0200	VEGETATIVE MULCHING	3.400	AC	
	Engineer's Estimate		**1,000.00**		**3,400.00**
1	H & H BRIDGE COMPANY		685.00		2,329.00
2	SEWELL BROS., INC.		715.00		2,431.00
3	RRY SERVICES LLC		685.00		2,329.00
4	K & R BUILDERS, INC.		500.00		1,700.00
5	BRIDGECO CONTRACTORS, INC.		700.00		2,380.00
6	L & N BRIDGE, LLC		685.00		2,329.00
7	Treas Construction Inc		739.80		2,515.32
8	Built Right Construction, LLC		1,000.00		3,400.00
9	OBC, INC.		729.53		2,480.40
0080	307(K)4200	STABILIZED SUBGRADE	3,502.000	SY	
	Engineer's Estimate		**9.00**		**31,518.00**
1	H & H BRIDGE COMPANY		6.00		21,012.00
2	SEWELL BROS., INC.		7.00		24,514.00
3	RRY SERVICES LLC		6.50		22,763.00
4	K & R BUILDERS, INC.		6.75		23,638.50
5	BRIDGECO CONTRACTORS, INC.		6.75		23,638.50
6	L & N BRIDGE, LLC		6.00		21,012.00
7	Treas Construction Inc		6.48		22,692.96
8	Built Right Construction, LLC		8.00		28,016.00
9	OBC, INC.		8.00		28,016.00

Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 485 **Contract ID:** 210141

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0090	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	75.000 TON
	Engineer's Estimate	**40.00**	**3,000.00**
1	H & H BRIDGE COMPANY	50.00	3,750.00
2	SEWELL BROS., INC.	35.00	2,625.00
3	RRY SERVICES LLC	38.00	2,850.00
4	K & R BUILDERS, INC.	36.00	2,700.00
5	BRIDGECO CONTRACTORS, INC.	36.00	2,700.00
6	L & N BRIDGE, LLC	30.00	2,250.00
7	Treas Construction Inc	32.68	2,451.00
8	Built Right Construction, LLC	45.00	3,375.00
9	OBC, INC.	43.00	3,225.00
0100	408 8100	PRIME COAT	1,418.000 GAL
	Engineer's Estimate	**6.00**	**8,508.00**
1	H & H BRIDGE COMPANY	5.00	7,090.00
2	SEWELL BROS., INC.	5.50	7,799.00
3	RRY SERVICES LLC	5.00	7,090.00
4	K & R BUILDERS, INC.	5.00	7,090.00
5	BRIDGECO CONTRACTORS, INC.	5.60	7,940.80
6	L & N BRIDGE, LLC	5.00	7,090.00
7	Treas Construction Inc	5.40	7,657.20
8	Built Right Construction, LLC	7.00	9,926.00
9	OBC, INC.	4.00	5,672.00
0110	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	726.000 TON
	Engineer's Estimate	**85.00**	**61,710.00**
1	H & H BRIDGE COMPANY	91.00	66,066.00
2	SEWELL BROS., INC.	105.00	76,230.00
3	RRY SERVICES LLC	90.00	65,340.00
4	K & R BUILDERS, INC.	100.10	72,672.60
5	BRIDGECO CONTRACTORS, INC.	113.86	82,662.36
6	L & N BRIDGE, LLC	94.75	68,788.50
7	Treas Construction Inc	98.28	71,351.28
8	Built Right Construction, LLC	110.00	79,860.00
9	OBC, INC.	85.00	61,710.00
0120	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	430.000 TON
	Engineer's Estimate	**100.00**	**43,000.00**
1	H & H BRIDGE COMPANY	116.00	49,880.00
2	SEWELL BROS., INC.	116.00	49,880.00
3	RRY SERVICES LLC	101.00	43,430.00
4	K & R BUILDERS, INC.	127.60	54,868.00
5	BRIDGECO CONTRACTORS, INC.	121.80	52,374.00
6	L & N BRIDGE, LLC	115.50	49,665.00
7	Treas Construction Inc	125.28	53,870.40
8	Built Right Construction, LLC	125.00	53,750.00
9	OBC, INC.	108.00	46,440.00

Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 485 **Contract ID:** 210141

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0130	509(D)0500	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**300.00**	**3,000.00**
1	H & H BRIDGE COMPANY		150.00	1,500.00
2	SEWELL BROS., INC.		350.00	3,500.00
3	RRY SERVICES LLC		300.00	3,000.00
4	K & R BUILDERS, INC.		300.00	3,000.00
5	BRIDGECO CONTRACTORS, INC.		300.00	3,000.00
6	L & N BRIDGE, LLC		450.00	4,500.00
7	Treas Construction Inc		515.05	5,150.50
8	Built Right Construction, LLC		500.00	5,000.00
9	OBC, INC.		800.00	8,000.00
0140	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	H & H BRIDGE COMPANY		10,000.00	10,000.00
2	SEWELL BROS., INC.		5,000.00	5,000.00
3	RRY SERVICES LLC		2,000.00	2,000.00
4	K & R BUILDERS, INC.		4,100.00	4,100.00
5	BRIDGECO CONTRACTORS, INC.		3,500.00	3,500.00
6	L & N BRIDGE, LLC		2,500.00	2,500.00
7	Treas Construction Inc		11,340.00	11,340.00
8	Built Right Construction, LLC		10,000.00	10,000.00
9	OBC, INC.		7,000.00	7,000.00
0150	619(B)6364	REMOVAL OF ASPHALT PAVEMENT	2,278.000 SY	
	Engineer's Estimate		**4.00**	**9,112.00**
1	H & H BRIDGE COMPANY		4.00	9,112.00
2	SEWELL BROS., INC.		7.80	17,768.40
3	RRY SERVICES LLC		4.75	10,820.50
4	K & R BUILDERS, INC.		4.50	10,251.00
5	BRIDGECO CONTRACTORS, INC.		6.50	14,807.00
6	L & N BRIDGE, LLC		0.60	1,366.80
7	Treas Construction Inc		3.51	7,995.78
8	Built Right Construction, LLC		5.00	11,390.00
9	OBC, INC.		4.00	9,112.00
0160	623(F)1704	GUARDRAIL ANCHOR UNIT (TYPE A)	4.000 EA	
	Engineer's Estimate		**2,000.00**	**8,000.00**
1	H & H BRIDGE COMPANY		1,775.00	7,100.00
2	SEWELL BROS., INC.		1,800.00	7,200.00
3	RRY SERVICES LLC		1,600.00	6,400.00
4	K & R BUILDERS, INC.		1,680.00	6,720.00
5	BRIDGECO CONTRACTORS, INC.		1,850.00	7,400.00
6	L & N BRIDGE, LLC		1,600.00	6,400.00
7	Treas Construction Inc		1,728.00	6,912.00
8	Built Right Construction, LLC		2,200.00	8,800.00
9	OBC, INC.		1,704.00	6,816.00

Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 485 **Contract ID:** 210141

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0170	623(F)1724	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**1,500.00**	**6,000.00**
1	H & H BRIDGE COMPANY		2,000.00	8,000.00
2	SEWELL BROS., INC.		1,700.00	6,800.00
3	RRY SERVICES LLC		1,500.00	6,000.00
4	K & R BUILDERS, INC.		1,575.00	6,300.00
5	BRIDGECO CONTRACTORS, INC.		1,750.00	7,000.00
6	L & N BRIDGE, LLC		1,500.00	6,000.00
7	Treas Construction Inc		1,620.00	6,480.00
8	Built Right Construction, LLC		2,800.00	11,200.00
9	OBC, INC.		1,597.50	6,390.00
0180	624(C)3410	FENCE-STYLE SWF (6 BARBED WIRE)	930.000 LF	
	Engineer's Estimate		**7.50**	**6,975.00**
1	H & H BRIDGE COMPANY		9.50	8,835.00
2	SEWELL BROS., INC.		11.00	10,230.00
3	RRY SERVICES LLC		6.30	5,859.00
4	K & R BUILDERS, INC.		11.00	10,230.00
5	BRIDGECO CONTRACTORS, INC.		12.00	11,160.00
6	L & N BRIDGE, LLC		9.40	8,742.00
7	Treas Construction Inc		6.80	6,324.00
8	Built Right Construction, LLC		9.50	8,835.00
9	OBC, INC.		6.71	6,240.30

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE - NBI NO. 32544				
0190	501(B)1300	SUBSTRUCTURE EXCAVATION COMMON	100.000 CY	
	Engineer's Estimate		**25.00**	**2,500.00**
1	H & H BRIDGE COMPANY		100.00	10,000.00
2	SEWELL BROS., INC.		18.00	1,800.00
3	RRY SERVICES LLC		15.00	1,500.00
4	K & R BUILDERS, INC.		11.00	1,100.00
5	BRIDGECO CONTRACTORS, INC.		14.00	1,400.00
6	L & N BRIDGE, LLC		15.00	1,500.00
7	Treas Construction Inc		37.80	3,780.00
8	Built Right Construction, LLC		20.00	2,000.00
9	OBC, INC.		50.00	5,000.00
0200	501(G)1800	CLSM BACKFILL	46.000 CY	
	Engineer's Estimate		**250.00**	**11,500.00**
1	H & H BRIDGE COMPANY		150.00	6,900.00
2	SEWELL BROS., INC.		150.00	6,900.00
3	RRY SERVICES LLC		155.00	7,130.00
4	K & R BUILDERS, INC.		195.00	8,970.00
5	BRIDGECO CONTRACTORS, INC.		203.96	9,382.16
6	L & N BRIDGE, LLC		175.00	8,050.00
7	Treas Construction Inc		265.48	12,212.08
8	Built Right Construction, LLC		300.00	13,800.00
9	OBC, INC.		220.00	10,120.00

Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 485 **Contract ID:** 210141

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE - NBI NO. 32544**			
0210	503(A)4220	PRESTRESSED CONCRETE BEAMS (TYPE II)	298.000 LF	
	Engineer's Estimate		**200.00**	**59,600.00**
1	H & H BRIDGE COMPANY		185.00	55,130.00
2	SEWELL BROS., INC.		213.00	63,474.00
3	RRY SERVICES LLC		200.00	59,600.00
4	K & R BUILDERS, INC.		185.00	55,130.00
5	BRIDGECO CONTRACTORS, INC.		190.46	56,757.08
6	L & N BRIDGE, LLC		250.00	74,500.00
7	Treas Construction Inc		202.12	60,231.76
8	Built Right Construction, LLC		325.00	96,850.00
9	OBC, INC.		220.00	65,560.00
0220	503(A)4230	PRESTRESSED CONCRETE BEAMS (TYPE III)	254.000 LF	
	Engineer's Estimate		**250.00**	**63,500.00**
1	H & H BRIDGE COMPANY		185.00	46,990.00
2	SEWELL BROS., INC.		225.00	57,150.00
3	RRY SERVICES LLC		225.00	57,150.00
4	K & R BUILDERS, INC.		241.00	61,214.00
5	BRIDGECO CONTRACTORS, INC.		230.62	58,577.48
6	L & N BRIDGE, LLC		335.00	85,090.00
7	Treas Construction Inc		260.38	66,136.52
8	Built Right Construction, LLC		300.00	76,200.00
9	OBC, INC.		270.00	68,580.00
0230	504(B)5300	SAW-CUT GROOVING	447.200 SY	
	Engineer's Estimate		**8.00**	**3,577.60**
1	H & H BRIDGE COMPANY		6.40	2,862.08
2	SEWELL BROS., INC.		7.00	3,130.40
3	RRY SERVICES LLC		6.30	2,817.36
4	K & R BUILDERS, INC.		7.00	3,130.40
5	BRIDGECO CONTRACTORS, INC.		7.50	3,354.00
6	L & N BRIDGE, LLC		6.30	2,817.36
7	Treas Construction Inc		7.88	3,523.94
8	Built Right Construction, LLC		8.00	3,577.60
9	OBC, INC.		6.71	3,000.71
0240	504(D)5410	CONCRETE RAIL (TR3)	425.400 LF	
	Engineer's Estimate		**80.00**	**34,032.00**
1	H & H BRIDGE COMPANY		40.00	17,016.00
2	SEWELL BROS., INC.		70.00	29,778.00
3	RRY SERVICES LLC		85.00	36,159.00
4	K & R BUILDERS, INC.		78.00	33,181.20
5	BRIDGECO CONTRACTORS, INC.		80.00	34,032.00
6	L & N BRIDGE, LLC		86.00	36,584.40
7	Treas Construction Inc		83.75	35,627.25
8	Built Right Construction, LLC		110.00	46,794.00
9	OBC, INC.		95.00	40,413.00

Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 485 **Contract ID:** 210141

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**BRIDGE - NBI NO. 32544**				
0250	506(A)7200	STRUCTURAL STEEL	670.000	LB	
	Engineer's Estimate		**4.00**		**2,680.00**
1	H & H BRIDGE COMPANY		1.00		670.00
2	SEWELL BROS., INC.		3.75		2,512.50
3	RRY SERVICES LLC		3.00		2,010.00
4	K & R BUILDERS, INC.		3.00		2,010.00
5	BRIDGECO CONTRACTORS, INC.		3.40		2,278.00
6	L & N BRIDGE, LLC		4.00		2,680.00
7	Treas Construction Inc		2.49		1,668.30
8	Built Right Construction, LLC		5.00		3,350.00
9	OBC, INC.		3.00		2,010.00
0260	507(A)8210	WEATHERING STEEL FIXED BEARING ASSEMBLY	6.000	EA	
	Engineer's Estimate		**1,000.00**		**6,000.00**
1	H & H BRIDGE COMPANY		1,000.00		6,000.00
2	SEWELL BROS., INC.		750.00		4,500.00
3	RRY SERVICES LLC		1,100.00		6,600.00
4	K & R BUILDERS, INC.		725.00		4,350.00
5	BRIDGECO CONTRACTORS, INC.		840.00		5,040.00
6	L & N BRIDGE, LLC		1,000.00		6,000.00
7	Treas Construction Inc		1,064.77		6,388.62
8	Built Right Construction, LLC		1,500.00		9,000.00
9	OBC, INC.		1,200.00		7,200.00
0270	507(B)8310	WEATHERING STL EXP. BEARING ASSEMBLY	12.000	EA	
	Engineer's Estimate		**1,500.00**		**18,000.00**
1	H & H BRIDGE COMPANY		1,000.00		12,000.00
2	SEWELL BROS., INC.		750.00		9,000.00
3	RRY SERVICES LLC		1,100.00		13,200.00
4	K & R BUILDERS, INC.		725.00		8,700.00
5	BRIDGECO CONTRACTORS, INC.		835.00		10,020.00
6	L & N BRIDGE, LLC		1,000.00		12,000.00
7	Treas Construction Inc		1,064.77		12,777.24
8	Built Right Construction, LLC		1,500.00		18,000.00
9	OBC, INC.		1,800.00		21,600.00
0280	507(C)8400	ELASTOMERIC BEARING PADS	12.000	EA	
	Engineer's Estimate		**375.00**		**4,500.00**
1	H & H BRIDGE COMPANY		100.00		1,200.00
2	SEWELL BROS., INC.		600.00		7,200.00
3	RRY SERVICES LLC		450.00		5,400.00
4	K & R BUILDERS, INC.		630.00		7,560.00
5	BRIDGECO CONTRACTORS, INC.		325.00		3,900.00
6	L & N BRIDGE, LLC		300.00		3,600.00
7	Treas Construction Inc		342.36		4,108.32
8	Built Right Construction, LLC		275.00		3,300.00
9	OBC, INC.		400.00		4,800.00

Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 485 **Contract ID:** 210141

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE - NBI NO. 32544				
0290	509(A)0210	CLASS AA CONCRETE	194.900 CY	
	Engineer's Estimate		**675.00**	**131,557.50**
1	H & H BRIDGE COMPANY		525.00	102,322.50
2	SEWELL BROS., INC.		500.00	97,450.00
3	RRY SERVICES LLC		650.00	126,685.00
4	K & R BUILDERS, INC.		675.00	131,557.50
5	BRIDGECO CONTRACTORS, INC.		650.00	126,685.00
6	L & N BRIDGE, LLC		700.00	136,430.00
7	Treas Construction Inc		798.89	155,703.66
8	Built Right Construction, LLC		600.00	116,940.00
9	OBC, INC.		1,000.00	194,900.00
0300	509(B)0320	CLASS A CONCRETE	50.600 CY	
	Engineer's Estimate		**350.00**	**17,710.00**
1	H & H BRIDGE COMPANY		600.00	30,360.00
2	SEWELL BROS., INC.		500.00	25,300.00
3	RRY SERVICES LLC		650.00	32,890.00
4	K & R BUILDERS, INC.		700.00	35,420.00
5	BRIDGECO CONTRACTORS, INC.		675.00	34,155.00
6	L & N BRIDGE, LLC		650.00	32,890.00
7	Treas Construction Inc		798.89	40,423.83
8	Built Right Construction, LLC		550.00	27,830.00
9	OBC, INC.		900.00	45,540.00
0310	511(A)2210	REINFORCING STEEL	51,480.000 LB	
	Engineer's Estimate		**1.00**	**51,480.00**
1	H & H BRIDGE COMPANY		1.50	77,220.00
2	SEWELL BROS., INC.		1.10	56,628.00
3	RRY SERVICES LLC		1.20	61,776.00
4	K & R BUILDERS, INC.		1.10	56,628.00
5	BRIDGECO CONTRACTORS, INC.		1.12	57,657.60
6	L & N BRIDGE, LLC		1.25	64,350.00
7	Treas Construction Inc		1.74	89,575.20
8	Built Right Construction, LLC		1.50	77,220.00
9	OBC, INC.		1.25	64,350.00
0320	514(A)5210	PILES, FURNISHED (HP 10X42)	685.000 LF	
	Engineer's Estimate		**30.00**	**20,550.00**
1	H & H BRIDGE COMPANY		33.00	22,605.00
2	SEWELL BROS., INC.		32.00	21,920.00
3	RRY SERVICES LLC		45.00	30,825.00
4	K & R BUILDERS, INC.		35.00	23,975.00
5	BRIDGECO CONTRACTORS, INC.		35.17	24,091.45
6	L & N BRIDGE, LLC		32.00	21,920.00
7	Treas Construction Inc		36.91	25,283.35
8	Built Right Construction, LLC		45.00	30,825.00
9	OBC, INC.		40.00	27,400.00

Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 485 **Contract ID:** 210141

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE - NBI NO. 32544**			
0330	514(B)5310	PILES, DRIVEN (HP 10X42)	685.000 LF	
	Engineer's Estimate		**20.00**	**13,700.00**
1	H & H BRIDGE COMPANY		8.00	5,480.00
2	SEWELL BROS., INC.		17.00	11,645.00
3	RRY SERVICES LLC		10.00	6,850.00
4	K & R BUILDERS, INC.		15.00	10,275.00
5	BRIDGECO CONTRACTORS, INC.		14.00	9,590.00
6	L & N BRIDGE, LLC		13.75	9,418.75
7	Treas Construction Inc		16.20	11,097.00
8	Built Right Construction, LLC		40.00	27,400.00
9	OBC, INC.		30.00	20,550.00
0340	514(L)6300	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA	
	Engineer's Estimate		**400.00**	**400.00**
1	H & H BRIDGE COMPANY		400.00	400.00
2	SEWELL BROS., INC.		400.00	400.00
3	RRY SERVICES LLC		400.00	400.00
4	K & R BUILDERS, INC.		400.00	400.00
5	BRIDGECO CONTRACTORS, INC.		400.00	400.00
6	L & N BRIDGE, LLC		400.00	400.00
7	Treas Construction Inc		400.00	400.00
8	Built Right Construction, LLC		400.00	400.00
9	OBC, INC.		400.00	400.00
0350	516(A)8240	DRILLED SHAFTS 60" DIAMETER	302.000 LF	
	Engineer's Estimate		**1,000.00**	**302,000.00**
1	H & H BRIDGE COMPANY		600.00	181,200.00
2	SEWELL BROS., INC.		850.00	256,700.00
3	RRY SERVICES LLC		725.00	218,950.00
4	K & R BUILDERS, INC.		850.00	256,700.00
5	BRIDGECO CONTRACTORS, INC.		785.00	237,070.00
6	L & N BRIDGE, LLC		900.00	271,800.00
7	Treas Construction Inc		888.53	268,336.06
8	Built Right Construction, LLC		700.00	211,400.00
9	OBC, INC.		900.00	271,800.00
0360	516(C)8400	CROSSHOLE SONIC LOGGING	1.000 EA	
	Engineer's Estimate		**3,000.00**	**3,000.00**
1	H & H BRIDGE COMPANY		10,000.00	10,000.00
2	SEWELL BROS., INC.		2,000.00	2,000.00
3	RRY SERVICES LLC		1,700.00	1,700.00
4	K & R BUILDERS, INC.		3,400.00	3,400.00
5	BRIDGECO CONTRACTORS, INC.		2,850.00	2,850.00
6	L & N BRIDGE, LLC		1,600.00	1,600.00
7	Treas Construction Inc		1,674.00	1,674.00
8	Built Right Construction, LLC		3,000.00	3,000.00
9	OBC, INC.		1,650.75	1,650.75

Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 485 **Contract ID:** 210141

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE - NBI NO. 32544**			
0370	601(B)1230	TYPE I-A PLAIN RIPRAP	960.000	TON
	Engineer's Estimate		**45.00**	**43,200.00**
1	H & H BRIDGE COMPANY		45.00	43,200.00
2	SEWELL BROS., INC.		45.00	43,200.00
3	RRY SERVICES LLC		47.00	45,120.00
4	K & R BUILDERS, INC.		50.00	48,000.00
5	BRIDGECO CONTRACTORS, INC.		47.00	45,120.00
6	L & N BRIDGE, LLC		40.00	38,400.00
7	Treas Construction Inc		54.83	52,636.80
8	Built Right Construction, LLC		65.00	62,400.00
9	OBC, INC.		49.00	47,040.00
0380	601(C)1310	TYPE I-A FILTER BLANKET	290.000	TON
	Engineer's Estimate		**35.00**	**10,150.00**
1	H & H BRIDGE COMPANY		45.00	13,050.00
2	SEWELL BROS., INC.		42.00	12,180.00
3	RRY SERVICES LLC		40.00	11,600.00
4	K & R BUILDERS, INC.		36.50	10,585.00
5	BRIDGECO CONTRACTORS, INC.		43.00	12,470.00
6	L & N BRIDGE, LLC		30.00	8,700.00
7	Treas Construction Inc		41.36	11,994.40
8	Built Right Construction, LLC		45.00	13,050.00
9	OBC, INC.		40.00	11,600.00
0390	613(H)6205	6" PERFORATED PIPE UNDERDRAIN ROUND	52.000	LF
	Engineer's Estimate		**25.00**	**1,300.00**
1	H & H BRIDGE COMPANY		75.00	3,900.00
2	SEWELL BROS., INC.		30.00	1,560.00
3	RRY SERVICES LLC		35.00	1,820.00
4	K & R BUILDERS, INC.		35.00	1,820.00
5	BRIDGECO CONTRACTORS, INC.		30.00	1,560.00
6	L & N BRIDGE, LLC		33.00	1,716.00
7	Treas Construction Inc		28.38	1,475.76
8	Built Right Construction, LLC		40.00	2,080.00
9	OBC, INC.		35.00	1,820.00
0400	613(I)6310	6" NON-PERF.PIPE UNDERDRAIN RND.	22.000	LF
	Engineer's Estimate		**30.00**	**660.00**
1	H & H BRIDGE COMPANY		75.00	1,650.00
2	SEWELL BROS., INC.		30.00	660.00
3	RRY SERVICES LLC		35.00	770.00
4	K & R BUILDERS, INC.		50.00	1,100.00
5	BRIDGECO CONTRACTORS, INC.		25.00	550.00
6	L & N BRIDGE, LLC		42.00	924.00
7	Treas Construction Inc		33.78	743.16
8	Built Right Construction, LLC		20.00	440.00
9	OBC, INC.		35.00	770.00

Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 485 **Contract ID:** 210141

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE - NBI NO. 32544**		
0410	619(D)6700	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**30,000.00**	**30,000.00**
1	H & H BRIDGE COMPANY		30,000.00	30,000.00
2	SEWELL BROS., INC.		20,000.00	20,000.00
3	RRY SERVICES LLC		15,000.00	15,000.00
4	K & R BUILDERS, INC.		20,000.00	20,000.00
5	BRIDGECO CONTRACTORS, INC.		30,500.00	30,500.00
6	L & N BRIDGE, LLC		20,000.00	20,000.00
7	Treas Construction Inc		13,878.00	13,878.00
8	Built Right Construction, LLC		25,000.00	25,000.00
9	OBC, INC.		68,000.00	68,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**		
0420	853 5100	DELINEATORS(TYPE 1, CODE 1)	7.000 EA	
	Engineer's Estimate		**20.00**	**140.00**
1	H & H BRIDGE COMPANY		13.50	94.50
2	SEWELL BROS., INC.		16.50	115.50
3	RRY SERVICES LLC		15.00	105.00
4	K & R BUILDERS, INC.		15.00	105.00
5	BRIDGECO CONTRACTORS, INC.		17.00	119.00
6	L & N BRIDGE, LLC		15.00	105.00
7	Treas Construction Inc		16.20	113.40
8	Built Right Construction, LLC		20.00	140.00
9	OBC, INC.		15.98	111.86
0430	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	3,000.000 SD	
	Engineer's Estimate		**0.85**	**2,550.00**
1	H & H BRIDGE COMPANY		0.02	60.00
2	SEWELL BROS., INC.		0.12	360.00
3	RRY SERVICES LLC		0.11	330.00
4	K & R BUILDERS, INC.		0.11	330.00
5	BRIDGECO CONTRACTORS, INC.		0.12	360.00
6	L & N BRIDGE, LLC		0.10	300.00
7	Treas Construction Inc		0.11	330.00
8	Built Right Construction, LLC		5.00	15,000.00
9	OBC, INC.		0.11	330.00
0450	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	720.000 SD	
	Engineer's Estimate		**1.00**	**720.00**
1	H & H BRIDGE COMPANY		0.45	324.00
2	SEWELL BROS., INC.		0.55	396.00
3	RRY SERVICES LLC		0.54	388.80
4	K & R BUILDERS, INC.		0.11	79.20
5	BRIDGECO CONTRACTORS, INC.		0.54	388.80
6	L & N BRIDGE, LLC		0.50	360.00
7	Treas Construction Inc		0.54	388.80
8	Built Right Construction, LLC		5.00	3,600.00
9	OBC, INC.		0.53	381.60

Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 485 **Contract ID:** 210141

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 TRAFFIC				
0470	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	240.000 SD	
	Engineer's Estimate		**1.15**	**276.00**
1	H & H BRIDGE COMPANY		1.50	360.00
2	SEWELL BROS., INC.		2.20	528.00
3	RRY SERVICES LLC		2.16	518.40
4	K & R BUILDERS, INC.		2.20	528.00
5	BRIDGECO CONTRACTORS, INC.		2.10	504.00
6	L & N BRIDGE, LLC		2.00	480.00
7	Treas Construction Inc		2.16	518.40
8	Built Right Construction, LLC		2.00	480.00
9	OBC, INC.		2.13	511.20
0480	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	480.000 SD	
	Engineer's Estimate		**1.10**	**528.00**
1	H & H BRIDGE COMPANY		2.50	1,200.00
2	SEWELL BROS., INC.		2.75	1,320.00
3	RRY SERVICES LLC		2.70	1,296.00
4	K & R BUILDERS, INC.		2.75	1,320.00
5	BRIDGECO CONTRACTORS, INC.		2.65	1,272.00
6	L & N BRIDGE, LLC		2.50	1,200.00
7	Treas Construction Inc		2.70	1,296.00
8	Built Right Construction, LLC		2.50	1,200.00
9	OBC, INC.		2.66	1,276.80
0490	880(E)6600	WARNING LIGHTS(TYPE A)	960.000 SD	
	Engineer's Estimate		**0.45**	**432.00**
1	H & H BRIDGE COMPANY		0.35	336.00
2	SEWELL BROS., INC.		2.75	2,640.00
3	RRY SERVICES LLC		2.70	2,592.00
4	K & R BUILDERS, INC.		2.75	2,640.00
5	BRIDGECO CONTRACTORS, INC.		2.65	2,544.00
6	L & N BRIDGE, LLC		2.50	2,400.00
7	Treas Construction Inc		2.70	2,592.00
8	Built Right Construction, LLC		2.50	2,400.00
9	OBC, INC.		2.66	2,553.60

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004 STAKING				
0500	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	H & H BRIDGE COMPANY		6,500.00	6,500.00
2	SEWELL BROS., INC.		5,200.00	5,200.00
3	RRY SERVICES LLC		4,800.00	4,800.00
4	K & R BUILDERS, INC.		5,700.00	5,700.00
5	BRIDGECO CONTRACTORS, INC.		7,250.00	7,250.00
6	L & N BRIDGE, LLC		10,000.00	10,000.00
7	Treas Construction Inc		5,076.00	5,076.00
8	Built Right Construction, LLC		7,500.00	7,500.00
9	OBC, INC.		5,005.50	5,005.50

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount

Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 485 **Contract ID:** 210141

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		
0510	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**2,000.00**	**2,000.00**
1	H & H BRIDGE COMPANY		1,000.00	1,000.00
2	SEWELL BROS., INC.		2,500.00	2,500.00
3	RRY SERVICES LLC		1,500.00	1,500.00
4	K & R BUILDERS, INC.		1,850.00	1,850.00
5	BRIDGECO CONTRACTORS, INC.		3,000.00	3,000.00
6	L & N BRIDGE, LLC		3,000.00	3,000.00
7	Treas Construction Inc		2,700.00	2,700.00
8	Built Right Construction, LLC		2,500.00	2,500.00
9	OBC, INC.		5,000.00	5,000.00
0520	641 2100	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**79,185.00**	**79,185.00**
1	H & H BRIDGE COMPANY		80,000.00	80,000.00
2	SEWELL BROS., INC.		42,250.00	42,250.00
3	RRY SERVICES LLC		81,000.00	81,000.00
4	K & R BUILDERS, INC.		55,000.00	55,000.00
5	BRIDGECO CONTRACTORS, INC.		50,500.00	50,500.00
6	L & N BRIDGE, LLC		75,000.00	75,000.00
7	Treas Construction Inc		75,019.06	75,019.06
8	Built Right Construction, LLC		105,000.00	105,000.00
9	OBC, INC.		90,000.00	90,000.00