Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 515 **Contract ID:** 210147
J/P No.: 32897(04) **Project No.:** STP-258B(083)AD **Contract Time:**
County: OTTAWA
Description: PEDESTRIAN IMPROVEMENTS (SIDEWALKS)
US-60: FROM THE SH-125 JUNCTION, EXTEND NORTHEAST IN FAIRLAND.
PROJECT LENGTH = 0.606 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	535,357.00		
1	PARADIGM CONSTRUCTION & ENGINEERING, INC	610,481.00	114.03	100.00
2	Ti-Zack Concrete, LLC	631,953.50	118.04	103.52
3	PBX Corporation	701,501.97	131.03	114.91
4	Grade Line Construction, LLC	813,437.90	151.94	133.25

Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 515 **Contract ID:** 210147

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0010	201(A)1200	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**15,000.00**		**15,000.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		27,000.00		27,000.00
2	Ti-Zack Concrete, LLC		15,000.00		15,000.00
3	PBX Corporation		11,500.00		11,500.00
4	Grade Line Construction, LLC		65,000.00		65,000.00
0020	202(A)2200	UNCLASSIFIED EXCAVATION	250.000	CY	
	Engineer's Estimate		**20.00**		**5,000.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		8.00		2,000.00
2	Ti-Zack Concrete, LLC		60.00		15,000.00
3	PBX Corporation		15.00		3,750.00
4	Grade Line Construction, LLC		20.00		5,000.00
0030	202(D)2500	UNCLASSIFIED BORROW	250.000	CY	
	Engineer's Estimate		**25.00**		**6,250.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		40.00		10,000.00
2	Ti-Zack Concrete, LLC		60.00		15,000.00
3	PBX Corporation		20.00		5,000.00
4	Grade Line Construction, LLC		25.00		6,250.00
0040	221(B)2300	TEMPORARY SILT FENCE	4,200.000	LF	
	Engineer's Estimate		**3.00**		**12,600.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		5.00		21,000.00
2	Ti-Zack Concrete, LLC		4.50		18,900.00
3	PBX Corporation		3.95		16,590.00
4	Grade Line Construction, LLC		4.25		17,850.00
0050	221(C)2400	TEMPORARY SEDIMENT FILTER	8.000	EA	
	Engineer's Estimate		**315.00**		**2,520.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		600.00		4,800.00
2	Ti-Zack Concrete, LLC		500.00		4,000.00
3	PBX Corporation		495.00		3,960.00
4	Grade Line Construction, LLC		495.00		3,960.00
0060	230(A)7200	SOLID SLAB SODDING	1,785.000	SY	
	Engineer's Estimate		**6.00**		**10,710.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		7.00		12,495.00
2	Ti-Zack Concrete, LLC		7.50		13,387.50
3	PBX Corporation		6.95		12,405.75
4	Grade Line Construction, LLC		7.50		13,387.50
0070	307(K)4200	STABILIZED SUBGRADE	667.000	SY	
	Engineer's Estimate		**11.00**		**7,337.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		11.00		7,337.00
2	Ti-Zack Concrete, LLC		12.00		8,004.00
3	PBX Corporation		30.00		20,010.00
4	Grade Line Construction, LLC		15.00		10,005.00
0080	407(B)7300	TACK COAT	88.000	GAL	
	Engineer's Estimate		**1.00**		**88.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		5.00		440.00
2	Ti-Zack Concrete, LLC		5.00		440.00
3	PBX Corporation		8.00		704.00
4	Grade Line Construction, LLC		10.00		880.00

Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 515 **Contract ID:** 210147

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0090	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	197.000	TON	
	Engineer's Estimate		**130.00**		**25,610.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		155.00		30,535.00
2	Ti-Zack Concrete, LLC		225.00		44,325.00
3	PBX Corporation		210.00		41,370.00
4	Grade Line Construction, LLC		230.00		45,310.00
0100	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	57.000	TON	
	Engineer's Estimate		**190.00**		**10,830.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		155.00		8,835.00
2	Ti-Zack Concrete, LLC		225.00		12,825.00
3	PBX Corporation		400.00		22,800.00
4	Grade Line Construction, LLC		280.00		15,960.00
0110	609(B)4360	2'-8" COMB.CRB.& GUT.(6" BARRIER)	875.000	LF	
	Engineer's Estimate		**35.00**		**30,625.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		25.00		21,875.00
2	Ti-Zack Concrete, LLC		40.00		35,000.00
3	PBX Corporation		65.00		56,875.00
4	Grade Line Construction, LLC		35.00		30,625.00
0120	610(A)5200	4" CONCRETE SIDEWALK	2,895.000	SY	
	Engineer's Estimate		**55.00**		**159,225.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		55.00		159,225.00
2	Ti-Zack Concrete, LLC		65.00		188,175.00
3	PBX Corporation		74.00		214,230.00
4	Grade Line Construction, LLC		85.00		246,075.00
0130	610(B)5310	6" CONCRETE DRIVEWAY	218.000	SY	
	Engineer's Estimate		**65.00**		**14,170.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		105.00		22,890.00
2	Ti-Zack Concrete, LLC		75.00		16,350.00
3	PBX Corporation		80.00		17,440.00
4	Grade Line Construction, LLC		90.00		19,620.00
0140	610(B)5320	8" CONCRETE DRIVEWAY	739.000	SY	
	Engineer's Estimate		**95.00**		**70,205.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		95.00		70,205.00
2	Ti-Zack Concrete, LLC		115.00		84,985.00
3	PBX Corporation		90.00		66,510.00
4	Grade Line Construction, LLC		95.00		70,205.00
0150	610(I)6000	TACTILE WARNING DEVICE-NEW	520.000	SF	
	Engineer's Estimate		**30.00**		**15,600.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		30.00		15,600.00
2	Ti-Zack Concrete, LLC		50.00		26,000.00
3	PBX Corporation		50.00		26,000.00
4	Grade Line Construction, LLC		40.00		20,800.00
0160	612(E)3600	VALVE BOXES ADJUST TO GRADE	10.000	EA	
	Engineer's Estimate		**250.00**		**2,500.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		550.00		5,500.00
2	Ti-Zack Concrete, LLC		300.00		3,000.00
3	PBX Corporation		800.00		8,000.00
4	Grade Line Construction, LLC		400.00		4,000.00

Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 515 **Contract ID:** 210147

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0170	612(F)3700	METER BOXES ADJUST TO GRADE	10.000 EA	
	Engineer's Estimate		**350.00**	**3,500.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		550.00	5,500.00
2	Ti-Zack Concrete, LLC		300.00	3,000.00
3	PBX Corporation		900.00	9,000.00
4	Grade Line Construction, LLC		400.00	4,000.00
0180	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		4,000.00	4,000.00
2	Ti-Zack Concrete, LLC		7,000.00	7,000.00
3	PBX Corporation		4,000.00	4,000.00
4	Grade Line Construction, LLC		50,000.00	50,000.00
0190	619(B)6356	REMOVAL OF CURB AND GUTTER	860.000 LF	
	Engineer's Estimate		**8.00**	**6,880.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		3.00	2,580.00
2	Ti-Zack Concrete, LLC		9.00	7,740.00
3	PBX Corporation		10.00	8,600.00
4	Grade Line Construction, LLC		15.00	12,900.00
0200	619(B)6360	REMOVAL OF CONCRETE PAVEMENT	3,383.000 SY	
	Engineer's Estimate		**10.00**	**33,830.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		13.00	43,979.00
2	Ti-Zack Concrete, LLC		11.00	37,213.00
3	PBX Corporation		12.00	40,596.00
4	Grade Line Construction, LLC		20.00	67,660.00
0210	619(B)6364	REMOVAL OF ASPHALT PAVEMENT	642.000 SY	
	Engineer's Estimate		**10.00**	**6,420.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		8.00	5,136.00
2	Ti-Zack Concrete, LLC		11.00	7,062.00
3	PBX Corporation		10.00	6,420.00
4	Grade Line Construction, LLC		20.00	12,840.00
0220	629(D)7500	REMOVE AND RESET MAILBOX	1.000 EA	
	Engineer's Estimate		**250.00**	**250.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		100.00	100.00
2	Ti-Zack Concrete, LLC		220.00	220.00
3	PBX Corporation		1,200.00	1,200.00
4	Grade Line Construction, LLC		85.00	85.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0230	805(D)3528	(PL)REMOVE & RESET EXISTING SIGNS	29.000 EA	
	Engineer's Estimate		**175.00**	**5,075.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		250.00	7,250.00
2	Ti-Zack Concrete, LLC		220.00	6,380.00
3	PBX Corporation		225.00	6,525.00
4	Grade Line Construction, LLC		185.00	5,365.00

Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 515 **Contract ID:** 210147

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0240	856(A)8216	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	972.000	LF	
	Engineer's Estimate		**6.00**		**5,832.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		17.00		16,524.00
2	Ti-Zack Concrete, LLC		16.00		15,552.00
3	PBX Corporation		10.00		9,720.00
4	Grade Line Construction, LLC		10.70		10,400.40
0250	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	900.000	LF	
	Engineer's Estimate		**1.00**		**900.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.75		675.00
2	Ti-Zack Concrete, LLC		0.55		495.00
3	PBX Corporation		2.00		1,800.00
4	Grade Line Construction, LLC		4.00		3,600.00
0260	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	2,000.000	SD	
	Engineer's Estimate		**0.50**		**1,000.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.60		1,200.00
2	Ti-Zack Concrete, LLC		0.55		1,100.00
3	PBX Corporation		1.00		2,000.00
4	Grade Line Construction, LLC		0.05		100.00
0270	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	800.000	SD	
	Engineer's Estimate		**1.00**		**800.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		2.50		2,000.00
2	Ti-Zack Concrete, LLC		1.00		800.00
3	PBX Corporation		2.00		1,600.00
4	Grade Line Construction, LLC		0.05		40.00
0280	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	800.000	SD	
	Engineer's Estimate		**1.50**		**1,200.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		4.00		3,200.00
2	Ti-Zack Concrete, LLC		2.00		1,600.00
3	PBX Corporation		5.00		4,000.00
4	Grade Line Construction, LLC		5.65		4,520.00
0290	880(E)6600	WARNING LIGHTS(TYPE A)	800.000	SD	
	Engineer's Estimate		**0.50**		**400.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.75		600.00
2	Ti-Zack Concrete, LLC		0.50		400.00
3	PBX Corporation		2.00		1,600.00
4	Grade Line Construction, LLC		0.75		600.00
0300	880(F)6700	DRUMS	4,000.000	SD	
	Engineer's Estimate		**0.25**		**1,000.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.75		3,000.00
2	Ti-Zack Concrete, LLC		0.50		2,000.00
3	PBX Corporation		0.50		2,000.00
4	Grade Line Construction, LLC		0.10		400.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 STAKING				

Letting Date: May 20, 2021, 10:30 A.M.

Call Order: 515 **Contract ID:** 210147

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 STAKING				
0310	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000	LSUM
	Engineer's Estimate		**25,000.00**	**25,000.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		10,000.00	10,000.00
2	Ti-Zack Concrete, LLC		11,000.00	11,000.00
3	PBX Corporation		4,000.00	4,000.00
4	Grade Line Construction, LLC		6,000.00	6,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004 CONSTUCTION				
0320	641 2110	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**50,000.00**	**50,000.00**
1	PARADIGM CONSTRUCTION & ENGINEERING, INC		85,000.00	85,000.00
2	Ti-Zack Concrete, LLC		30,000.00	30,000.00
3	PBX Corporation		71,296.22	71,296.22
4	Grade Line Construction, LLC		60,000.00	60,000.00