Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 560 **Contract ID:** 210156
J/P No.: 31827(04) **Project No.:** STP-CRRS(019)PM **Contract Time:**
County: SEMINOLE
Description: RESURFACE (ASPHALT)
SH-56: FROM 0.8 MILES SOUTH OF THE SH-99A
JUNCTION, EXTEND NORTH IN CROMWELL.
PROJECT LENGTH = 4.990 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,060,173.80		
1	Rosscon, LLC	1,225,445.49	115.59	100.00
2	C-GAWF CONSTRUCTION, INC.	1,243,440.68	117.29	101.47
3	HASKELL LEMON CONSTRUCTION CO.	1,254,070.36	118.29	102.34
4	T.J. CAMPBELL CONSTRUCTION COMPANY	1,441,932.05	136.01	117.67

Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 560 **Contract ID:** 210156

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**	
0010	202(D) 0184	UNCLASSIFIED BORROW	703.000 CY
	Engineer's Estimate	**15.00**	**10,545.00**
1	Rosscon, LLC	25.00	17,575.00
2	C-GAWF CONSTRUCTION, INC.	35.00	24,605.00
3	HASKELL LEMON CONSTRUCTION CO.	8.65	6,080.95
4	T.J. CAMPBELL CONSTRUCTION COMPANY	35.00	24,605.00
0020	209 0120	MACHINE GRADING	53,012.000 LF
	Engineer's Estimate	**0.15**	**7,951.80**
1	Rosscon, LLC	2.50	132,530.00
2	C-GAWF CONSTRUCTION, INC.	1.00	53,012.00
3	HASKELL LEMON CONSTRUCTION CO.	1.35	71,566.20
4	T.J. CAMPBELL CONSTRUCTION COMPANY	0.50	26,506.00
0030	407(B) 0250	TACK COAT	13,740.000 GAL
	Engineer's Estimate	**2.35**	**32,289.00**
1	Rosscon, LLC	2.50	34,350.00
2	C-GAWF CONSTRUCTION, INC.	3.00	41,220.00
3	HASKELL LEMON CONSTRUCTION CO.	2.90	39,846.00
4	T.J. CAMPBELL CONSTRUCTION COMPANY	3.00	41,220.00
0040	411(D) 5975	SUPERPAVE, TYPE S5(PG 64-22 OK)	11,099.000 TON
	Engineer's Estimate	**82.00**	**910,118.00**
1	Rosscon, LLC	83.00	921,217.00
2	C-GAWF CONSTRUCTION, INC.	94.00	1,043,306.00
3	HASKELL LEMON CONSTRUCTION CO.	94.50	1,048,855.50
4	T.J. CAMPBELL CONSTRUCTION COMPANY	106.00	1,176,494.00
0050	412 5267	COLD MILLING PAVEMENT	5,248.000 SY
	Engineer's Estimate	**6.00**	**31,488.00**
1	Rosscon, LLC	10.00	52,480.00
2	C-GAWF CONSTRUCTION, INC.	3.00	15,744.00
3	HASKELL LEMON CONSTRUCTION CO.	3.50	18,368.00
4	T.J. CAMPBELL CONSTRUCTION COMPANY	12.00	62,976.00
0060	413(A) 4870	RUMBLE STRIP-CENTERLINE HMA-CON	26,506.000 LF
	Engineer's Estimate	**0.20**	**5,301.20**
1	Rosscon, LLC	0.17	4,506.02
2	C-GAWF CONSTRUCTION, INC.	0.18	4,771.08
3	HASKELL LEMON CONSTRUCTION CO.	0.21	5,566.26
4	T.J. CAMPBELL CONSTRUCTION COMPANY	0.20	5,301.20
0070	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	25,872.000 LF
	Engineer's Estimate	**0.20**	**5,174.40**
1	Rosscon, LLC	0.15	3,880.80
2	C-GAWF CONSTRUCTION, INC.	0.15	3,880.80
3	HASKELL LEMON CONSTRUCTION CO.	0.25	6,468.00
4	T.J. CAMPBELL CONSTRUCTION COMPANY	0.20	5,174.40

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**	

Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 560 **Contract ID:** 210156

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0080	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	100,901.000	LF	
	Engineer's Estimate		**0.40**		**40,360.40**
1	Rosscon, LLC		0.39		39,351.39
2	C-GAWF CONSTRUCTION, INC.		0.40		40,360.40
3	HASKELL LEMON CONSTRUCTION CO.		0.35		35,315.35
4	T.J. CAMPBELL CONSTRUCTION COMPANY		0.45		45,405.45
0090	856(A) 8540	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	408.000	LF	
	Engineer's Estimate		**5.00**		**2,040.00**
1	Rosscon, LLC		1.71		697.68
2	C-GAWF CONSTRUCTION, INC.		1.75		714.00
3	HASKELL LEMON CONSTRUCTION CO.		2.20		897.60
4	T.J. CAMPBELL CONSTRUCTION COMPANY		2.00		816.00
0100	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	108.000	LF	
	Engineer's Estimate		**8.00**		**864.00**
1	Rosscon, LLC		11.00		1,188.00
2	C-GAWF CONSTRUCTION, INC.		12.00		1,296.00
3	HASKELL LEMON CONSTRUCTION CO.		3.25		351.00
4	T.J. CAMPBELL CONSTRUCTION COMPANY		13.00		1,404.00
0110	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	480.000	SD	
	Engineer's Estimate		**1.00**		**480.00**
1	Rosscon, LLC		3.30		1,584.00
2	C-GAWF CONSTRUCTION, INC.		3.30		1,584.00
3	HASKELL LEMON CONSTRUCTION CO.		0.02		9.60
4	T.J. CAMPBELL CONSTRUCTION COMPANY		4.00		1,920.00
0120	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,520.000	SD	
	Engineer's Estimate		**2.30**		**3,496.00**
1	Rosscon, LLC		0.28		425.60
2	C-GAWF CONSTRUCTION, INC.		0.35		532.00
3	HASKELL LEMON CONSTRUCTION CO.		0.02		30.40
4	T.J. CAMPBELL CONSTRUCTION COMPANY		0.35		532.00
0130	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	560.000	SD	
	Engineer's Estimate		**3.50**		**1,960.00**
1	Rosscon, LLC		1.10		616.00
2	C-GAWF CONSTRUCTION, INC.		1.25		700.00
3	HASKELL LEMON CONSTRUCTION CO.		5.00		2,800.00
4	T.J. CAMPBELL CONSTRUCTION COMPANY		1.30		728.00
0140	880(C) 8848	WING BARRICADES	160.000	SD	
	Engineer's Estimate		**4.30**		**688.00**
1	Rosscon, LLC		1.10		176.00
2	C-GAWF CONSTRUCTION, INC.		1.20		192.00
3	HASKELL LEMON CONSTRUCTION CO.		0.02		3.20
4	T.J. CAMPBELL CONSTRUCTION COMPANY		1.30		208.00
0150	880(E) 8860	WARNING LIGHTS(TYPE A)	480.000	SD	
	Engineer's Estimate		**0.60**		**288.00**
1	Rosscon, LLC		3.30		1,584.00
2	C-GAWF CONSTRUCTION, INC.		3.33		1,598.40
3	HASKELL LEMON CONSTRUCTION CO.		0.65		312.00
4	T.J. CAMPBELL CONSTRUCTION COMPANY		4.00		1,920.00

Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 560 **Contract ID:** 210156

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0160	880(I) 8902	FLAGGER	35.000 SD	
	Engineer's Estimate		**150.00**	**5,250.00**
1	Rosscon, LLC		350.00	12,250.00
2	C-GAWF CONSTRUCTION, INC.		250.00	8,750.00
3	HASKELL LEMON CONSTRUCTION CO.		479.50	16,782.50
4	T.J. CAMPBELL CONSTRUCTION COMPANY		1,300.00	45,500.00
0170	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	94.000 SD	
	Engineer's Estimate		**20.00**	**1,880.00**
1	Rosscon, LLC		11.00	1,034.00
2	C-GAWF CONSTRUCTION, INC.		12.50	1,175.00
3	HASKELL LEMON CONSTRUCTION CO.		8.70	817.80
4	T.J. CAMPBELL CONSTRUCTION COMPANY		13.00	1,222.00