Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 585 **Contract ID:** 210160
J/P No.: 32104(04) **Project No.:** NHPP-CRRS(007)PM **Contract Time:**
County: MUSKOGEE, WAGONER
Description: RESURFACE (ASPHALT)
US-69: FROM THE MUSKOGEE COUNTY LINE, EXTEND NORTH.
PROJECT LENGTH = 2.047 MILES

	VENDORNAME	PROPOSALITEMTO		
1	BECCO CONTRACTORS, INC.	3,157,000.00	99.36	100.00
	Engineer's Estimate	3,177,254.76		
2	APAC-CENTRAL, INC.	4,197,492.29	132.11	132.96

Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 585 **Contract ID:** 210160

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0010	405 5200	PERMEABLE FRICTION COURSE	5,282.000 TON
	Engineer's Estimate	**80.00**	**422,560.00**
1	BECCO CONTRACTORS, INC.	95.00	501,790.00
2	APAC-CENTRAL, INC.	155.45	821,086.90
0020	407(B) 0250	TACK COAT	22,461.000 GAL
	Engineer's Estimate	**2.91**	**65,361.51**
1	BECCO CONTRACTORS, INC.	2.00	44,922.00
2	APAC-CENTRAL, INC.	2.65	59,521.65
0030	411(F) 6100	STONE MATRIX ASPHALT	9,988.000 TON
	Engineer's Estimate	**105.00**	**1,048,740.00**
1	BECCO CONTRACTORS, INC.	105.00	1,048,740.00
2	APAC-CENTRAL, INC.	157.00	1,568,116.00
0040	411(J) 6410	(SP) RICH INTERMEDIATE LAYER	10,180.000 TON
	Engineer's Estimate	**120.00**	**1,221,600.00**
1	BECCO CONTRACTORS, INC.	102.50	1,043,450.00
2	APAC-CENTRAL, INC.	143.70	1,462,866.00
0050	412 5267	COLD MILLING PAVEMENT	89,772.000 SY
	Engineer's Estimate	**2.00**	**179,544.00**
1	BECCO CONTRACTORS, INC.	3.00	269,316.00
2	APAC-CENTRAL, INC.	1.40	125,680.80

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 TRAFFIC			
0060	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	44,000.000 LF
	Engineer's Estimate	**0.20**	**8,800.00**
1	BECCO CONTRACTORS, INC.	0.30	13,200.00
2	APAC-CENTRAL, INC.	0.21	9,240.00
0070	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	56,150.000 LF
	Engineer's Estimate	**0.55**	**30,882.50**
1	BECCO CONTRACTORS, INC.	0.50	28,075.00
2	APAC-CENTRAL, INC.	0.65	36,497.50
0080	856(A) 8540	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	1,200.000 LF
	Engineer's Estimate	**1.40**	**1,680.00**
1	BECCO CONTRACTORS, INC.	1.10	1,320.00
2	APAC-CENTRAL, INC.	1.09	1,308.00
0090	856(A) 8548	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	1,320.000 LF
	Engineer's Estimate	**2.20**	**2,904.00**
1	BECCO CONTRACTORS, INC.	2.00	2,640.00
2	APAC-CENTRAL, INC.	1.64	2,164.80
0100	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	223.000 LF
	Engineer's Estimate	**8.75**	**1,951.25**
1	BECCO CONTRACTORS, INC.	7.00	1,561.00
2	APAC-CENTRAL, INC.	5.46	1,217.58

Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 585 **Contract ID:** 210160

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0110	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	62.000	EA	
	Engineer's Estimate		**130.00**		**8,060.00**
1	BECCO CONTRACTORS, INC.		100.00		6,200.00
2	APAC-CENTRAL, INC.		164.00		10,168.00
0120	857(E) 8890	(PL)CONSTRUCTION ZONE PAVEMENT MARKERS(FLEX TAB)TYF	3,000.000	EA	
	Engineer's Estimate		**0.50**		**1,500.00**
1	BECCO CONTRACTORS, INC.		1.00		3,000.00
2	APAC-CENTRAL, INC.		0.49		1,470.00
0130	880(A) 8812	ARROW DISPLAY(TYPE C)	45.000	SD	
	Engineer's Estimate		**5.30**		**238.50**
1	BECCO CONTRACTORS, INC.		10.00		450.00
2	APAC-CENTRAL, INC.		16.37		736.65
0140	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,080.000	SD	
	Engineer's Estimate		**0.40**		**432.00**
1	BECCO CONTRACTORS, INC.		0.30		324.00
2	APAC-CENTRAL, INC.		1.09		1,177.20
0150	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	540.000	SD	
	Engineer's Estimate		**0.60**		**324.00**
1	BECCO CONTRACTORS, INC.		3.00		1,620.00
2	APAC-CENTRAL, INC.		2.18		1,177.20
0160	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,440.000	SD	
	Engineer's Estimate		**1.60**		**2,304.00**
1	BECCO CONTRACTORS, INC.		1.00		1,440.00
2	APAC-CENTRAL, INC.		2.18		3,139.20
0170	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	900.000	SD	
	Engineer's Estimate		**0.70**		**630.00**
1	BECCO CONTRACTORS, INC.		0.50		450.00
2	APAC-CENTRAL, INC.		1.09		981.00
0180	880(C) 8848	WING BARRICADES	180.000	SD	
	Engineer's Estimate		**1.80**		**324.00**
1	BECCO CONTRACTORS, INC.		2.00		360.00
2	APAC-CENTRAL, INC.		1.09		196.20
0190	880(E) 8860	WARNING LIGHTS(TYPE A)	3,240.000	SD	
	Engineer's Estimate		**0.25**		**810.00**
1	BECCO CONTRACTORS, INC.		0.20		648.00
2	APAC-CENTRAL, INC.		0.33		1,069.20
0200	880(F) 8878	DRUMS	1,485.000	SD	
	Engineer's Estimate		**0.20**		**297.00**
1	BECCO CONTRACTORS, INC.		0.50		742.50
2	APAC-CENTRAL, INC.		0.55		816.75
0210	880(G) 8890	CHANNELIZER CONES	9,000.000	SD	
	Engineer's Estimate		**0.25**		**2,250.00**
1	BECCO CONTRACTORS, INC.		0.50		4,500.00
2	APAC-CENTRAL, INC.		0.55		4,950.00

Letting Date: May 20, 2021, 10:30 A.M.
Call Order: 585 **Contract ID:** 210160

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**		
0220	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	118.000 SD	
	Engineer's Estimate		**9.00**	**1,062.00**
1	BECCO CONTRACTORS, INC.		15.00	1,770.00
2	APAC-CENTRAL, INC.		16.37	1,931.66

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**		
0230	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**175,000.00**	**175,000.00**
1	BECCO CONTRACTORS, INC.		180,481.50	180,481.50
2	APAC-CENTRAL, INC.		81,980.00	81,980.00