**Letting Date:** June 17, 2021, 10:30 A.M.
**Call Order:** 780 **Contract ID:** 210178
**J/P No.:** 35093(04) **Project No.:** NHPPI-CRRS-(018)PM **Contract Time:**
**County:** CLEVELAND, MCCLAIN
**Description:** RESURFACE (ASPHALT)
I-44: FROM 0.29 MILES SOUTH OF THE
SH-37 JUNCTION, EXTEND NORTH
IN NEWCASTLE.
PROJECT LENGTH = 6.090 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | Silver Star Construction Company, Inc. | 1,631,040.30 | 97.96 | 100.00 |
| | Engineer's Estimate | 1,665,036.05 | | |
| 2 | HASKELL LEMON CONSTRUCTION CO. | 1,872,850.70 | 112.48 | 114.83 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | 1,910,058.80 | 114.72 | 117.11 |
| 4 | THE CUMMINS CONSTRUCTION CO., INC. | 2,024,470.96 | 121.59 | 124.12 |

**Letting Date:** June 17, 2021, 10:30 A.M.
**Call Order:** 780 **Contract ID:** 210178

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0001 ROADWAY** | | | |
| 0010 | 407(B) 0250 | TACK COAT | 8,953.000 GAL |
| | **Engineer's Estimate** | **3.00** | **26,859.00** |
| 1 | Silver Star Construction Company, Inc. | 2.50 | 22,382.50 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | 3.00 | 26,859.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | 4.00 | 35,812.00 |
| 4 | THE CUMMINS CONSTRUCTION CO., INC. | 3.70 | 33,126.10 |
| 0020 | 411(D) 5965 | SUPERPAVE, TYPE S5(PG 76-28 OK) | 13,323.000 TON |
| | **Engineer's Estimate** | **89.00** | **1,185,747.00** |
| 1 | Silver Star Construction Company, Inc. | 95.20 | 1,268,349.60 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | 105.00 | 1,398,915.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | 107.00 | 1,425,561.00 |
| 4 | THE CUMMINS CONSTRUCTION CO., INC. | 110.15 | 1,467,528.45 |
| 0030 | 412 5267 | COLD MILLING PAVEMENT | 113,686.000 SY |
| | **Engineer's Estimate** | **2.50** | **284,215.00** |
| 1 | Silver Star Construction Company, Inc. | 1.70 | 193,266.20 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | 2.45 | 278,530.70 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | 2.25 | 255,793.50 |
| 4 | THE CUMMINS CONSTRUCTION CO., INC. | 2.90 | 329,689.40 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0002 BRIDGE** | | | |
| 0040 | 504(G) 6390 | RAPID CURE JOINT SEALANT | 242.100 LF |
| | **Engineer's Estimate** | **23.00** | **5,568.30** |
| 1 | Silver Star Construction Company, Inc. | 25.00 | 6,052.50 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | 70.00 | 16,947.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | 53.00 | 12,831.30 |
| 4 | THE CUMMINS CONSTRUCTION CO., INC. | 58.10 | 14,066.01 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0003 TRAFFIC** | | | |
| 0050 | 856(A) 8535 | TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE) | 104,835.000 LF |
| | **Engineer's Estimate** | **0.80** | **83,868.00** |
| 1 | Silver Star Construction Company, Inc. | 0.70 | 73,384.50 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | 0.78 | 81,771.30 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | 0.80 | 83,868.00 |
| 4 | THE CUMMINS CONSTRUCTION CO., INC. | 0.80 | 83,868.00 |
| 0060 | 856(A) 8540 | TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE) | 6,092.000 LF |
| | **Engineer's Estimate** | **1.00** | **6,092.00** |
| 1 | Silver Star Construction Company, Inc. | 1.05 | 6,396.60 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | 1.15 | 7,005.80 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | 1.50 | 9,138.00 |
| 4 | THE CUMMINS CONSTRUCTION CO., INC. | 1.50 | 9,138.00 |

**Letting Date:** June 17, 2021, 10:30 A.M.
**Call Order:** 780 **Contract ID:** 210178

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0003 TRAFFIC** | | | | | |
| 0070 | 856(A) 8548 | TRAFFIC STRIPE(MULTI-POLY)(12" WIDE) | 5,450.000 | LF | |
| | **Engineer's Estimate** | | **2.00** | | **10,900.00** |
| 1 | Silver Star Construction Company, Inc. | | 1.55 | | 8,447.50 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 1.75 | | 9,537.50 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 1.75 | | 9,537.50 |
| 4 | THE CUMMINS CONSTRUCTION CO., INC. | | 1.75 | | 9,537.50 |
| 0080 | 856(A) 8555 | TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE) | 105.000 | LF | |
| | **Engineer's Estimate** | | **4.00** | | **420.00** |
| 1 | Silver Star Construction Company, Inc. | | 5.30 | | 556.50 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 5.80 | | 609.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 10.00 | | 1,050.00 |
| 4 | THE CUMMINS CONSTRUCTION CO., INC. | | 10.00 | | 1,050.00 |
| 0090 | 880(A) 8812 | ARROW DISPLAY(TYPE C) | 21.000 | SD | |
| | **Engineer's Estimate** | | **5.25** | | **110.25** |
| 1 | Silver Star Construction Company, Inc. | | 26.50 | | 556.50 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 29.10 | | 611.10 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 50.00 | | 1,050.00 |
| 4 | THE CUMMINS CONSTRUCTION CO., INC. | | 50.00 | | 1,050.00 |
| 0100 | 880(B) 8818 | CONSTRUCTION SIGNS 0 TO 6.25 SF | 2,700.000 | SD | |
| | **Engineer's Estimate** | | **0.50** | | **1,350.00** |
| 1 | Silver Star Construction Company, Inc. | | 0.02 | | 54.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 0.02 | | 54.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 0.50 | | 1,350.00 |
| 4 | THE CUMMINS CONSTRUCTION CO., INC. | | 0.50 | | 1,350.00 |
| 0110 | 880(B) 8821 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 1,440.000 | SD | |
| | **Engineer's Estimate** | | **1.15** | | **1,656.00** |
| 1 | Silver Star Construction Company, Inc. | | 0.02 | | 28.80 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 0.02 | | 28.80 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 1.00 | | 1,440.00 |
| 4 | THE CUMMINS CONSTRUCTION CO., INC. | | 1.00 | | 1,440.00 |
| 0120 | 880(B) 8824 | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 1,260.000 | SD | |
| | **Engineer's Estimate** | | **1.75** | | **2,205.00** |
| 1 | Silver Star Construction Company, Inc. | | 0.25 | | 315.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 0.29 | | 365.40 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 5.00 | | 6,300.00 |
| 4 | THE CUMMINS CONSTRUCTION CO., INC. | | 5.00 | | 6,300.00 |
| 0130 | 880(C) 8842 | CONSTRUCTION BARRICADES(TYPE III) | 1,080.000 | SD | |
| | **Engineer's Estimate** | | **0.25** | | **270.00** |
| 1 | Silver Star Construction Company, Inc. | | 0.02 | | 21.60 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 0.02 | | 21.60 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 0.50 | | 540.00 |
| 4 | THE CUMMINS CONSTRUCTION CO., INC. | | 0.50 | | 540.00 |
| 0140 | 880(C) 8848 | WING BARRICADES | 180.000 | SD | |
| | **Engineer's Estimate** | | **2.15** | | **387.00** |
| 1 | Silver Star Construction Company, Inc. | | 0.02 | | 3.60 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 0.02 | | 3.60 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 1.00 | | 180.00 |
| 4 | THE CUMMINS CONSTRUCTION CO., INC. | | 1.00 | | 180.00 |

**Letting Date:** June 17, 2021, 10:30 A.M.
**Call Order:** 780 **Contract ID:** 210178

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0003 TRAFFIC** | | | | | |
| 0150 | 880(E) 8860 | WARNING LIGHTS(TYPE A) | 4,320.000 | SD | |
| | **Engineer's Estimate** | | **0.30** | | **1,296.00** |
| 1 | Silver Star Construction Company, Inc. | | 0.02 | | 86.40 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 0.02 | | 86.40 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 1.00 | | 4,320.00 |
| 4 | THE CUMMINS CONSTRUCTION CO., INC. | | 1.00 | | 4,320.00 |
| 0160 | 880(E) 8872 | WARNING LIGHTS(TYPE C) | 6,750.000 | SD | |
| | **Engineer's Estimate** | | **0.25** | | **1,687.50** |
| 1 | Silver Star Construction Company, Inc. | | 0.02 | | 135.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 0.02 | | 135.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 0.05 | | 337.50 |
| 4 | THE CUMMINS CONSTRUCTION CO., INC. | | 0.05 | | 337.50 |
| 0170 | 880(F) 8878 | DRUMS | 6,750.000 | SD | |
| | **Engineer's Estimate** | | **0.30** | | **2,025.00** |
| 1 | Silver Star Construction Company, Inc. | | 0.25 | | 1,687.50 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 0.29 | | 1,957.50 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 1.40 | | 9,450.00 |
| 4 | THE CUMMINS CONSTRUCTION CO., INC. | | 1.40 | | 9,450.00 |
| 0180 | 880(L) 8920 | (SP) TRAFFIC SURVEILLANCE, OHP (NON-BIDDABLE) | 700.000 | HOUR | |
| | **Engineer's Estimate** | | **69.00** | | **48,300.00** |
| 1 | Silver Star Construction Company, Inc. | | 69.00 | | 48,300.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 69.00 | | 48,300.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 69.00 | | 48,300.00 |
| 4 | THE CUMMINS CONSTRUCTION CO., INC. | | 69.00 | | 48,300.00 |
| 0190 | 882(A) 8306 | PORT.CHANGEABLE MESSAGE SIGN | 160.000 | SD | |
| | **Engineer's Estimate** | | **13.00** | | **2,080.00** |
| 1 | Silver Star Construction Company, Inc. | | 6.35 | | 1,016.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 6.95 | | 1,112.00 |
| 3 | T.J. CAMPBELL CONSTRUCTION COMPANY | | 20.00 | | 3,200.00 |
| 4 | THE CUMMINS CONSTRUCTION CO., INC. | | 20.00 | | 3,200.00 |