Letting Date: September 16, 2021, 10:30 A.M.
Call Order: 750 **Contract ID:** 210179
J/P No.: 33470(04) **Project No.:** STP-250C(033)PM **Contract Time:**
County: MURRAY
Description: GRADE, DRAIN, AND SURFACE
SH-110: FROM 2.0 MILES SOUTH OF THE SH-7 JUNCTION, EXTEND NORTH NEAR DAVIS.
PROJECT LENGTH = 0.294 MILE

	VENDORNAME	PROPOSALITEMTO		
1	Pavers, Inc.	1,019,453.55	94.01	100.00
2	SCHIRALLI CONSTRUCTION CORP.	1,047,101.82	96.56	102.71
3	Silver Star Construction Company, Inc.	1,083,300.00	99.90	106.26

Letting Date: September 16, 2021, 10:30 A.M.
Call Order: 750 **Contract ID:** 210179

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	202(A) 0183	UNCLASSIFIED EXCAVATION	5,289.000	CY	
	Engineer's Estimate		**12.00**		**63,468.00**
1	Pavers, Inc.		10.00		52,890.00
2	SCHIRALLI CONSTRUCTION CORP.		10.98		58,073.22
3	Silver Star Construction Company, Inc.		6.00		31,734.00
0020	202(D) 0184	UNCLASSIFIED BORROW	7,244.000	CY	
	Engineer's Estimate		**14.00**		**101,416.00**
1	Pavers, Inc.		10.00		72,440.00
2	SCHIRALLI CONSTRUCTION CORP.		16.30		118,077.20
3	Silver Star Construction Company, Inc.		14.00		101,416.00
0030	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**10,000.00**		**10,000.00**
1	Pavers, Inc.		35,000.00		35,000.00
2	SCHIRALLI CONSTRUCTION CORP.		16,553.74		16,553.74
3	Silver Star Construction Company, Inc.		74,970.75		74,970.75
0040	221(C) 2801	TEMPORARY SILT FENCE	3,120.000	LF	
	Engineer's Estimate		**2.50**		**7,800.00**
1	Pavers, Inc.		3.50		10,920.00
2	SCHIRALLI CONSTRUCTION CORP.		3.30		10,296.00
3	Silver Star Construction Company, Inc.		3.20		9,984.00
0050	221(F) 0100	TEMPORARY SILT DIKE	175.000	LF	
	Engineer's Estimate		**13.00**		**2,275.00**
1	Pavers, Inc.		8.00		1,400.00
2	SCHIRALLI CONSTRUCTION CORP.		16.50		2,887.50
3	Silver Star Construction Company, Inc.		16.00		2,800.00
0060	230(A) 2806	SOLID SLAB SODDING	33,322.000	SY	
	Engineer's Estimate		**3.00**		**99,966.00**
1	Pavers, Inc.		3.00		99,966.00
2	SCHIRALLI CONSTRUCTION CORP.		2.42		80,639.24
3	Silver Star Construction Company, Inc.		2.35		78,306.70
0070	233(A) 2817	VEGETATIVE MULCHING	6.880	AC	
	Engineer's Estimate		**1,500.00**		**10,320.00**
1	Pavers, Inc.		2,000.00		13,760.00
2	SCHIRALLI CONSTRUCTION CORP.		1,320.00		9,081.60
3	Silver Star Construction Company, Inc.		1,285.00		8,840.80
0080	241 2832	MOWING	13.760	AC	
	Engineer's Estimate		**150.00**		**2,064.00**
1	Pavers, Inc.		2,100.00		28,896.00
2	SCHIRALLI CONSTRUCTION CORP.		330.00		4,540.80
3	Silver Star Construction Company, Inc.		320.00		4,403.20
0090	303(A) 2200	(SP)AGGREGATE BASE TYPE A, PLANT MIXED	1,464.000	CY	
	Engineer's Estimate		**55.00**		**80,520.00**
1	Pavers, Inc.		52.00		76,128.00
2	SCHIRALLI CONSTRUCTION CORP.		53.03		77,635.92
3	Silver Star Construction Company, Inc.		69.00		101,016.00

Letting Date: September 16, 2021, 10:30 A.M.
Call Order: 750 **Contract ID:** 210179

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0100	307(K) 4300	STABILIZED SUBGRADE	7,330.000 SY	
	Engineer's Estimate		**7.00**	**51,310.00**
1	Pavers, Inc.		8.25	60,472.50
2	SCHIRALLI CONSTRUCTION CORP.		6.26	45,885.80
3	Silver Star Construction Company, Inc.		6.00	43,980.00
0110	326(A) 0100	GEOTEXTILE REINFORCEMENT	8,019.000 SY	
	Engineer's Estimate		**5.00**	**40,095.00**
1	Pavers, Inc.		2.50	20,047.50
2	SCHIRALLI CONSTRUCTION CORP.		2.19	17,561.61
3	Silver Star Construction Company, Inc.		2.30	18,443.70
0120	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	980.000 TON	
	Engineer's Estimate		**45.00**	**44,100.00**
1	Pavers, Inc.		28.50	27,930.00
2	SCHIRALLI CONSTRUCTION CORP.		39.41	38,621.80
3	Silver Star Construction Company, Inc.		27.00	26,460.00
0130	407(B) 0250	TACK COAT	917.000 GAL	
	Engineer's Estimate		**3.00**	**2,751.00**
1	Pavers, Inc.		3.00	2,751.00
2	SCHIRALLI CONSTRUCTION CORP.		3.98	3,649.66
3	Silver Star Construction Company, Inc.		2.50	2,292.50
0140	408 5774	PRIME COAT	4,556.000 GAL	
	Engineer's Estimate		**3.00**	**13,668.00**
1	Pavers, Inc.		3.65	16,629.40
2	SCHIRALLI CONSTRUCTION CORP.		4.35	19,818.60
3	Silver Star Construction Company, Inc.		2.50	11,390.00
0150	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	2,048.000 TON	
	Engineer's Estimate		**85.00**	**174,080.00**
1	Pavers, Inc.		76.00	155,648.00
2	SCHIRALLI CONSTRUCTION CORP.		86.28	176,701.44
3	Silver Star Construction Company, Inc.		73.50	150,528.00
0160	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	671.000 TON	
	Engineer's Estimate		**110.00**	**73,810.00**
1	Pavers, Inc.		85.00	57,035.00
2	SCHIRALLI CONSTRUCTION CORP.		107.25	71,964.75
3	Silver Star Construction Company, Inc.		96.60	64,818.60
0170	509(D) 0325	CLASS C CONCRETE	366.000 CY	
	Engineer's Estimate		**350.00**	**128,100.00**
1	Pavers, Inc.		395.00	144,570.00
2	SCHIRALLI CONSTRUCTION CORP.		360.71	132,019.86
3	Silver Star Construction Company, Inc.		275.00	100,650.00
0180	613(A) 4496	28" X 18" R.C.PIPE ARCH CLASS A-III	164.000 LF	
	Engineer's Estimate		**100.00**	**16,400.00**
1	Pavers, Inc.		126.00	20,664.00
2	SCHIRALLI CONSTRUCTION CORP.		134.03	21,980.92
3	Silver Star Construction Company, Inc.		160.00	26,240.00

Letting Date: September 16, 2021, 10:30 A.M.
Call Order: 750 **Contract ID:** 210179

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0190	613(M) 7187	TYPE B4 CULVERT END TREATMENT	3.000	EA	
	Engineer's Estimate		**1,700.00**		**5,100.00**
1	Pavers, Inc.		2,000.00		6,000.00
2	SCHIRALLI CONSTRUCTION CORP.		2,592.61		7,777.83
3	Silver Star Construction Company, Inc.		2,140.00		6,420.00
0200	613(M) 7197	TYPE B6 CULVERT END TREATMENT	3.000	EA	
	Engineer's Estimate		**1,800.00**		**5,400.00**
1	Pavers, Inc.		2,000.00		6,000.00
2	SCHIRALLI CONSTRUCTION CORP.		2,934.21		8,802.63
3	Silver Star Construction Company, Inc.		2,700.00		8,100.00
0210	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM	
	Engineer's Estimate		**8,000.00**		**8,000.00**
1	Pavers, Inc.		7,500.00		7,500.00
2	SCHIRALLI CONSTRUCTION CORP.		6,633.48		6,633.48
3	Silver Star Construction Company, Inc.		35,000.00		35,000.00
0220	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	3,865.000	SY	
	Engineer's Estimate		**7.00**		**27,055.00**
1	Pavers, Inc.		2.50		9,662.50
2	SCHIRALLI CONSTRUCTION CORP.		2.83		10,937.95
3	Silver Star Construction Company, Inc.		4.50		17,392.50
0230	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	344.000	LF	
	Engineer's Estimate		**6.50**		**2,236.00**
1	Pavers, Inc.		6.10		2,098.40
2	SCHIRALLI CONSTRUCTION CORP.		11.00		3,784.00
3	Silver Star Construction Company, Inc.		11.10		3,818.40
0240	624(C) 7181	FENCE-STYLE SWF (6 BARBED WIRE)	1,688.000	LF	
	Engineer's Estimate		**7.50**		**12,660.00**
1	Pavers, Inc.		6.50		10,972.00
2	SCHIRALLI CONSTRUCTION CORP.		13.20		22,281.60
3	Silver Star Construction Company, Inc.		11.10		18,736.80
0250	629(A) 4958	MAILBOX INSTALLATION-SINGLE	1.000	EA	
	Engineer's Estimate		**120.00**		**120.00**
1	Pavers, Inc.		100.00		100.00
2	SCHIRALLI CONSTRUCTION CORP.		110.00		110.00
3	Silver Star Construction Company, Inc.		107.00		107.00
0260	629(C) 4960	MAILBOX	1.000	EA	
	Engineer's Estimate		**45.00**		**45.00**
1	Pavers, Inc.		50.00		50.00
2	SCHIRALLI CONSTRUCTION CORP.		55.00		55.00
3	Silver Star Construction Company, Inc.		54.00		54.00
0270	629(D) 4961	REMOVAL OF MAILBOX INSTALLATION	1.000	EA	
	Engineer's Estimate		**40.00**		**40.00**
1	Pavers, Inc.		25.00		25.00
2	SCHIRALLI CONSTRUCTION CORP.		27.50		27.50
3	Silver Star Construction Company, Inc.		27.00		27.00

Letting Date: September 16, 2021, 10:30 A.M.
Call Order: 750 **Contract ID:** 210179

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC CONTROL**				
0280	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	648.000	SD	
	Engineer's Estimate		**0.40**		**259.20**
1	Pavers, Inc.		2.00		1,296.00
2	SCHIRALLI CONSTRUCTION CORP.		2.20		1,425.60
3	Silver Star Construction Company, Inc.		2.15		1,393.20
0290	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,080.000	SD	
	Engineer's Estimate		**0.75**		**810.00**
1	Pavers, Inc.		1.00		1,080.00
2	SCHIRALLI CONSTRUCTION CORP.		1.10		1,188.00
3	Silver Star Construction Company, Inc.		1.10		1,188.00
0300	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	1,296.000	SD	
	Engineer's Estimate		**0.90**		**1,166.40**
1	Pavers, Inc.		1.00		1,296.00
2	SCHIRALLI CONSTRUCTION CORP.		1.10		1,425.60
3	Silver Star Construction Company, Inc.		1.10		1,425.60
0310	880(E) 8860	WARNING LIGHTS(TYPE A)	3,240.000	SD	
	Engineer's Estimate		**0.35**		**1,134.00**
1	Pavers, Inc.		0.25		810.00
2	SCHIRALLI CONSTRUCTION CORP.		0.28		907.20
3	Silver Star Construction Company, Inc.		0.30		972.00
0320	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	208.000	SD	
	Engineer's Estimate		**15.00**		**3,120.00**
1	Pavers, Inc.		20.00		4,160.00
2	SCHIRALLI CONSTRUCTION CORP.		22.00		4,576.00
3	Silver Star Construction Company, Inc.		21.50		4,472.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC SIGNING AND STRIPING**				
0330	805(A) 8724	(PL)REMOVAL OF EXISTING SIGNS	2.000	EA	
	Engineer's Estimate		**55.00**		**110.00**
1	Pavers, Inc.		50.00		100.00
2	SCHIRALLI CONSTRUCTION CORP.		55.00		110.00
3	Silver Star Construction Company, Inc.		54.00		108.00
0340	850(A) 8110	SHEET ALUMINUM SIGNS	11.250	SF	
	Engineer's Estimate		**35.00**		**393.75**
1	Pavers, Inc.		30.00		337.50
2	SCHIRALLI CONSTRUCTION CORP.		33.00		371.25
3	Silver Star Construction Company, Inc.		32.00		360.00
0350	851(C) 8324	2" SQUARE TUBE POST	27.500	LF	
	Engineer's Estimate		**12.00**		**330.00**
1	Pavers, Inc.		15.00		412.50
2	SCHIRALLI CONSTRUCTION CORP.		16.50		453.75
3	Silver Star Construction Company, Inc.		16.00		440.00

Letting Date: September 16, 2021, 10:30 A.M.
Call Order: 750 **Contract ID:** 210179

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC SIGNING AND STRIPING**	
0360	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	5,525.000 LF
	Engineer's Estimate	**0.60**	**3,315.00**
1	Pavers, Inc.	1.25	6,906.25
2	SCHIRALLI CONSTRUCTION CORP.	1.38	7,624.50
3	Silver Star Construction Company, Inc.	1.45	8,011.25

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**STAKING**	
0370	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**12,000.00**	**12,000.00**
1	Pavers, Inc.	8,500.00	8,500.00
2	SCHIRALLI CONSTRUCTION CORP.	10,764.31	10,764.31
3	Silver Star Construction Company, Inc.	24,500.00	24,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	
0380	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**4,000.00**	**4,000.00**
1	Pavers, Inc.	5,000.00	5,000.00
2	SCHIRALLI CONSTRUCTION CORP.	2,874.18	2,874.18
3	Silver Star Construction Company, Inc.	18,500.00	18,500.00
0390	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**75,000.00**	**75,000.00**
1	Pavers, Inc.	50,000.00	50,000.00
2	SCHIRALLI CONSTRUCTION CORP.	48,981.78	48,981.78
3	Silver Star Construction Company, Inc.	74,000.00	74,000.00