Letting Date: June 17, 2021, 10:30 A.M.
Call Order: 845 **Contract ID:** 210191
J/P No.: 33784(04) **Project No.:** STP-CRRS(005)PM **Contract Time:**
County: ROGERS
Description: PAVEMENT REHABILITATION (P.C. CONCRETE)
SH-266: FROM 1.19 MILES EAST OF THE TULSA
COUNTY LINE, EXTEND EAST NEAR CATOOSA.
PROJECT LENGTH = 1.840 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,047,497.43		
1	EMERY SAPP & SONS, INC.	1,291,080.99	123.25	100.00
2	Iowa Civil Contracting, Inc.	1,328,266.82	126.80	102.88
3	Interstate Improvement, Inc.	1,560,485.18	148.97	120.87

Letting Date: June 17, 2021, 10:30 A.M.
Call Order: 845 **Contract ID:** 210191

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	303(A)1200	AGGREGATE BASE TYPE A	300.000	CY	
	Engineer's Estimate		**55.00**		**16,500.00**
1	EMERY SAPP & SONS, INC.		105.00		31,500.00
2	Iowa Civil Contracting, Inc.		50.00		15,000.00
3	Interstate Improvement, Inc.		32.00		9,600.00
0020	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	730.000	TON	
	Engineer's Estimate		**30.00**		**21,900.00**
1	EMERY SAPP & SONS, INC.		26.45		19,308.50
2	Iowa Civil Contracting, Inc.		20.00		14,600.00
3	Interstate Improvement, Inc.		10.75		7,847.50
0030	407(B)7300	TACK COAT	865.000	GAL	
	Engineer's Estimate		**3.50**		**3,027.50**
1	EMERY SAPP & SONS, INC.		2.80		2,422.00
2	Iowa Civil Contracting, Inc.		2.75		2,378.75
3	Interstate Improvement, Inc.		3.20		2,768.00
0040	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	1,959.000	TON	
	Engineer's Estimate		**78.00**		**152,802.00**
1	EMERY SAPP & SONS, INC.		75.00		146,925.00
2	Iowa Civil Contracting, Inc.		73.70		144,378.30
3	Interstate Improvement, Inc.		100.80		197,467.20
0050	412 3100	COLD MILLING PAVEMENT	17,297.000	SY	
	Engineer's Estimate		**2.50**		**43,242.50**
1	EMERY SAPP & SONS, INC.		1.84		31,826.48
2	Iowa Civil Contracting, Inc.		1.82		31,480.54
3	Interstate Improvement, Inc.		2.12		36,669.64
0060	413(B)4310	RUMBLE STRIP-METHOD HMA-CYC	19,458.000	LF	
	Engineer's Estimate		**0.30**		**5,837.40**
1	EMERY SAPP & SONS, INC.		0.11		2,140.38
2	Iowa Civil Contracting, Inc.		0.66		12,842.28
3	Interstate Improvement, Inc.		0.11		2,140.38
0070	413(C)4410	RUMBLE STRIP-CENTERLINE PCC-CON	9,729.000	LF	
	Engineer's Estimate		**0.46**		**4,475.34**
1	EMERY SAPP & SONS, INC.		0.41		3,988.89
2	Iowa Civil Contracting, Inc.		0.94		9,145.26
3	Interstate Improvement, Inc.		0.39		3,794.31
0080	414(E)5600	FULL DEPTH P.C.C. PATCH (PLACEMENT)	3,600.000	SY	
	Engineer's Estimate		**60.00**		**216,000.00**
1	EMERY SAPP & SONS, INC.		93.00		334,800.00
2	Iowa Civil Contracting, Inc.		120.28		433,008.00
3	Interstate Improvement, Inc.		145.00		522,000.00
0090	414(G)5800	P.C. CONCRETE FOR PAVEMENT	1,000.000	CY	
	Engineer's Estimate		**150.00**		**150,000.00**
1	EMERY SAPP & SONS, INC.		245.00		245,000.00
2	Iowa Civil Contracting, Inc.		175.00		175,000.00
3	Interstate Improvement, Inc.		240.00		240,000.00

Letting Date: June 17, 2021, 10:30 A.M.
Call Order: 845 **Contract ID:** 210191

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0100	415 7100	CONCRETE JOINT SEALING	19,458.000	LF	
	Engineer's Estimate		**3.75**		**72,967.50**
1	EMERY SAPP & SONS, INC.		2.06		40,083.48
2	Iowa Civil Contracting, Inc.		1.64		31,911.12
3	Interstate Improvement, Inc.		1.85		35,997.30
0110	416 8100	DOWEL BAR RETROFIT	4,092.000	EA	
	Engineer's Estimate		**42.00**		**171,864.00**
1	EMERY SAPP & SONS, INC.		50.00		204,600.00
2	Iowa Civil Contracting, Inc.		49.78		203,699.76
3	Interstate Improvement, Inc.		65.00		265,980.00
0120	425 0100	DIAMOND GRINDING CONCRETE PAVEMENT	25,944.000	SY	
	Engineer's Estimate		**5.52**		**143,210.88**
1	EMERY SAPP & SONS, INC.		3.50		90,804.00
2	Iowa Civil Contracting, Inc.		4.02		104,294.88
3	Interstate Improvement, Inc.		4.00		103,776.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0130	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	18,700.000	LF	
	Engineer's Estimate		**1.00**		**18,700.00**
1	EMERY SAPP & SONS, INC.		0.56		10,472.00
2	Iowa Civil Contracting, Inc.		0.94		17,578.00
3	Interstate Improvement, Inc.		0.53		9,911.00
0140	880(A)6220	ARROW DISPLAY(TYPE C)	5.000	SD	
	Engineer's Estimate		**7.27**		**36.35**
1	EMERY SAPP & SONS, INC.		56.00		280.00
2	Iowa Civil Contracting, Inc.		11.00		55.00
3	Interstate Improvement, Inc.		53.06		265.30
0150	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	720.000	SD	
	Engineer's Estimate		**0.63**		**453.60**
1	EMERY SAPP & SONS, INC.		2.25		1,620.00
2	Iowa Civil Contracting, Inc.		1.10		792.00
3	Interstate Improvement, Inc.		2.12		1,526.40
0160	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	272.000	SD	
	Engineer's Estimate		**2.06**		**560.32**
1	EMERY SAPP & SONS, INC.		3.35		911.20
2	Iowa Civil Contracting, Inc.		2.20		598.40
3	Interstate Improvement, Inc.		3.18		864.96
0170	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	678.000	SD	
	Engineer's Estimate		**3.50**		**2,373.00**
1	EMERY SAPP & SONS, INC.		2.80		1,898.40
2	Iowa Civil Contracting, Inc.		3.30		2,237.40
3	Interstate Improvement, Inc.		2.65		1,796.70

Letting Date: June 17, 2021, 10:30 A.M.
Call Order: 845 **Contract ID:** 210191

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0180	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	40.000	SD	
	Engineer's Estimate		**1.63**		**65.20**
1	EMERY SAPP & SONS, INC.		5.60		224.00
2	Iowa Civil Contracting, Inc.		1.10		44.00
3	Interstate Improvement, Inc.		5.30		212.00
0190	880(C)6420	WING BARRICADES	180.000	SD	
	Engineer's Estimate		**1.10**		**198.00**
1	EMERY SAPP & SONS, INC.		1.11		199.80
2	Iowa Civil Contracting, Inc.		3.30		594.00
3	Interstate Improvement, Inc.		1.06		190.80
0200	880(E)6600	WARNING LIGHTS(TYPE A)	678.000	SD	
	Engineer's Estimate		**0.63**		**427.14**
1	EMERY SAPP & SONS, INC.		2.23		1,511.94
2	Iowa Civil Contracting, Inc.		0.28		189.84
3	Interstate Improvement, Inc.		2.12		1,437.36
0210	880(G)6800	TUBE CHANNELIZERS	4,489.000	SD	
	Engineer's Estimate		**0.30**		**1,346.70**
1	EMERY SAPP & SONS, INC.		0.28		1,256.92
2	Iowa Civil Contracting, Inc.		0.61		2,738.29
3	Interstate Improvement, Inc.		0.27		1,212.03
0220	880(I)7000	FLAGGER	45.000	SD	
	Engineer's Estimate		**80.00**		**3,600.00**
1	EMERY SAPP & SONS, INC.		878.00		39,510.00
2	Iowa Civil Contracting, Inc.		500.00		22,500.00
3	Interstate Improvement, Inc.		265.20		11,934.00
0230	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	194.000	SD	
	Engineer's Estimate		**15.00**		**2,910.00**
1	EMERY SAPP & SONS, INC.		17.00		3,298.00
2	Iowa Civil Contracting, Inc.		16.50		3,201.00
3	Interstate Improvement, Inc.		15.95		3,094.30

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 CONSTRUCTION					
0240	641 2110	MOBILIZATION	1.000	LSUM	
	Engineer's Estimate		**15,000.00**		**15,000.00**
1	EMERY SAPP & SONS, INC.		76,500.00		76,500.00
2	Iowa Civil Contracting, Inc.		100,000.00		100,000.00
3	Interstate Improvement, Inc.		100,000.00		100,000.00