Letting Date: July 15, 2021, 10:30 A.M.
Call Order: 100 **Contract ID:** 210200
J/P No.: 32913(04) **Project No.:** STP-205D(093)CI **Contract Time:**
County: BECKHAM
Description: BRIDGE AND APPROACHES
COUNTY ROAD (EW-119): OVER LITTLE
TURKEY CREEK, 0.7 MILES EAST OF THE
SH-30 JUNCTION NEAR ERICK.
PROJECT LENGTH = 0.199 MILE

	VENDORNAME	PROPOSALITEMTO		
1	SEWELL BROS., INC.	685,918.50	92.30	100.00
2	K & R BUILDERS, INC.	708,307.81	95.31	103.26

Letting Date: July 15, 2021, 10:30 A.M.
Call Order: 100 **Contract ID:** 210200

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0010	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**10,000.00**		**10,000.00**
1	SEWELL BROS., INC.		4,000.00		4,000.00
2	K & R BUILDERS, INC.		8,900.00		8,900.00
0020	202(H) 0185	EARTHWORK	1.000	LSUM	
	Engineer's Estimate		**50,000.00**		**50,000.00**
1	SEWELL BROS., INC.		40,000.00		40,000.00
2	K & R BUILDERS, INC.		38,500.00		38,500.00
0030	221(C) 2801	TEMPORARY SILT FENCE	200.000	LF	
	Engineer's Estimate		**2.75**		**550.00**
1	SEWELL BROS., INC.		9.00		1,800.00
2	K & R BUILDERS, INC.		1.70		340.00
0040	221(F) 0100	TEMPORARY SILT DIKE	700.000	LF	
	Engineer's Estimate		**10.00**		**7,000.00**
1	SEWELL BROS., INC.		11.50		8,050.00
2	K & R BUILDERS, INC.		5.00		3,500.00
0050	230(A) 2806	SOLID SLAB SODDING	12,500.000	SY	
	Engineer's Estimate		**3.00**		**37,500.00**
1	SEWELL BROS., INC.		3.00		37,500.00
2	K & R BUILDERS, INC.		2.42		30,250.00
0060	233(A) 2817	VEGETATIVE MULCHING	2.600	AC	
	Engineer's Estimate		**1,000.00**		**2,600.00**
1	SEWELL BROS., INC.		1,000.00		2,600.00
2	K & R BUILDERS, INC.		200.00		520.00
0070	311(D) 0154	PROCESSING EXISTING BASE & SURFACE, METHOD D	1,050.000	LF	
	Engineer's Estimate		**5.00**		**5,250.00**
1	SEWELL BROS., INC.		5.00		5,250.00
2	K & R BUILDERS, INC.		4.95		5,197.50
0080	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	735.000	TON	
	Engineer's Estimate		**38.00**		**27,930.00**
1	SEWELL BROS., INC.		40.00		29,400.00
2	K & R BUILDERS, INC.		36.75		27,011.25
0090	509(D) 0325	CLASS C CONCRETE	10.000	CY	
	Engineer's Estimate		**350.00**		**3,500.00**
1	SEWELL BROS., INC.		250.00		2,500.00
2	K & R BUILDERS, INC.		250.00		2,500.00
0100	613(B) 4528	28" X 20" CORR. GALV. STEEL PIPE ARCH	130.000	LF	
	Engineer's Estimate		**43.00**		**5,590.00**
1	SEWELL BROS., INC.		45.00		5,850.00
2	K & R BUILDERS, INC.		48.00		6,240.00
0110	613(M) 7151	TYPE B3 CULVERT END TREATMENT	4.000	EA	
	Engineer's Estimate		**1,400.00**		**5,600.00**
1	SEWELL BROS., INC.		1,300.00		5,200.00
2	K & R BUILDERS, INC.		1,470.00		5,880.00

Letting Date: July 15, 2021, 10:30 A.M.
Call Order: 100 **Contract ID:** 210200

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**BRIDGE "A" - NBI NO. 32844**				
0120	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	320.000	CY	
	Engineer's Estimate		**20.00**		**6,400.00**
1	SEWELL BROS., INC.		10.00		3,200.00
2	K & R BUILDERS, INC.		10.00		3,200.00
0130	501(F) 6352	GRANULAR BACKFILL	280.000	CY	
	Engineer's Estimate		**65.00**		**18,200.00**
1	SEWELL BROS., INC.		80.00		22,400.00
2	K & R BUILDERS, INC.		68.00		19,040.00
0140	503(A) 1312	PRESTRESSED CONCRETE BEAMS (TYPE III)	299.000	LF	
	Engineer's Estimate		**231.61**		**69,251.23**
1	SEWELL BROS., INC.		225.00		67,275.00
2	K & R BUILDERS, INC.		219.00		65,481.00
0150	504(D) 6239	CONCRETE RAIL (TR3)	260.500	LF	
	Engineer's Estimate		**95.00**		**24,747.50**
1	SEWELL BROS., INC.		80.00		20,840.00
2	K & R BUILDERS, INC.		78.00		20,319.00
0160	506(A) 1322	STRUCTURAL STEEL	660.000	LB	
	Engineer's Estimate		**4.00**		**2,640.00**
1	SEWELL BROS., INC.		4.50		2,970.00
2	K & R BUILDERS, INC.		4.75		3,135.00
0170	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	4.000	EA	
	Engineer's Estimate		**1,000.00**		**4,000.00**
1	SEWELL BROS., INC.		850.00		3,400.00
2	K & R BUILDERS, INC.		1,050.00		4,200.00
0180	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	4.000	EA	
	Engineer's Estimate		**1,100.00**		**4,400.00**
1	SEWELL BROS., INC.		850.00		3,400.00
2	K & R BUILDERS, INC.		1,050.00		4,200.00
0190	509(A) 1326	CLASS AA CONCRETE	67.100	CY	
	Engineer's Estimate		**700.00**		**46,970.00**
1	SEWELL BROS., INC.		600.00		40,260.00
2	K & R BUILDERS, INC.		630.00		42,273.00
0200	509(B) 1328	CLASS A CONCRETE	172.600	CY	
	Engineer's Estimate		**675.00**		**116,505.00**
1	SEWELL BROS., INC.		600.00		103,560.00
2	K & R BUILDERS, INC.		630.00		108,738.00
0210	511(A) 1332	REINFORCING STEEL	38,760.000	LB	
	Engineer's Estimate		**1.10**		**42,636.00**
1	SEWELL BROS., INC.		1.40		54,264.00
2	K & R BUILDERS, INC.		1.22		47,287.20
0220	514(A) 6010	PILES, FURNISHED (HP 10X42)	200.000	LF	
	Engineer's Estimate		**36.00**		**7,200.00**
1	SEWELL BROS., INC.		40.00		8,000.00
2	K & R BUILDERS, INC.		42.00		8,400.00

Letting Date: July 15, 2021, 10:30 A.M.
Call Order: 100 **Contract ID:** 210200

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE "A" - NBI NO. 32844					
0230	514(A) 6011	PILES, FURNISHED (HP 12X53)	672.000	LF	
	Engineer's Estimate		**45.00**		**30,240.00**
1	SEWELL BROS., INC.		38.00		25,536.00
2	K & R BUILDERS, INC.		46.90		31,516.80
0240	514(B) 6292	PILES, DRIVEN (HP 10X42)	200.000	LF	
	Engineer's Estimate		**18.00**		**3,600.00**
1	SEWELL BROS., INC.		48.00		9,600.00
2	K & R BUILDERS, INC.		18.00		3,600.00
0250	514(B) 6294	PILES, DRIVEN (HP 12X53)	672.000	LF	
	Engineer's Estimate		**20.00**		**13,440.00**
1	SEWELL BROS., INC.		15.00		10,080.00
2	K & R BUILDERS, INC.		20.10		13,507.20
0260	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000	EA	
	Engineer's Estimate		**400.00**		**400.00**
1	SEWELL BROS., INC.		400.00		400.00
2	K & R BUILDERS, INC.		400.00		400.00
0270	601(B) 1353	TYPE I-A PLAIN RIPRAP	1,587.000	TON	
	Engineer's Estimate		**48.00**		**76,176.00**
1	SEWELL BROS., INC.		54.00		85,698.00
2	K & R BUILDERS, INC.		53.00		84,111.00
0280	601(C) 1355	TYPE I-A FILTER BLANKET	435.000	TON	
	Engineer's Estimate		**40.00**		**17,400.00**
1	SEWELL BROS., INC.		44.00		19,140.00
2	K & R BUILDERS, INC.		41.25		17,943.75
0290	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	66.000	LF	
	Engineer's Estimate		**30.00**		**1,980.00**
1	SEWELL BROS., INC.		30.00		1,980.00
2	K & R BUILDERS, INC.		30.00		1,980.00
0300	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	32.000	LF	
	Engineer's Estimate		**33.00**		**1,056.00**
1	SEWELL BROS., INC.		35.00		1,120.00
2	K & R BUILDERS, INC.		35.00		1,120.00
0310	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM	
	Engineer's Estimate		**10,000.00**		**10,000.00**
1	SEWELL BROS., INC.		5,000.00		5,000.00
2	K & R BUILDERS, INC.		7,000.00		7,000.00
0320	623(A) 1418	BEAM GUARDRAIL W-BEAM SINGLE	118.750	LF	
	Engineer's Estimate		**25.00**		**2,968.75**
1	SEWELL BROS., INC.		26.00		3,087.50
2	K & R BUILDERS, INC.		25.20		2,992.50
0330	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	2.000	EA	
	Engineer's Estimate		**2,000.00**		**4,000.00**
1	SEWELL BROS., INC.		2,200.00		4,400.00
2	K & R BUILDERS, INC.		3,675.00		7,350.00

Letting Date: July 15, 2021, 10:30 A.M.
Call Order: 100 **Contract ID:** 210200

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE "A" - NBI NO. 32844**	
0340	623(F) 6033	GUARDRAIL ANCHOR UNIT (TYPE II)	2.000 EA
	Engineer's Estimate	**2,800.00**	**5,600.00**
1	SEWELL BROS., INC.	3,600.00	7,200.00
2	K & R BUILDERS, INC.	3,675.00	7,350.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**	
0350	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	720.000 SD
	Engineer's Estimate	**0.40**	**288.00**
1	SEWELL BROS., INC.	2.10	1,512.00
2	K & R BUILDERS, INC.	0.11	79.20
0360	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	720.000 SD
	Engineer's Estimate	**0.90**	**648.00**
1	SEWELL BROS., INC.	2.10	1,512.00
2	K & R BUILDERS, INC.	0.11	79.20
0370	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	900.000 SD
	Engineer's Estimate	**0.50**	**450.00**
1	SEWELL BROS., INC.	1.60	1,440.00
2	K & R BUILDERS, INC.	1.10	990.00
0380	880(E) 8860	WARNING LIGHTS(TYPE A)	2,160.000 SD
	Engineer's Estimate	**0.20**	**432.00**
1	SEWELL BROS., INC.	0.40	864.00
2	K & R BUILDERS, INC.	1.10	2,376.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**STAKING**	
0390	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**7,500.00**	**7,500.00**
1	SEWELL BROS., INC.	3,630.00	3,630.00
2	K & R BUILDERS, INC.	7,000.00	7,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	
0400	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.	2,000.00	2,000.00
2	K & R BUILDERS, INC.	1,750.00	1,750.00
0410	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**63,500.00**	**63,500.00**
1	SEWELL BROS., INC.	30,000.00	30,000.00
2	K & R BUILDERS, INC.	62,050.21	62,050.21