Letting Date: July 15, 2021, 10:30 A.M.
Call Order: 105 **Contract ID:** 210201
J/P No.: 32914(04) **Project No.:** STP-206D(070)CI **Contract Time:**
County: BLAINE
Description: BRIDGE AND APPROACHES
COUNTY ROAD (EW-068): OVER SALT CREEK, 1.7 MILES
EAST OF THE SH-8 JUNCTION NEAR OKEENE.
PROJECT LENGTH = 0.199 MILE

	VENDORNAME	PROPOSALITEMTO		
1	SEWELL BROS., INC.	530,479.80	91.86	100.00
2	K & R BUILDERS, INC.	558,762.30	96.76	105.33
3	Cowboy Contracting, Inc.	575,575.75	99.67	108.50
	Engineer's Estimate	577,465.00		
4	BRIDGECO CONTRACTORS, INC.	600,381.03	103.97	113.18
5	RRY SERVICES LLC	659,763.50	114.25	124.37

Letting Date: July 15, 2021, 10:30 A.M.
Call Order: 105 **Contract ID:** 210201

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0010	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	SEWELL BROS., INC.		2,000.00	2,000.00
2	K & R BUILDERS, INC.		5,000.00	5,000.00
3	Cowboy Contracting, Inc.		2,250.00	2,250.00
4	BRIDGECO CONTRACTORS, INC.		16,500.00	16,500.00
5	RRY SERVICES LLC		3,500.00	3,500.00
0020	202(H) 0185	EARTHWORK	1.000 LSUM	
	Engineer's Estimate		**50,000.00**	**50,000.00**
1	SEWELL BROS., INC.		46,000.00	46,000.00
2	K & R BUILDERS, INC.		40,000.00	40,000.00
3	Cowboy Contracting, Inc.		38,000.00	38,000.00
4	BRIDGECO CONTRACTORS, INC.		37,235.00	37,235.00
5	RRY SERVICES LLC		70,500.00	70,500.00
0030	221(C) 2801	TEMPORARY SILT FENCE	1,700.000 LF	
	Engineer's Estimate		**2.75**	**4,675.00**
1	SEWELL BROS., INC.		3.25	5,525.00
2	K & R BUILDERS, INC.		1.40	2,380.00
3	Cowboy Contracting, Inc.		2.00	3,400.00
4	BRIDGECO CONTRACTORS, INC.		6.50	11,050.00
5	RRY SERVICES LLC		2.98	5,066.00
0040	221(F) 0100	TEMPORARY SILT DIKE	200.000 LF	
	Engineer's Estimate		**10.00**	**2,000.00**
1	SEWELL BROS., INC.		16.00	3,200.00
2	K & R BUILDERS, INC.		6.75	1,350.00
3	Cowboy Contracting, Inc.		8.00	1,600.00
4	BRIDGECO CONTRACTORS, INC.		20.00	4,000.00
5	RRY SERVICES LLC		14.89	2,978.00
0050	230(A) 2806	SOLID SLAB SODDING	4,500.000 SY	
	Engineer's Estimate		**3.00**	**13,500.00**
1	SEWELL BROS., INC.		4.00	18,000.00
2	K & R BUILDERS, INC.		4.78	21,510.00
3	Cowboy Contracting, Inc.		4.00	18,000.00
4	BRIDGECO CONTRACTORS, INC.		6.50	29,250.00
5	RRY SERVICES LLC		3.26	14,670.00
0060	233(A) 2817	VEGETATIVE MULCHING	0.930 AC	
	Engineer's Estimate		**1,000.00**	**930.00**
1	SEWELL BROS., INC.		850.00	790.50
2	K & R BUILDERS, INC.		1,000.00	930.00
3	Cowboy Contracting, Inc.		250.00	232.50
4	BRIDGECO CONTRACTORS, INC.		2,100.00	1,953.00
5	RRY SERVICES LLC		800.00	744.00
0070	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	588.000 TON	
	Engineer's Estimate		**38.00**	**22,344.00**
1	SEWELL BROS., INC.		40.00	23,520.00
2	K & R BUILDERS, INC.		38.00	22,344.00
3	Cowboy Contracting, Inc.		37.00	21,756.00
4	BRIDGECO CONTRACTORS, INC.		31.00	18,228.00
5	RRY SERVICES LLC		43.00	25,284.00

Letting Date: July 15, 2021, 10:30 A.M.
Call Order: 105 **Contract ID:** 210201

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0080	509(D) 0325	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**350.00**	**3,500.00**
1	SEWELL BROS., INC.		250.00	2,500.00
2	K & R BUILDERS, INC.		250.00	2,500.00
3	Cowboy Contracting, Inc.		200.00	2,000.00
4	BRIDGECO CONTRACTORS, INC.		300.00	3,000.00
5	RRY SERVICES LLC		300.00	3,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE "A" - NBI NO. 32831**		
0090	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	199.000 CY	
	Engineer's Estimate		**20.00**	**3,980.00**
1	SEWELL BROS., INC.		10.00	1,990.00
2	K & R BUILDERS, INC.		10.00	1,990.00
3	Cowboy Contracting, Inc.		24.00	4,776.00
4	BRIDGECO CONTRACTORS, INC.		18.00	3,582.00
5	RRY SERVICES LLC		15.00	2,985.00
0100	501(F) 6352	GRANULAR BACKFILL	94.000 CY	
	Engineer's Estimate		**65.00**	**6,110.00**
1	SEWELL BROS., INC.		80.00	7,520.00
2	K & R BUILDERS, INC.		70.00	6,580.00
3	Cowboy Contracting, Inc.		78.00	7,332.00
4	BRIDGECO CONTRACTORS, INC.		78.20	7,350.80
5	RRY SERVICES LLC		115.00	10,810.00
0110	503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	359.000 LF	
	Engineer's Estimate		**260.00**	**93,340.00**
1	SEWELL BROS., INC.		245.00	87,955.00
2	K & R BUILDERS, INC.		245.00	87,955.00
3	Cowboy Contracting, Inc.		280.00	100,520.00
4	BRIDGECO CONTRACTORS, INC.		256.21	91,979.39
5	RRY SERVICES LLC		300.00	107,700.00
0120	504(D) 6239	CONCRETE RAIL (TR3)	246.400 LF	
	Engineer's Estimate		**95.00**	**23,408.00**
1	SEWELL BROS., INC.		80.00	19,712.00
2	K & R BUILDERS, INC.		78.00	19,219.20
3	Cowboy Contracting, Inc.		80.00	19,712.00
4	BRIDGECO CONTRACTORS, INC.		87.00	21,436.80
5	RRY SERVICES LLC		105.00	25,872.00
0130	506(A) 1322	STRUCTURAL STEEL	590.000 LB	
	Engineer's Estimate		**4.00**	**2,360.00**
1	SEWELL BROS., INC.		4.25	2,507.50
2	K & R BUILDERS, INC.		4.50	2,655.00
3	Cowboy Contracting, Inc.		69.00	40,710.00
4	BRIDGECO CONTRACTORS, INC.		4.20	2,478.00
5	RRY SERVICES LLC		4.75	2,802.50

Letting Date: July 15, 2021, 10:30 A.M.
Call Order: 105 **Contract ID:** 210201

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**BRIDGE "A" - NBI NO. 32831**				
0140	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	4.000	EA	
	Engineer's Estimate		**1,000.00**		**4,000.00**
1	SEWELL BROS., INC.		950.00		3,800.00
2	K & R BUILDERS, INC.		1,250.00		5,000.00
3	Cowboy Contracting, Inc.		850.00		3,400.00
4	BRIDGECO CONTRACTORS, INC.		980.00		3,920.00
5	RRY SERVICES LLC		1,500.00		6,000.00
0150	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	4.000	EA	
	Engineer's Estimate		**1,100.00**		**4,400.00**
1	SEWELL BROS., INC.		950.00		3,800.00
2	K & R BUILDERS, INC.		1,250.00		5,000.00
3	Cowboy Contracting, Inc.		850.00		3,400.00
4	BRIDGECO CONTRACTORS, INC.		980.00		3,920.00
5	RRY SERVICES LLC		1,500.00		6,000.00
0160	509(A) 1326	CLASS AA CONCRETE	79.600	CY	
	Engineer's Estimate		**700.00**		**55,720.00**
1	SEWELL BROS., INC.		600.00		47,760.00
2	K & R BUILDERS, INC.		625.00		49,750.00
3	Cowboy Contracting, Inc.		595.00		47,362.00
4	BRIDGECO CONTRACTORS, INC.		700.00		55,720.00
5	RRY SERVICES LLC		750.00		59,700.00
0170	509(B) 1328	CLASS A CONCRETE	73.600	CY	
	Engineer's Estimate		**675.00**		**49,680.00**
1	SEWELL BROS., INC.		600.00		44,160.00
2	K & R BUILDERS, INC.		650.00		47,840.00
3	Cowboy Contracting, Inc.		525.00		38,640.00
4	BRIDGECO CONTRACTORS, INC.		675.00		49,680.00
5	RRY SERVICES LLC		750.00		55,200.00
0180	511(A) 1332	REINFORCING STEEL	28,780.000	LB	
	Engineer's Estimate		**1.10**		**31,658.00**
1	SEWELL BROS., INC.		1.40		40,292.00
2	K & R BUILDERS, INC.		1.22		35,111.60
3	Cowboy Contracting, Inc.		0.99		28,492.20
4	BRIDGECO CONTRACTORS, INC.		1.20		34,536.00
5	RRY SERVICES LLC		1.30		37,414.00
0190	514(A) 6010	PILES, FURNISHED (HP 10X42)	194.000	LF	
	Engineer's Estimate		**36.00**		**6,984.00**
1	SEWELL BROS., INC.		38.00		7,372.00
2	K & R BUILDERS, INC.		38.50		7,469.00
3	Cowboy Contracting, Inc.		37.00		7,178.00
4	BRIDGECO CONTRACTORS, INC.		41.41		8,033.54
5	RRY SERVICES LLC		46.00		8,924.00
0200	514(A) 6011	PILES, FURNISHED (HP 12X53)	630.000	LF	
	Engineer's Estimate		**45.00**		**28,350.00**
1	SEWELL BROS., INC.		48.00		30,240.00
2	K & R BUILDERS, INC.		45.50		28,665.00
3	Cowboy Contracting, Inc.		44.00		27,720.00
4	BRIDGECO CONTRACTORS, INC.		51.23		32,274.90
5	RRY SERVICES LLC		60.00		37,800.00

Letting Date: July 15, 2021, 10:30 A.M.
Call Order: 105 **Contract ID:** 210201

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE "A" - NBI NO. 32831					
0210	514(B) 6292	PILES, DRIVEN (HP 10X42)	194.000	LF	
	Engineer's Estimate		**18.00**		**3,492.00**
1	SEWELL BROS., INC.		15.00		2,910.00
2	K & R BUILDERS, INC.		16.50		3,201.00
3	Cowboy Contracting, Inc.		18.00		3,492.00
4	BRIDGECO CONTRACTORS, INC.		14.00		2,716.00
5	RRY SERVICES LLC		10.00		1,940.00
0220	514(B) 6294	PILES, DRIVEN (HP 12X53)	630.000	LF	
	Engineer's Estimate		**20.00**		**12,600.00**
1	SEWELL BROS., INC.		15.00		9,450.00
2	K & R BUILDERS, INC.		19.50		12,285.00
3	Cowboy Contracting, Inc.		22.00		13,860.00
4	BRIDGECO CONTRACTORS, INC.		14.00		8,820.00
5	RRY SERVICES LLC		10.00		6,300.00
0230	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000	EA	
	Engineer's Estimate		**400.00**		**400.00**
1	SEWELL BROS., INC.		400.00		400.00
2	K & R BUILDERS, INC.		400.00		400.00
3	Cowboy Contracting, Inc.		400.00		400.00
4	BRIDGECO CONTRACTORS, INC.		400.00		400.00
5	RRY SERVICES LLC		400.00		400.00
0240	601(B) 1353	TYPE I-A PLAIN RIPRAP	860.000	TON	
	Engineer's Estimate		**48.00**		**41,280.00**
1	SEWELL BROS., INC.		57.00		49,020.00
2	K & R BUILDERS, INC.		54.51		46,878.60
3	Cowboy Contracting, Inc.		42.00		36,120.00
4	BRIDGECO CONTRACTORS, INC.		54.50		46,870.00
5	RRY SERVICES LLC		61.00		52,460.00
0250	601(C) 1355	TYPE I-A FILTER BLANKET	250.000	TON	
	Engineer's Estimate		**40.00**		**10,000.00**
1	SEWELL BROS., INC.		47.00		11,750.00
2	K & R BUILDERS, INC.		42.01		10,502.50
3	Cowboy Contracting, Inc.		35.00		8,750.00
4	BRIDGECO CONTRACTORS, INC.		46.00		11,500.00
5	RRY SERVICES LLC		54.00		13,500.00
0260	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	56.000	LF	
	Engineer's Estimate		**30.00**		**1,680.00**
1	SEWELL BROS., INC.		30.00		1,680.00
2	K & R BUILDERS, INC.		32.00		1,792.00
3	Cowboy Contracting, Inc.		24.00		1,344.00
4	BRIDGECO CONTRACTORS, INC.		30.00		1,680.00
5	RRY SERVICES LLC		45.00		2,520.00
0270	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	32.000	LF	
	Engineer's Estimate		**33.00**		**1,056.00**
1	SEWELL BROS., INC.		35.00		1,120.00
2	K & R BUILDERS, INC.		40.00		1,280.00
3	Cowboy Contracting, Inc.		24.00		768.00
4	BRIDGECO CONTRACTORS, INC.		25.00		800.00
5	RRY SERVICES LLC		45.00		1,440.00

Letting Date: July 15, 2021, 10:30 A.M.
Call Order: 105 **Contract ID:** 210201

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE "A" - NBI NO. 32831**		
0280	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	SEWELL BROS., INC.		5,000.00	5,000.00
2	K & R BUILDERS, INC.		10,600.00	10,600.00
3	Cowboy Contracting, Inc.		15,000.00	15,000.00
4	BRIDGECO CONTRACTORS, INC.		21,000.00	21,000.00
5	RRY SERVICES LLC		10,000.00	10,000.00
0290	623(F) 6033	GUARDRAIL ANCHOR UNIT (TYPE II)	4.000 EA	
	Engineer's Estimate		**2,800.00**	**11,200.00**
1	SEWELL BROS., INC.		3,875.00	15,500.00
2	K & R BUILDERS, INC.		3,700.00	14,800.00
3	Cowboy Contracting, Inc.		2,750.00	11,000.00
4	BRIDGECO CONTRACTORS, INC.		3,850.00	15,400.00
5	RRY SERVICES LLC		3,525.00	14,100.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**		
0300	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	720.000 SD	
	Engineer's Estimate		**0.40**	**288.00**
1	SEWELL BROS., INC.		0.12	86.40
2	K & R BUILDERS, INC.		0.11	79.20
3	Cowboy Contracting, Inc.		1.25	900.00
4	BRIDGECO CONTRACTORS, INC.		0.14	100.80
5	RRY SERVICES LLC		0.20	144.00
0310	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	720.000 SD	
	Engineer's Estimate		**0.90**	**648.00**
1	SEWELL BROS., INC.		0.12	86.40
2	K & R BUILDERS, INC.		0.11	79.20
3	Cowboy Contracting, Inc.		2.25	1,620.00
4	BRIDGECO CONTRACTORS, INC.		0.14	100.80
5	RRY SERVICES LLC		0.20	144.00
0320	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	900.000 SD	
	Engineer's Estimate		**0.50**	**450.00**
1	SEWELL BROS., INC.		1.05	945.00
2	K & R BUILDERS, INC.		1.10	990.00
3	Cowboy Contracting, Inc.		1.50	1,350.00
4	BRIDGECO CONTRACTORS, INC.		1.10	990.00
5	RRY SERVICES LLC		1.10	990.00
0330	880(E) 8860	WARNING LIGHTS(TYPE A)	2,160.000 SD	
	Engineer's Estimate		**0.20**	**432.00**
1	SEWELL BROS., INC.		1.05	2,268.00
2	K & R BUILDERS, INC.		1.10	2,376.00
3	Cowboy Contracting, Inc.		3.00	6,480.00
4	BRIDGECO CONTRACTORS, INC.		1.10	2,376.00
5	RRY SERVICES LLC		1.10	2,376.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount

Letting Date: July 15, 2021, 10:30 A.M.

Call Order: 105 **Contract ID:** 210201

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**STAKING**	
0340	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**7,500.00**	**7,500.00**
1	SEWELL BROS., INC.	4,620.00	4,620.00
2	K & R BUILDERS, INC.	5,600.00	5,600.00
3	Cowboy Contracting, Inc.	7,500.00	7,500.00
4	BRIDGECO CONTRACTORS, INC.	6,500.00	6,500.00
5	RRY SERVICES LLC	5,000.00	5,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	
0350	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.	2,000.00	2,000.00
2	K & R BUILDERS, INC.	1,750.00	1,750.00
3	Cowboy Contracting, Inc.	4,000.00	4,000.00
4	BRIDGECO CONTRACTORS, INC.	3,000.00	3,000.00
5	RRY SERVICES LLC	1,500.00	1,500.00
0360	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**54,500.00**	**54,500.00**
1	SEWELL BROS., INC.	25,000.00	25,000.00
2	K & R BUILDERS, INC.	52,900.00	52,900.00
3	Cowboy Contracting, Inc.	46,511.05	46,511.05
4	BRIDGECO CONTRACTORS, INC.	42,000.00	42,000.00
5	RRY SERVICES LLC	60,000.00	60,000.00