Letting Date: July 15, 2021, 10:30 A.M.
Call Order: 110 **Contract ID:** 210202
J/P No.: 35084(04) **Project No.:** NHPP-CRRS(021)PM **Contract Time:**
34989(04) NHPP-CRRS(022)PM
County: BRYAN
Description: RESURFACE (ASPHALT)
US-69: FROM THE TEXAS STATE LINE, EXTEND NORTHEAST NEAR COLBERT.
PROJECT LENGTH = 8.040 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	4,832,852.75		
1	Overland Corporation	5,386,083.70	111.45	100.00
2	THE CUMMINS CONSTRUCTION CO., INC.	5,587,070.20	115.61	103.73

Letting Date: July 15, 2021, 10:30 A.M.
Call Order: 110 **Contract ID:** 210202

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY - NHPP-CRRS(022)PM**			
0010	407(C)7500	NT TACK MATERIAL	13,900.000	GAL
	Engineer's Estimate		**3.00**	**41,700.00**
1	Overland Corporation		3.10	43,090.00
2	THE CUMMINS CONSTRUCTION CO., INC.		3.30	45,870.00
0020	411(F)1700	STONE MATRIX ASPHALT	20,750.000	TON
	Engineer's Estimate		**103.00**	**2,137,250.00**
1	Overland Corporation		110.00	2,282,500.00
2	THE CUMMINS CONSTRUCTION CO., INC.		122.00	2,531,500.00
0030	412 3100	COLD MILLING PAVEMENT	185,150.000	SY
	Engineer's Estimate		**1.50**	**277,725.00**
1	Overland Corporation		2.00	370,300.00
2	THE CUMMINS CONSTRUCTION CO., INC.		1.48	274,022.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC - NHPP-CRRS(022)PM**			
0040	413(A)4200	RUMBLE STRIP-METHOD HMA-CON	83,450.000	LF
	Engineer's Estimate		**0.15**	**12,517.50**
1	Overland Corporation		0.24	20,028.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.19	15,855.50
0050	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	89,140.000	LF
	Engineer's Estimate		**0.55**	**49,027.00**
1	Overland Corporation		0.54	48,135.60
2	THE CUMMINS CONSTRUCTION CO., INC.		0.54	48,135.60
0060	856(A)8208	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	1,200.000	LF
	Engineer's Estimate		**1.75**	**2,100.00**
1	Overland Corporation		2.00	2,400.00
2	THE CUMMINS CONSTRUCTION CO., INC.		2.00	2,400.00
0070	856(A)8212	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	150.000	LF
	Engineer's Estimate		**2.25**	**337.50**
1	Overland Corporation		3.00	450.00
2	THE CUMMINS CONSTRUCTION CO., INC.		3.00	450.00
0080	856(A)8232	TRAF. STR(MULT.)(AW)(INLAID)(6" WIDE)	11,135.000	LF
	Engineer's Estimate		**2.00**	**22,270.00**
1	Overland Corporation		1.55	17,259.25
2	THE CUMMINS CONSTRUCTION CO., INC.		1.55	17,259.25
0090	856(B)8304	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	48.000	EA
	Engineer's Estimate		**160.00**	**7,680.00**
1	Overland Corporation		125.00	6,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		125.00	6,000.00
0100	880(A)6220	ARROW DISPLAY(TYPE C)	75.000	SD
	Engineer's Estimate		**5.00**	**375.00**
1	Overland Corporation		5.00	375.00
2	THE CUMMINS CONSTRUCTION CO., INC.		5.00	375.00

Letting Date: July 15, 2021, 10:30 A.M.
Call Order: 110 **Contract ID:** 210202

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC - NHPP-CRRS(022)PM**				
0110	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	600.000	SD	
	Engineer's Estimate		**1.00**		**600.00**
1	Overland Corporation		2.00		1,200.00
2	THE CUMMINS CONSTRUCTION CO., INC.		2.00		1,200.00
0120	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	150.000	SD	
	Engineer's Estimate		**2.00**		**300.00**
1	Overland Corporation		5.00		750.00
2	THE CUMMINS CONSTRUCTION CO., INC.		5.00		750.00
0130	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,200.000	SD	
	Engineer's Estimate		**2.00**		**2,400.00**
1	Overland Corporation		1.00		1,200.00
2	THE CUMMINS CONSTRUCTION CO., INC.		1.00		1,200.00
0140	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	525.000	SD	
	Engineer's Estimate		**1.00**		**525.00**
1	Overland Corporation		1.00		525.00
2	THE CUMMINS CONSTRUCTION CO., INC.		1.00		525.00
0150	880(C)6420	WING BARRICADES	150.000	SD	
	Engineer's Estimate		**1.50**		**225.00**
1	Overland Corporation		1.00		150.00
2	THE CUMMINS CONSTRUCTION CO., INC.		1.00		150.00
0160	880(E)6600	WARNING LIGHTS(TYPE A)	2,250.000	SD	
	Engineer's Estimate		**0.50**		**1,125.00**
1	Overland Corporation		0.25		562.50
2	THE CUMMINS CONSTRUCTION CO., INC.		0.25		562.50
0170	880(G)6805	CHANNELIZER CONES	21,000.000	SD	
	Engineer's Estimate		**0.50**		**10,500.00**
1	Overland Corporation		0.10		2,100.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.10		2,100.00
0180	880(M)7400	(PL)SPEED MONITORING DEVICE	75.000	SD	
	Engineer's Estimate		**15.00**		**1,125.00**
1	Overland Corporation		10.00		750.00
2	THE CUMMINS CONSTRUCTION CO., INC.		10.00		750.00
0190	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	75.000	SD	
	Engineer's Estimate		**15.00**		**1,125.00**
1	Overland Corporation		20.00		1,500.00
2	THE CUMMINS CONSTRUCTION CO., INC.		20.00		1,500.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**ROADWAY - NHPP-CRRS(021)PM**				
0200	407(C)7500	NT TACK MATERIAL	11,600.000	GAL	
	Engineer's Estimate		**3.00**		**34,800.00**
1	Overland Corporation		3.10		35,960.00
2	THE CUMMINS CONSTRUCTION CO., INC.		3.30		38,280.00

Letting Date: July 15, 2021, 10:30 A.M.
Call Order: 110 **Contract ID:** 210202

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**ROADWAY - NHPP-CRRS(021)PM**			
0210	411(F)1700	STONE MATRIX ASPHALT	17,350.000	TON
	Engineer's Estimate		**103.00**	**1,787,050.00**
1	Overland Corporation		110.00	1,908,500.00
2	THE CUMMINS CONSTRUCTION CO., INC.		122.00	2,116,700.00
0220	412 3100	COLD MILLING PAVEMENT	154,500.000	SY
	Engineer's Estimate		**1.50**	**231,750.00**
1	Overland Corporation		2.00	309,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		1.50	231,750.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**TRAFFIC - NHPP-CRRS(021)PM**			
0230	413(A)4200	RUMBLE STRIP-METHOD HMA-CON	68,550.000	LF
	Engineer's Estimate		**0.15**	**10,282.50**
1	Overland Corporation		0.25	17,137.50
2	THE CUMMINS CONSTRUCTION CO., INC.		0.19	13,024.50
0240	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	77,865.000	LF
	Engineer's Estimate		**0.55**	**42,825.75**
1	Overland Corporation		0.54	42,047.10
2	THE CUMMINS CONSTRUCTION CO., INC.		0.54	42,047.10
0250	856(A)8212	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	1,950.000	LF
	Engineer's Estimate		**2.25**	**4,387.50**
1	Overland Corporation		3.00	5,850.00
2	THE CUMMINS CONSTRUCTION CO., INC.		3.00	5,850.00
0260	856(A)8232	TRAF. STR(MULT.)(AW)(INLAID)(6" WIDE)	9,775.000	LF
	Engineer's Estimate		**2.00**	**19,550.00**
1	Overland Corporation		1.55	15,151.25
2	THE CUMMINS CONSTRUCTION CO., INC.		1.55	15,151.25
0270	880(A)6220	ARROW DISPLAY(TYPE C)	75.000	SD
	Engineer's Estimate		**5.00**	**375.00**
1	Overland Corporation		5.00	375.00
2	THE CUMMINS CONSTRUCTION CO., INC.		5.00	375.00
0280	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	600.000	SD
	Engineer's Estimate		**1.00**	**600.00**
1	Overland Corporation		2.00	1,200.00
2	THE CUMMINS CONSTRUCTION CO., INC.		2.00	1,200.00
0290	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	150.000	SD
	Engineer's Estimate		**2.00**	**300.00**
1	Overland Corporation		5.00	750.00
2	THE CUMMINS CONSTRUCTION CO., INC.		5.00	750.00
0300	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,200.000	SD
	Engineer's Estimate		**2.00**	**2,400.00**
1	Overland Corporation		1.00	1,200.00
2	THE CUMMINS CONSTRUCTION CO., INC.		1.00	1,200.00

Letting Date: July 15, 2021, 10:30 A.M.
Call Order: 110 **Contract ID:** 210202

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004	**TRAFFIC - NHPP-CRRS(021)PM**				
0310	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	525.000	SD	
	Engineer's Estimate		**1.00**		**525.00**
1	Overland Corporation		1.00		525.00
2	THE CUMMINS CONSTRUCTION CO., INC.		1.00		525.00
0320	880(C)6420	WING BARRICADES	150.000	SD	
	Engineer's Estimate		**1.50**		**225.00**
1	Overland Corporation		1.00		150.00
2	THE CUMMINS CONSTRUCTION CO., INC.		1.00		150.00
0330	880(E)6600	WARNING LIGHTS(TYPE A)	2,250.000	SD	
	Engineer's Estimate		**0.50**		**1,125.00**
1	Overland Corporation		0.25		562.50
2	THE CUMMINS CONSTRUCTION CO., INC.		0.25		562.50
0340	880(G)6805	CHANNELIZER CONES	21,000.000	SD	
	Engineer's Estimate		**0.50**		**10,500.00**
1	Overland Corporation		0.15		3,150.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.15		3,150.00
0350	880(M)7400	(PL)SPEED MONITORING DEVICE	75.000	SD	
	Engineer's Estimate		**15.00**		**1,125.00**
1	Overland Corporation		10.00		750.00
2	THE CUMMINS CONSTRUCTION CO., INC.		10.00		750.00
0360	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	75.000	SD	
	Engineer's Estimate		**15.00**		**1,125.00**
1	Overland Corporation		20.00		1,500.00
2	THE CUMMINS CONSTRUCTION CO., INC.		20.00		1,500.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0005	**CONSTRUCTION - NHPP-CRRS(021)PM**				
0370	641 2110	MOBILIZATION	1.000	LSUM	
	Engineer's Estimate		**115,000.00**		**115,000.00**
1	Overland Corporation		243,000.00		243,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		163,500.00		163,500.00