Letting Date: June 16, 2022, 10:30 A.M.
Call Order: 740 **Contract ID:** 210204
J/P No.: 32346(04) **Project No.:** CIRB-212C(048)RB **Contract Time:**
County: CHOCTAW
Description: RECONSTRUCTION (NO ADDED LANES)
COUNTY ROAD (NS-412/MAIN STREET): FROM
THE US-70 JUNCTION, EXTEND NORTH NEAR SOPER.
PROJECT LENGTH = 6.534 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	4,980,540.50		
1	Overland Corporation	5,421,970.50	108.86	100.00
2	THE CUMMINS CONSTRUCTION CO., INC.	5,673,118.55	113.91	104.63

Letting Date: June 16, 2022, 10:30 A.M.
Call Order: 740 **Contract ID:** 210204

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	202(A)2200	UNCLASSIFIED EXCAVATION	3,500.000	CY	
	Engineer's Estimate		**13.00**		**45,500.00**
1	Overland Corporation		2.00		7,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		17.40		60,900.00
0020	221(B)2300	TEMPORARY SILT FENCE	3,500.000	LF	
	Engineer's Estimate		**4.00**		**14,000.00**
1	Overland Corporation		2.00		7,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		4.90		17,150.00
0030	303(A)1200	AGGREGATE BASE TYPE A	3,500.000	CY	
	Engineer's Estimate		**65.00**		**227,500.00**
1	Overland Corporation		7.00		24,500.00
2	THE CUMMINS CONSTRUCTION CO., INC.		74.30		260,050.00
0040	307(C)3400	PORTLAND CEMENT	1,350.000	TON	
	Engineer's Estimate		**205.00**		**276,750.00**
1	Overland Corporation		100.00		135,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		216.80		292,680.00
0050	307(E)3600	CEMENTITIOUS STABILIZED SUBGRADE	92,000.000	SY	
	Engineer's Estimate		**4.00**		**368,000.00**
1	Overland Corporation		2.50		230,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		5.05		464,600.00
0060	311(D)6500	PROCESS EXISTING BASE & SURFACE,METHOD D	34,500.000	LF	
	Engineer's Estimate		**11.00**		**379,500.00**
1	Overland Corporation		40.50		1,397,250.00
2	THE CUMMINS CONSTRUCTION CO., INC.		15.55		536,475.00
0070	326(B)1300	GEOGRID REINFORCEMENT	6,500.000	SY	
	Engineer's Estimate		**11.00**		**71,500.00**
1	Overland Corporation		0.50		3,250.00
2	THE CUMMINS CONSTRUCTION CO., INC.		5.10		33,150.00
0080	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	8,500.000	TON	
	Engineer's Estimate		**40.00**		**340,000.00**
1	Overland Corporation		8.00		68,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		44.95		382,075.00
0090	407(C)7500	NT TACK MATERIAL	7,360.000	GAL	
	Engineer's Estimate		**3.25**		**23,920.00**
1	Overland Corporation		2.00		14,720.00
2	THE CUMMINS CONSTRUCTION CO., INC.		4.90		36,064.00
0100	408 8100	PRIME COAT	32,200.000	GAL	
	Engineer's Estimate		**4.75**		**152,950.00**
1	Overland Corporation		2.00		64,400.00
2	THE CUMMINS CONSTRUCTION CO., INC.		4.35		140,070.00
0110	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	16,300.000	TON	
	Engineer's Estimate		**95.00**		**1,548,500.00**
1	Overland Corporation		90.00		1,467,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		104.35		1,700,905.00

Letting Date: June 16, 2022, 10:30 A.M.
Call Order: 740 **Contract ID:** 210204

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0120	411(D)1530	SUPERPAVE, TYPE S5(PG 64-22 OK)	11,100.000 TON	
	Engineer's Estimate		**100.00**	**1,110,000.00**
1	Overland Corporation		135.00	1,498,500.00
2	THE CUMMINS CONSTRUCTION CO., INC.		119.30	1,324,230.00
0130	619(C)6600	SAWING PAVEMENT	108.000 LF	
	Engineer's Estimate		**6.00**	**648.00**
1	Overland Corporation		5.00	540.00
2	THE CUMMINS CONSTRUCTION CO., INC.		4.25	459.00
0140	629(D)7500	REMOVE AND RESET MAILBOX	32.000 EA	
	Engineer's Estimate		**450.00**	**14,400.00**
1	Overland Corporation		125.00	4,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		127.40	4,076.80

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC CONTROL				
0150	823 6100	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM	135.000 SD	
	Engineer's Estimate		**145.00**	**19,575.00**
1	Overland Corporation		10.00	1,350.00
2	THE CUMMINS CONSTRUCTION CO., INC.		185.50	25,042.50
0160	856(A)8200	TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)	138,000.000 LF	
	Engineer's Estimate		**0.85**	**117,300.00**
1	Overland Corporation		0.50	69,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.50	69,000.00
0170	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,350.000 SD	
	Engineer's Estimate		**1.00**	**1,350.00**
1	Overland Corporation		0.05	67.50
2	THE CUMMINS CONSTRUCTION CO., INC.		2.15	2,902.50
0180	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,350.000 SD	
	Engineer's Estimate		**1.10**	**1,485.00**
1	Overland Corporation		0.05	67.50
2	THE CUMMINS CONSTRUCTION CO., INC.		2.15	2,902.50
0190	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	3,375.000 SD	
	Engineer's Estimate		**1.10**	**3,712.50**
1	Overland Corporation		2.75	9,281.25
2	THE CUMMINS CONSTRUCTION CO., INC.		1.10	3,712.50
0200	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	540.000 SD	
	Engineer's Estimate		**1.00**	**540.00**
1	Overland Corporation		0.20	108.00
2	THE CUMMINS CONSTRUCTION CO., INC.		1.10	594.00
0210	880(E)6600	WARNING LIGHTS(TYPE A)	4,400.000 SD	
	Engineer's Estimate		**0.50**	**2,200.00**
1	Overland Corporation		0.20	880.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.30	1,320.00

Letting Date: June 16, 2022, 10:30 A.M.
Call Order: 740 **Contract ID:** 210204

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC CONTROL					
0220	880(G)6805	CHANNELIZER CONES	10,125.000	SD	
	Engineer's Estimate		**0.50**		**5,062.50**
1	Overland Corporation		0.45		4,556.25
2	THE CUMMINS CONSTRUCTION CO., INC.		0.35		3,543.75
0230	880(I)7000	FLAGGER	135.000	SD	
	Engineer's Estimate		**10.00**		**1,350.00**
1	Overland Corporation		100.00		13,500.00
2	THE CUMMINS CONSTRUCTION CO., INC.		116.60		15,741.00
0240	880(W)7700	PILOT CAR	1.000	LSUM	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	Overland Corporation		75,000.00		75,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		5,300.00		5,300.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 STAKING					
0250	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000	LSUM	
	Engineer's Estimate		**7,500.00**		**7,500.00**
1	Overland Corporation		50,000.00		50,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		28,355.00		28,355.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004 CONSTRUCTION					
0260	641 2110	MOBILIZATION	1.000	LSUM	
	Engineer's Estimate		**242,297.50**		**242,297.50**
1	Overland Corporation		277,000.00		277,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		261,820.00		261,820.00