Letting Date: July 15, 2021, 10:30 A.M.
Call Order: 125 **Contract ID:** 210205
J/P No.: 29679(04) **Project No.:** STP-218B(099)PM **Contract Time:**
County: CRAIG
Description: BRIDGE AND APPROACHES
SH-2: OVER LITTLE CABIN CREEK, 0.6 MILES
SOUTHWEST OF THE SH-10/US-59
JUNCTION NEAR WELCH.
PROJECT LENGTH = 0.065 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,130,845.60		
1	B & B BRIDGE COMPANY, LLC	1,250,801.09	110.61	100.00
2	H & H BRIDGE COMPANY	1,394,568.27	123.32	111.49

Letting Date: July 15, 2021, 10:30 A.M.
Call Order: 125 **Contract ID:** 210205

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0010	201(A)1200	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**21,000.00**		**21,000.00**
1	B & B BRIDGE COMPANY, LLC		15,000.00		15,000.00
2	H & H BRIDGE COMPANY		14,500.00		14,500.00
0020	202(A)2200	UNCLASSIFIED EXCAVATION	2,614.000	CY	
	Engineer's Estimate		**12.00**		**31,368.00**
1	B & B BRIDGE COMPANY, LLC		7.50		19,605.00
2	H & H BRIDGE COMPANY		22.50		58,815.00
0030	202(D)2500	UNCLASSIFIED BORROW	4,807.000	CY	
	Engineer's Estimate		**15.00**		**72,105.00**
1	B & B BRIDGE COMPANY, LLC		18.00		86,526.00
2	H & H BRIDGE COMPANY		24.00		115,368.00
0040	205(A)6200	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**22,500.00**		**22,500.00**
1	B & B BRIDGE COMPANY, LLC		5,000.00		5,000.00
2	H & H BRIDGE COMPANY		12,500.00		12,500.00
0050	221(B)2300	TEMPORARY SILT FENCE	2,613.000	LF	
	Engineer's Estimate		**3.00**		**7,839.00**
1	B & B BRIDGE COMPANY, LLC		1.95		5,095.35
2	H & H BRIDGE COMPANY		1.95		5,095.35
0060	221(C)2400	TEMPORARY SEDIMENT FILTER	1.000	EA	
	Engineer's Estimate		**200.00**		**200.00**
1	B & B BRIDGE COMPANY, LLC		595.00		595.00
2	H & H BRIDGE COMPANY		595.00		595.00
0070	221(E)2600	TEMPORARY SILT DIKE	70.000	LF	
	Engineer's Estimate		**28.00**		**1,960.00**
1	B & B BRIDGE COMPANY, LLC		12.50		875.00
2	H & H BRIDGE COMPANY		12.50		875.00
0080	230(A)7200	SOLID SLAB SODDING	5,394.000	SY	
	Engineer's Estimate		**3.00**		**16,182.00**
1	B & B BRIDGE COMPANY, LLC		2.95		15,912.30
2	H & H BRIDGE COMPANY		2.95		15,912.30
0090	232(B)9300	SEEDING METHOD B	2.140	AC	
	Engineer's Estimate		**6,000.00**		**12,840.00**
1	B & B BRIDGE COMPANY, LLC		699.00		1,495.86
2	H & H BRIDGE COMPANY		699.00		1,495.86
0100	233(A)0200	VEGETATIVE MULCHING	17.120	AC	
	Engineer's Estimate		**900.00**		**15,408.00**
1	B & B BRIDGE COMPANY, LLC		749.00		12,822.88
2	H & H BRIDGE COMPANY		749.00		12,822.88
0110	241 3100	MOWING	10.760	AC	
	Engineer's Estimate		**200.00**		**2,152.00**
1	B & B BRIDGE COMPANY, LLC		295.00		3,174.20
2	H & H BRIDGE COMPANY		295.00		3,174.20

Letting Date: July 15, 2021, 10:30 A.M.
Call Order: 125 **Contract ID:** 210205

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0120	303(A)1200	AGGREGATE BASE TYPE A	398.000	CY	
	Engineer's Estimate		**50.00**		**19,900.00**
1	B & B BRIDGE COMPANY, LLC		48.00		19,104.00
2	H & H BRIDGE COMPANY		62.70		24,954.60
0130	307(K)4200	STABILIZED SUBGRADE	3,475.000	SY	
	Engineer's Estimate		**7.00**		**24,325.00**
1	B & B BRIDGE COMPANY, LLC		10.66		37,043.50
2	H & H BRIDGE COMPANY		35.00		121,625.00
0140	326(A)1200	GEOTEXTILE REINFORCEMENT	2,029.000	SY	
	Engineer's Estimate		**4.00**		**8,116.00**
1	B & B BRIDGE COMPANY, LLC		6.20		12,579.80
2	H & H BRIDGE COMPANY		6.50		13,188.50
0150	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	171.000	TON	
	Engineer's Estimate		**35.00**		**5,985.00**
1	B & B BRIDGE COMPANY, LLC		26.00		4,446.00
2	H & H BRIDGE COMPANY		50.00		8,550.00
0160	407(B)7300	TACK COAT	330.000	GAL	
	Engineer's Estimate		**4.00**		**1,320.00**
1	B & B BRIDGE COMPANY, LLC		4.00		1,320.00
2	H & H BRIDGE COMPANY		4.00		1,320.00
0170	408 8100	PRIME COAT	441.000	GAL	
	Engineer's Estimate		**6.00**		**2,646.00**
1	B & B BRIDGE COMPANY, LLC		6.50		2,866.50
2	H & H BRIDGE COMPANY		8.00		3,528.00
0180	411(B)1320	SUPERPAVE, TYPE S3(PG 70-28 OK)	161.000	TON	
	Engineer's Estimate		**125.00**		**20,125.00**
1	B & B BRIDGE COMPANY, LLC		175.00		28,175.00
2	H & H BRIDGE COMPANY		147.28		23,712.08
0190	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	660.000	TON	
	Engineer's Estimate		**100.00**		**66,000.00**
1	B & B BRIDGE COMPANY, LLC		103.00		67,980.00
2	H & H BRIDGE COMPANY		136.63		90,175.80
0200	411(C)1420	SUPERPAVE, TYPE S4(PG 70-28 OK)	106.000	TON	
	Engineer's Estimate		**150.00**		**15,900.00**
1	B & B BRIDGE COMPANY, LLC		234.00		24,804.00
2	H & H BRIDGE COMPANY		167.39		17,743.34
0210	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	257.000	TON	
	Engineer's Estimate		**120.00**		**30,840.00**
1	B & B BRIDGE COMPANY, LLC		138.00		35,466.00
2	H & H BRIDGE COMPANY		147.28		37,850.96
0220	601(A)1100	TYPE I PLAIN RIPRAP	722.000	TON	
	Engineer's Estimate		**45.00**		**32,490.00**
1	B & B BRIDGE COMPANY, LLC		35.00		25,270.00
2	H & H BRIDGE COMPANY		52.00		37,544.00

Letting Date: July 15, 2021, 10:30 A.M.
Call Order: 125 **Contract ID:** 210205

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0230	613(A)5216	24" R.C.PIPE CLASS III	26.000 LF	
	Engineer's Estimate		**85.00**	**2,210.00**
1	B & B BRIDGE COMPANY, LLC		60.00	1,560.00
2	H & H BRIDGE COMPANY		150.00	3,900.00
0240	613(B)5508	18" CORR. GALV. STEEL PIPE	42.000 LF	
	Engineer's Estimate		**55.00**	**2,310.00**
1	B & B BRIDGE COMPANY, LLC		50.00	2,100.00
2	H & H BRIDGE COMPANY		100.00	4,200.00
0250	619(B)6364	REMOVAL OF ASPHALT PAVEMENT	1,982.000 SY	
	Engineer's Estimate		**9.00**	**17,838.00**
1	B & B BRIDGE COMPANY, LLC		6.00	11,892.00
2	H & H BRIDGE COMPANY		10.00	19,820.00
0260	619(C)6600	SAWING PAVEMENT	310.000 LF	
	Engineer's Estimate		**6.00**	**1,860.00**
1	B & B BRIDGE COMPANY, LLC		10.00	3,100.00
2	H & H BRIDGE COMPANY		12.00	3,720.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A' - NBI NO.32040**			
0270	202(A)2210	UNCLASSIFIED EXCAVATION	2,946.000 CY	
	Engineer's Estimate		**8.00**	**23,568.00**
1	B & B BRIDGE COMPANY, LLC		9.00	26,514.00
2	H & H BRIDGE COMPANY		15.00	44,190.00
0280	501(A)1210	STRUCTURAL EXCAVATION UNCLASSIFIED	243.000 CY	
	Engineer's Estimate		**25.00**	**6,075.00**
1	B & B BRIDGE COMPANY, LLC		60.00	14,580.00
2	H & H BRIDGE COMPANY		10.00	2,430.00
0290	502 3100	TEMPORARY EARTH RETAINAGE	1.000 LSUM	
	Engineer's Estimate		**40,000.00**	**40,000.00**
1	B & B BRIDGE COMPANY, LLC		15,000.00	15,000.00
2	H & H BRIDGE COMPANY		15,000.00	15,000.00
0300	509(A)0210	CLASS AA CONCRETE	612.700 CY	
	Engineer's Estimate		**500.00**	**306,350.00**
1	B & B BRIDGE COMPANY, LLC		695.00	425,826.50
2	H & H BRIDGE COMPANY		600.00	367,620.00
0310	511(A)2210	REINFORCING STEEL	90,050.000 LB	
	Engineer's Estimate		**1.10**	**99,055.00**
1	B & B BRIDGE COMPANY, LLC		1.30	117,065.00
2	H & H BRIDGE COMPANY		1.00	90,050.00
0320	619(B)6304	REMOVAL OF BRIDGE ITEMS	1.000 LSUM	
	Engineer's Estimate		**40,000.00**	**40,000.00**
1	B & B BRIDGE COMPANY, LLC		50,000.00	50,000.00
2	H & H BRIDGE COMPANY		15,000.00	15,000.00

Letting Date: July 15, 2021, 10:30 A.M.
Call Order: 125 **Contract ID:** 210205

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC CONTROL**				
0330	823 6100	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM	135.000	SD	
	Engineer's Estimate		**92.00**		**12,420.00**
1	B & B BRIDGE COMPANY, LLC		50.00		6,750.00
2	H & H BRIDGE COMPANY		50.00		6,750.00
0340	857(C)9410	REMOVABLE PAVEMENT MARKING TAPE(8" WIDE)	72.000	LF	
	Engineer's Estimate		**4.25**		**306.00**
1	B & B BRIDGE COMPANY, LLC		2.00		144.00
2	H & H BRIDGE COMPANY		2.00		144.00
0350	871(B)2300	CONST.ZONE IMPACT ATTEN.	180.000	SD	
	Engineer's Estimate		**6.40**		**1,152.00**
1	B & B BRIDGE COMPANY, LLC		2.50		450.00
2	H & H BRIDGE COMPANY		2.50		450.00
0360	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	180.000	SD	
	Engineer's Estimate		**9.00**		**1,620.00**
1	B & B BRIDGE COMPANY, LLC		2.50		450.00
2	H & H BRIDGE COMPANY		2.50		450.00
0370	877(B)4300	DELIVER PORTABLE LONGITUDINAL BARRIER	1,100.000	LF	
	Engineer's Estimate		**20.00**		**22,000.00**
1	B & B BRIDGE COMPANY, LLC		19.18		21,098.00
2	H & H BRIDGE COMPANY		19.18		21,098.00
0380	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	648.000	SD	
	Engineer's Estimate		**0.40**		**259.20**
1	B & B BRIDGE COMPANY, LLC		3.00		1,944.00
2	H & H BRIDGE COMPANY		3.00		1,944.00
0390	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,080.000	SD	
	Engineer's Estimate		**0.60**		**648.00**
1	B & B BRIDGE COMPANY, LLC		1.00		1,080.00
2	H & H BRIDGE COMPANY		1.00		1,080.00
0400	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,512.000	SD	
	Engineer's Estimate		**1.60**		**2,419.20**
1	B & B BRIDGE COMPANY, LLC		0.75		1,134.00
2	H & H BRIDGE COMPANY		0.75		1,134.00
0410	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	1,296.000	SD	
	Engineer's Estimate		**0.70**		**907.20**
1	B & B BRIDGE COMPANY, LLC		0.25		324.00
2	H & H BRIDGE COMPANY		0.25		324.00
0420	880(C)6420	WING BARRICADES	432.000	SD	
	Engineer's Estimate		**1.70**		**734.40**
1	B & B BRIDGE COMPANY, LLC		0.25		108.00
2	H & H BRIDGE COMPANY		0.10		43.20
0430	880(E)6600	WARNING LIGHTS(TYPE A)	3,456.000	SD	
	Engineer's Estimate		**0.25**		**864.00**
1	B & B BRIDGE COMPANY, LLC		0.10		345.60
2	H & H BRIDGE COMPANY		0.10		345.60

Letting Date: July 15, 2021, 10:30 A.M.
Call Order: 125 **Contract ID:** 210205

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC CONTROL**				
0440	880(F)6700	DRUMS	3,456.000	SD	
	Engineer's Estimate		**0.20**		**691.20**
1	B & B BRIDGE COMPANY, LLC		0.10		345.60
2	H & H BRIDGE COMPANY		0.10		345.60
0450	880(G)6805	CHANNELIZER CONES	2,808.000	SD	
	Engineer's Estimate		**0.30**		**842.40**
1	B & B BRIDGE COMPANY, LLC		1.00		2,808.00
2	H & H BRIDGE COMPANY		1.00		2,808.00
0460	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	208.000	SD	
	Engineer's Estimate		**10.00**		**2,080.00**
1	B & B BRIDGE COMPANY, LLC		10.00		2,080.00
2	H & H BRIDGE COMPANY		10.00		2,080.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004	**TRAFFIC SIGNING AND STRIPING**				
0470	805(A)3252	(PL)REMOVAL OF EXISTING SIGNS	4.000	EA	
	Engineer's Estimate		**75.00**		**300.00**
1	B & B BRIDGE COMPANY, LLC		50.00		200.00
2	H & H BRIDGE COMPANY		50.00		200.00
0480	805(D)3528	(PL)REMOVE & RESET EXISTING SIGNS	7.000	EA	
	Engineer's Estimate		**190.00**		**1,330.00**
1	B & B BRIDGE COMPANY, LLC		150.00		1,050.00
2	H & H BRIDGE COMPANY		150.00		1,050.00
0490	850(A)1200	SHEET ALUMINUM SIGNS	22.600	SF	
	Engineer's Estimate		**25.00**		**565.00**
1	B & B BRIDGE COMPANY, LLC		30.00		678.00
2	H & H BRIDGE COMPANY		30.00		678.00
0500	851(C)2415	2" SQUARE TUBE POST	64.000	LF	
	Engineer's Estimate		**10.00**		**640.00**
1	B & B BRIDGE COMPANY, LLC		12.00		768.00
2	H & H BRIDGE COMPANY		12.00		768.00
0510	856(A)8200	TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)	6,000.000	LF	
	Engineer's Estimate		**0.60**		**3,600.00**
1	B & B BRIDGE COMPANY, LLC		0.85		5,100.00
2	H & H BRIDGE COMPANY		0.85		5,100.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0005	**STAKING**				
0520	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000	LSUM	
	Engineer's Estimate		**12,000.00**		**12,000.00**
1	B & B BRIDGE COMPANY, LLC		4,500.00		4,500.00
2	H & H BRIDGE COMPANY		4,500.00		4,500.00

Letting Date: July 15, 2021, 10:30 A.M.
Call Order: 125 **Contract ID:** 210205

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0006**	**CONSTRUCTION**		
0530	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	B & B BRIDGE COMPANY, LLC		2,000.00	2,000.00
2	H & H BRIDGE COMPANY		1,000.00	1,000.00
0540	641 2100	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**90,000.00**	**90,000.00**
1	B & B BRIDGE COMPANY, LLC		104,650.00	104,650.00
2	H & H BRIDGE COMPANY		155,000.00	155,000.00