**Letting Date:** July 15, 2021, 10:30 A.M.
**Call Order:** 145 **Contract ID:** 210209
**J/P No.:** 29864(04) **Project No.:** CIRB-236D(022)RB **Contract Time:**
**County:** KAY
**Description:** BRIDGE AND APPROACHES
COUNTY ROAD (NS-312): OVER SAND CREEK, 2.6 MILES
SOUTH OF THE KANSAS STATE LINE NEAR BRAMAN.
PROJECT LENGTH = 0.227 MILE

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | H & H BRIDGE COMPANY | 588,986.49 | 97.69 | 100.00 |
| | Engineer's Estimate | 602,935.60 | | |
| 2 | K & R BUILDERS, INC. | 625,489.55 | 103.74 | 106.20 |
| 3 | RRY SERVICES LLC | 667,896.75 | 110.77 | 113.40 |
| 4 | Cowboy Contracting, Inc. | 699,999.99 | 116.10 | 118.85 |

**Letting Date:** July 15, 2021, 10:30 A.M.
**Call Order:** 145 **Contract ID:** 210209

| Line # | Item Number / Item Description / Bidder | Unit Price | Quantity/Unit / Ext Amount |
|---|---|---|---|
| **Section: 0001 ROADWAY** | | | |
| 0010 | 201(A) 0102 CLEARING AND GRUBBING | | 1.000 LSUM |
| | **Engineer's Estimate** | **8,000.00** | **8,000.00** |
| 1 | H & H BRIDGE COMPANY | 5,000.00 | 5,000.00 |
| 2 | K & R BUILDERS, INC. | 7,250.00 | 7,250.00 |
| 3 | RRY SERVICES LLC | 5,500.00 | 5,500.00 |
| 4 | Cowboy Contracting, Inc. | 6,000.00 | 6,000.00 |
| 0020 | 202(A) 0183 UNCLASSIFIED EXCAVATION | | 3,707.000 CY |
| | **Engineer's Estimate** | **6.25** | **23,168.75** |
| 1 | H & H BRIDGE COMPANY | 6.00 | 22,242.00 |
| 2 | K & R BUILDERS, INC. | 7.15 | 26,505.05 |
| 3 | RRY SERVICES LLC | 7.00 | 25,949.00 |
| 4 | Cowboy Contracting, Inc. | 8.75 | 32,436.25 |
| 0030 | 202(D) 0184 UNCLASSIFIED BORROW | | 1,465.000 CY |
| | **Engineer's Estimate** | **10.00** | **14,650.00** |
| 1 | H & H BRIDGE COMPANY | 10.00 | 14,650.00 |
| 2 | K & R BUILDERS, INC. | 8.65 | 12,672.25 |
| 3 | RRY SERVICES LLC | 11.00 | 16,115.00 |
| 4 | Cowboy Contracting, Inc. | 11.75 | 17,213.75 |
| 0040 | 205(A) 4229 TYPE A-SALVAGED TOPSOIL | | 1.000 LSUM |
| | **Engineer's Estimate** | **10,000.00** | **10,000.00** |
| 1 | H & H BRIDGE COMPANY | 3,500.00 | 3,500.00 |
| 2 | K & R BUILDERS, INC. | 6,000.00 | 6,000.00 |
| 3 | RRY SERVICES LLC | 7,500.00 | 7,500.00 |
| 4 | Cowboy Contracting, Inc. | 4,000.00 | 4,000.00 |
| 0050 | 221(C) 2801 TEMPORARY SILT FENCE | | 2,000.000 LF |
| | **Engineer's Estimate** | **2.00** | **4,000.00** |
| 1 | H & H BRIDGE COMPANY | 2.45 | 4,900.00 |
| 2 | K & R BUILDERS, INC. | 1.30 | 2,600.00 |
| 3 | RRY SERVICES LLC | 2.55 | 5,100.00 |
| 4 | Cowboy Contracting, Inc. | 2.00 | 4,000.00 |
| 0060 | 221(F) 0100 TEMPORARY SILT DIKE | | 224.000 LF |
| | **Engineer's Estimate** | **9.50** | **2,128.00** |
| 1 | H & H BRIDGE COMPANY | 8.50 | 1,904.00 |
| 2 | K & R BUILDERS, INC. | 5.00 | 1,120.00 |
| 3 | RRY SERVICES LLC | 9.00 | 2,016.00 |
| 4 | Cowboy Contracting, Inc. | 7.50 | 1,680.00 |
| 0070 | 230(A) 2806 SOLID SLAB SODDING | | 8,292.000 SY |
| | **Engineer's Estimate** | **3.25** | **26,949.00** |
| 1 | H & H BRIDGE COMPANY | 3.95 | 32,753.40 |
| 2 | K & R BUILDERS, INC. | 4.35 | 36,070.20 |
| 3 | RRY SERVICES LLC | 4.15 | 34,411.80 |
| 4 | Cowboy Contracting, Inc. | 3.00 | 24,876.00 |
| 0080 | 233(A) 2817 VEGETATIVE MULCHING | | 1.710 AC |
| | **Engineer's Estimate** | **1,200.00** | **2,052.00** |
| 1 | H & H BRIDGE COMPANY | 495.00 | 846.45 |
| 2 | K & R BUILDERS, INC. | 250.00 | 427.50 |
| 3 | RRY SERVICES LLC | 495.00 | 846.45 |
| 4 | Cowboy Contracting, Inc. | 250.00 | 427.50 |

**Letting Date:** July 15, 2021, 10:30 A.M.
**Call Order:** 145 **Contract ID:** 210209

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0001** | **ROADWAY** | |
| 0090 | 402(E) 0225 | TRAFFIC BOUND SURFACE COURSE TYPE E | 880.000 TON |
| | **Engineer's Estimate** | **38.00** | **33,440.00** |
| 1 | H & H BRIDGE COMPANY | 33.15 | 29,172.00 |
| 2 | K & R BUILDERS, INC. | 38.55 | 33,924.00 |
| 3 | RRY SERVICES LLC | 40.00 | 35,200.00 |
| 4 | Cowboy Contracting, Inc. | 38.50 | 33,880.00 |
| 0100 | 509(D) 0325 | CLASS C CONCRETE | 10.000 CY |
| | **Engineer's Estimate** | **300.00** | **3,000.00** |
| 1 | H & H BRIDGE COMPANY | 250.00 | 2,500.00 |
| 2 | K & R BUILDERS, INC. | 295.00 | 2,950.00 |
| 3 | RRY SERVICES LLC | 300.00 | 3,000.00 |
| 4 | Cowboy Contracting, Inc. | 200.00 | 2,000.00 |
| 0110 | 613(B) 0689 | 18" CORR. GALV. STEEL PIPE | 64.000 LF |
| | **Engineer's Estimate** | **36.00** | **2,304.00** |
| 1 | H & H BRIDGE COMPANY | 28.00 | 1,792.00 |
| 2 | K & R BUILDERS, INC. | 38.00 | 2,432.00 |
| 3 | RRY SERVICES LLC | 65.00 | 4,160.00 |
| 4 | Cowboy Contracting, Inc. | 60.00 | 3,840.00 |
| 0120 | 613(B) 4529 | 35" X 24" CORR. GALV. STEEL PIPE ARCH | 192.000 LF |
| | **Engineer's Estimate** | **42.00** | **8,064.00** |
| 1 | H & H BRIDGE COMPANY | 44.00 | 8,448.00 |
| 2 | K & R BUILDERS, INC. | 53.00 | 10,176.00 |
| 3 | RRY SERVICES LLC | 80.00 | 15,360.00 |
| 4 | Cowboy Contracting, Inc. | 85.00 | 16,320.00 |
| 0130 | 613(M) 7150 | TYPE A3 CULVERT END TREATMENT | 2.000 EA |
| | **Engineer's Estimate** | **1,200.00** | **2,400.00** |
| 1 | H & H BRIDGE COMPANY | 2,000.00 | 4,000.00 |
| 2 | K & R BUILDERS, INC. | 1,000.00 | 2,000.00 |
| 3 | RRY SERVICES LLC | 1,400.00 | 2,800.00 |
| 4 | Cowboy Contracting, Inc. | 2,500.00 | 5,000.00 |
| 0140 | 613(M) 7151 | TYPE B3 CULVERT END TREATMENT | 6.000 EA |
| | **Engineer's Estimate** | **1,450.00** | **8,700.00** |
| 1 | H & H BRIDGE COMPANY | 2,000.00 | 12,000.00 |
| 2 | K & R BUILDERS, INC. | 1,350.00 | 8,100.00 |
| 3 | RRY SERVICES LLC | 1,600.00 | 9,600.00 |
| 4 | Cowboy Contracting, Inc. | 1,400.00 | 8,400.00 |
| 0150 | 619(A) 0920 | REMOVAL OF STRUCTURES & OBSTRUCTIONS | 1.000 LSUM |
| | **Engineer's Estimate** | **3,800.00** | **3,800.00** |
| 1 | H & H BRIDGE COMPANY | 25,000.00 | 25,000.00 |
| 2 | K & R BUILDERS, INC. | 2,750.00 | 2,750.00 |
| 3 | RRY SERVICES LLC | 2,500.00 | 2,500.00 |
| 4 | Cowboy Contracting, Inc. | 3,500.00 | 3,500.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0002** | **BRIDGE 'A' - NBI NO. 32807** | |

**Letting Date:** July 15, 2021, 10:30 A.M.
**Call Order:** 145 **Contract ID:** 210209

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section:** | **0002** | **BRIDGE 'A' - NBI NO. 32807** | | | |
| 0160 | 501(B) 1307 | SUBSTRUCTURE EXCAVATION COMMON | 292.000 | CY | |
| | **Engineer's Estimate** | | **12.00** | | **3,504.00** |
| 1 | H & H BRIDGE COMPANY | | 10.00 | | 2,920.00 |
| 2 | K & R BUILDERS, INC. | | 9.25 | | 2,701.00 |
| 3 | RRY SERVICES LLC | | 15.00 | | 4,380.00 |
| 4 | Cowboy Contracting, Inc. | | 25.00 | | 7,300.00 |
| 0170 | 501(F) 6352 | GRANULAR BACKFILL | 148.000 | CY | |
| | **Engineer's Estimate** | | **70.00** | | **10,360.00** |
| 1 | H & H BRIDGE COMPANY | | 50.00 | | 7,400.00 |
| 2 | K & R BUILDERS, INC. | | 77.00 | | 11,396.00 |
| 3 | RRY SERVICES LLC | | 98.00 | | 14,504.00 |
| 4 | Cowboy Contracting, Inc. | | 78.00 | | 11,544.00 |
| 0180 | 504(D) 6239 | CONCRETE RAIL (TR3) | 213.000 | LF | |
| | **Engineer's Estimate** | | **88.00** | | **18,744.00** |
| 1 | H & H BRIDGE COMPANY | | 40.00 | | 8,520.00 |
| 2 | K & R BUILDERS, INC. | | 82.00 | | 17,466.00 |
| 3 | RRY SERVICES LLC | | 95.00 | | 20,235.00 |
| 4 | Cowboy Contracting, Inc. | | 85.00 | | 18,105.00 |
| 0190 | 506(A) 1322 | STRUCTURAL STEEL | 6,010.000 | LB | |
| | **Engineer's Estimate** | | **6.00** | | **36,060.00** |
| 1 | H & H BRIDGE COMPANY | | 1.00 | | 6,010.00 |
| 2 | K & R BUILDERS, INC. | | 7.50 | | 45,075.00 |
| 3 | RRY SERVICES LLC | | 7.00 | | 42,070.00 |
| 4 | Cowboy Contracting, Inc. | | 6.00 | | 36,060.00 |
| 0200 | 507(A) 6172 | WEATHERING STEEL FIXED BEARING ASSEMBLY | 5.000 | EA | |
| | **Engineer's Estimate** | | **1,050.00** | | **5,250.00** |
| 1 | H & H BRIDGE COMPANY | | 1,000.00 | | 5,000.00 |
| 2 | K & R BUILDERS, INC. | | 1,292.00 | | 6,460.00 |
| 3 | RRY SERVICES LLC | | 1,500.00 | | 7,500.00 |
| 4 | Cowboy Contracting, Inc. | | 825.00 | | 4,125.00 |
| 0210 | 507(B) 6176 | WEATHERING STEEL EXPANSION BEARING ASSEMBLY | 5.000 | EA | |
| | **Engineer's Estimate** | | **1,050.00** | | **5,250.00** |
| 1 | H & H BRIDGE COMPANY | | 1,000.00 | | 5,000.00 |
| 2 | K & R BUILDERS, INC. | | 1,292.00 | | 6,460.00 |
| 3 | RRY SERVICES LLC | | 1,500.00 | | 7,500.00 |
| 4 | Cowboy Contracting, Inc. | | 825.00 | | 4,125.00 |
| 0220 | 509(A) 1326 | CLASS AA CONCRETE | 47.500 | CY | |
| | **Engineer's Estimate** | | **680.00** | | **32,300.00** |
| 1 | H & H BRIDGE COMPANY | | 500.00 | | 23,750.00 |
| 2 | K & R BUILDERS, INC. | | 692.50 | | 32,893.75 |
| 3 | RRY SERVICES LLC | | 775.00 | | 36,812.50 |
| 4 | Cowboy Contracting, Inc. | | 525.00 | | 24,937.50 |
| 0230 | 509(B) 1328 | CLASS A CONCRETE | 145.400 | CY | |
| | **Engineer's Estimate** | | **610.00** | | **88,694.00** |
| 1 | H & H BRIDGE COMPANY | | 500.00 | | 72,700.00 |
| 2 | K & R BUILDERS, INC. | | 632.50 | | 91,965.50 |
| 3 | RRY SERVICES LLC | | 600.00 | | 87,240.00 |
| 4 | Cowboy Contracting, Inc. | | 500.00 | | 72,700.00 |

**Letting Date:** July 15, 2021, 10:30 A.M.
**Call Order:** 145 **Contract ID:** 210209

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002 BRIDGE 'A' - NBI NO. 32807** | | | | | |
| 0240 | 511(A) 1332 | REINFORCING STEEL | 32,530.000 | LB | |
| | **Engineer's Estimate** | | **1.00** | | **32,530.00** |
| 1 | H & H BRIDGE COMPANY | | 2.10 | | 68,313.00 |
| 2 | K & R BUILDERS, INC. | | 1.23 | | 40,011.90 |
| 3 | RRY SERVICES LLC | | 1.35 | | 43,915.50 |
| 4 | Cowboy Contracting, Inc. | | 1.18 | | 38,385.40 |
| 0250 | 514(A) 6010 | PILES, FURNISHED (HP 10X42) | 80.000 | LF | |
| | **Engineer's Estimate** | | **32.00** | | **2,560.00** |
| 1 | H & H BRIDGE COMPANY | | 45.00 | | 3,600.00 |
| 2 | K & R BUILDERS, INC. | | 77.00 | | 6,160.00 |
| 3 | RRY SERVICES LLC | | 60.00 | | 4,800.00 |
| 4 | Cowboy Contracting, Inc. | | 42.00 | | 3,360.00 |
| 0260 | 514(A) 6011 | PILES, FURNISHED (HP 12X53) | 180.000 | LF | |
| | **Engineer's Estimate** | | **38.00** | | **6,840.00** |
| 1 | H & H BRIDGE COMPANY | | 50.00 | | 9,000.00 |
| 2 | K & R BUILDERS, INC. | | 87.50 | | 15,750.00 |
| 3 | RRY SERVICES LLC | | 80.00 | | 14,400.00 |
| 4 | Cowboy Contracting, Inc. | | 50.00 | | 9,000.00 |
| 0270 | 514(B) 6292 | PILES, DRIVEN (HP 10X42) | 80.000 | LF | |
| | **Engineer's Estimate** | | **18.00** | | **1,440.00** |
| 1 | H & H BRIDGE COMPANY | | 10.00 | | 800.00 |
| 2 | K & R BUILDERS, INC. | | 33.00 | | 2,640.00 |
| 3 | RRY SERVICES LLC | | 10.00 | | 800.00 |
| 4 | Cowboy Contracting, Inc. | | 20.50 | | 1,640.00 |
| 0280 | 514(B) 6294 | PILES, DRIVEN (HP 12X53) | 30.000 | LF | |
| | **Engineer's Estimate** | | **25.00** | | **750.00** |
| 1 | H & H BRIDGE COMPANY | | 10.00 | | 300.00 |
| 2 | K & R BUILDERS, INC. | | 37.50 | | 1,125.00 |
| 3 | RRY SERVICES LLC | | 10.00 | | 300.00 |
| 4 | Cowboy Contracting, Inc. | | 24.00 | | 720.00 |
| 0290 | 514(K) 6260 | (PL)PILOT HOLES | 150.000 | LF | |
| | **Engineer's Estimate** | | **178.00** | | **26,700.00** |
| 1 | H & H BRIDGE COMPANY | | 250.00 | | 37,500.00 |
| 2 | K & R BUILDERS, INC. | | 150.00 | | 22,500.00 |
| 3 | RRY SERVICES LLC | | 165.00 | | 24,750.00 |
| 4 | Cowboy Contracting, Inc. | | 150.00 | | 22,500.00 |
| 0300 | 514(L) 6220 | PILE SPLICE, H-PILE (NON-BIDDABLE) | 1.000 | EA | |
| | **Engineer's Estimate** | | **400.00** | | **400.00** |
| 1 | H & H BRIDGE COMPANY | | 400.00 | | 400.00 |
| 2 | K & R BUILDERS, INC. | | 400.00 | | 400.00 |
| 3 | RRY SERVICES LLC | | 400.00 | | 400.00 |
| 4 | Cowboy Contracting, Inc. | | 400.00 | | 400.00 |
| 0310 | 535 6225 | HAUL AND ERECT STEEL BEAMS | 1.000 | LSUM | |
| | **Engineer's Estimate** | | **15,000.00** | | **15,000.00** |
| 1 | H & H BRIDGE COMPANY | | 20,000.00 | | 20,000.00 |
| 2 | K & R BUILDERS, INC. | | 14,000.00 | | 14,000.00 |
| 3 | RRY SERVICES LLC | | 18,000.00 | | 18,000.00 |
| 4 | Cowboy Contracting, Inc. | | 10,000.00 | | 10,000.00 |

**Letting Date:** July 15, 2021, 10:30 A.M.
**Call Order:** 145 **Contract ID:** 210209

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002 BRIDGE 'A' - NBI NO. 32807** | | | | | |
| 0320 | 601(B) 1353 | TYPE I-A PLAIN RIPRAP | 993.000 | TON | |
| | **Engineer's Estimate** | | **48.00** | | **47,664.00** |
| 1 | H & H BRIDGE COMPANY | | 42.10 | | 41,805.30 |
| 2 | K & R BUILDERS, INC. | | 49.15 | | 48,805.95 |
| 3 | RRY SERVICES LLC | | 56.00 | | 55,608.00 |
| 4 | Cowboy Contracting, Inc. | | 46.00 | | 45,678.00 |
| 0330 | 601(C) 1355 | TYPE I-A FILTER BLANKET | 332.000 | TON | |
| | **Engineer's Estimate** | | **40.00** | | **13,280.00** |
| 1 | H & H BRIDGE COMPANY | | 33.12 | | 10,995.84 |
| 2 | K & R BUILDERS, INC. | | 39.90 | | 13,246.80 |
| 3 | RRY SERVICES LLC | | 44.00 | | 14,608.00 |
| 4 | Cowboy Contracting, Inc. | | 36.00 | | 11,952.00 |
| 0340 | 613(H) 6204 | 6" PERFORATED PIPE UNDERDRAIN ROUND | 52.000 | LF | |
| | **Engineer's Estimate** | | **30.00** | | **1,560.00** |
| 1 | H & H BRIDGE COMPANY | | 75.00 | | 3,900.00 |
| 2 | K & R BUILDERS, INC. | | 31.00 | | 1,612.00 |
| 3 | RRY SERVICES LLC | | 45.00 | | 2,340.00 |
| 4 | Cowboy Contracting, Inc. | | 75.00 | | 3,900.00 |
| 0350 | 613(I) 6207 | 6" NON-PERF.PIPE UNDERDRAIN RND. | 60.000 | LF | |
| | **Engineer's Estimate** | | **30.00** | | **1,800.00** |
| 1 | H & H BRIDGE COMPANY | | 75.00 | | 4,500.00 |
| 2 | K & R BUILDERS, INC. | | 31.00 | | 1,860.00 |
| 3 | RRY SERVICES LLC | | 45.00 | | 2,700.00 |
| 4 | Cowboy Contracting, Inc. | | 75.00 | | 4,500.00 |
| 0360 | 619(D) 1397 | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000 | LSUM | |
| | **Engineer's Estimate** | | **10,000.00** | | **10,000.00** |
| 1 | H & H BRIDGE COMPANY | | 75.00 | | 75.00 |
| 2 | K & R BUILDERS, INC. | | 4,500.00 | | 4,500.00 |
| 3 | RRY SERVICES LLC | | 9,500.00 | | 9,500.00 |
| 4 | Cowboy Contracting, Inc. | | 5,000.00 | | 5,000.00 |
| 0370 | 623(A) 1418 | BEAM GUARDRAIL W-BEAM SINGLE | 87.500 | LF | |
| | **Engineer's Estimate** | | **27.50** | | **2,406.25** |
| 1 | H & H BRIDGE COMPANY | | 25.00 | | 2,187.50 |
| 2 | K & R BUILDERS, INC. | | 27.50 | | 2,406.25 |
| 3 | RRY SERVICES LLC | | 25.00 | | 2,187.50 |
| 4 | Cowboy Contracting, Inc. | | 28.00 | | 2,450.00 |
| 0380 | 623(F) 5686 | GUARDRAIL ANCHOR UNIT (TYPE D-BF) | 4.000 | EA | |
| | **Engineer's Estimate** | | **2,250.00** | | **9,000.00** |
| 1 | H & H BRIDGE COMPANY | | 2,300.00 | | 9,200.00 |
| 2 | K & R BUILDERS, INC. | | 2,530.00 | | 10,120.00 |
| 3 | RRY SERVICES LLC | | 2,300.00 | | 9,200.00 |
| 4 | Cowboy Contracting, Inc. | | 2,000.00 | | 8,000.00 |
| 0390 | 623(F) 6029 | GUARDRAIL ANCHOR UNIT (TYPE A) | 3.000 | EA | |
| | **Engineer's Estimate** | | **1,300.00** | | **3,900.00** |
| 1 | H & H BRIDGE COMPANY | | 2,250.00 | | 6,750.00 |
| 2 | K & R BUILDERS, INC. | | 2,475.00 | | 7,425.00 |
| 3 | RRY SERVICES LLC | | 2,250.00 | | 6,750.00 |
| 4 | Cowboy Contracting, Inc. | | 2,000.00 | | 6,000.00 |

**Letting Date:** July 15, 2021, 10:30 A.M.
**Call Order:** 145 **Contract ID:** 210209

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0003** | **TRAFFIC** | |
| 0400 | 880(B) 8818 | CONSTRUCTION SIGNS 0 TO 6.25 SF | 13,200.000 SD |
| | **Engineer's Estimate** | **0.75** | **9,900.00** |
| 1 | H & H BRIDGE COMPANY | 0.05 | 660.00 |
| 2 | K & R BUILDERS, INC. | 0.06 | 792.00 |
| 3 | RRY SERVICES LLC | 0.05 | 660.00 |
| 4 | Cowboy Contracting, Inc. | 0.45 | 5,940.00 |
| 0410 | 880(B) 8821 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 1,200.000 SD |
| | **Engineer's Estimate** | **0.70** | **840.00** |
| 1 | H & H BRIDGE COMPANY | 0.05 | 60.00 |
| 2 | K & R BUILDERS, INC. | 0.06 | 72.00 |
| 3 | RRY SERVICES LLC | 0.05 | 60.00 |
| 4 | Cowboy Contracting, Inc. | 1.20 | 1,440.00 |
| 0420 | 880(B) 8824 | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 840.000 SD |
| | **Engineer's Estimate** | **1.19** | **999.60** |
| 1 | H & H BRIDGE COMPANY | 0.05 | 42.00 |
| 2 | K & R BUILDERS, INC. | 0.06 | 50.40 |
| 3 | RRY SERVICES LLC | 1.00 | 840.00 |
| 4 | Cowboy Contracting, Inc. | 2.00 | 1,680.00 |
| 0430 | 880(C) 8842 | CONSTRUCTION BARRICADES(TYPE III) | 1,920.000 SD |
| | **Engineer's Estimate** | **0.50** | **960.00** |
| 1 | H & H BRIDGE COMPANY | 0.05 | 96.00 |
| 2 | K & R BUILDERS, INC. | 0.06 | 115.20 |
| 3 | RRY SERVICES LLC | 0.20 | 384.00 |
| 4 | Cowboy Contracting, Inc. | 15.00 | 28,800.00 |
| 0440 | 880(E) 8860 | WARNING LIGHTS(TYPE A) | 5,880.000 SD |
| | **Engineer's Estimate** | **0.10** | **588.00** |
| 1 | H & H BRIDGE COMPANY | 0.05 | 294.00 |
| 2 | K & R BUILDERS, INC. | 0.06 | 352.80 |
| 3 | RRY SERVICES LLC | 0.05 | 294.00 |
| 4 | Cowboy Contracting, Inc. | 15.00 | 88,200.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0004** | **STAKING** | |
| 0450 | 642(B) 0096 | CONSTRUCTION STAKING LEVEL II | 1.000 LSUM |
| | **Engineer's Estimate** | **6,500.00** | **6,500.00** |
| 1 | H & H BRIDGE COMPANY | 7,500.00 | 7,500.00 |
| 2 | K & R BUILDERS, INC. | 6,600.00 | 6,600.00 |
| 3 | RRY SERVICES LLC | 5,600.00 | 5,600.00 |
| 4 | Cowboy Contracting, Inc. | 6,650.00 | 6,650.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0005** | **CONSTRUCTION** | |

**Letting Date:** July 15, 2021, 10:30 A.M.
**Call Order:** 145 **Contract ID:** 210209

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0005** | **CONSTRUCTION** | |
| 0460 | 220 2800 | SWPPP DOCUMENTATION AND MANAGEMENT | 1.000 LSUM |
| | **Engineer's Estimate** | **2,500.00** | **2,500.00** |
| 1 | H & H BRIDGE COMPANY | 1,000.00 | 1,000.00 |
| 2 | K & R BUILDERS, INC. | 1,750.00 | 1,750.00 |
| 3 | RRY SERVICES LLC | 1,500.00 | 1,500.00 |
| 4 | Cowboy Contracting, Inc. | 3,000.00 | 3,000.00 |
| 0470 | 641 1399 | MOBILIZATION | 1.000 LSUM |
| | **Engineer's Estimate** | **52,000.00** | **52,000.00** |
| 1 | H & H BRIDGE COMPANY | 60,000.00 | 60,000.00 |
| 2 | K & R BUILDERS, INC. | 53,800.00 | 53,800.00 |
| 3 | RRY SERVICES LLC | 58,000.00 | 58,000.00 |
| 4 | Cowboy Contracting, Inc. | 48,334.59 | 48,334.59 |