Letting Date: July 15, 2021, 10:30 A.M.
Call Order: 210 **Contract ID:** 210217
J/P No.: 29657(15) **Project No.:** SSP-269B(088)RW **Contract Time:**
County: STEPHENS
Description: RIGHT-OF-WAY CLEARANCE
SH-29: FROM 17.2 MILES EAST OF THE US-81 JUNCTION,
EXTEND EAST TO THE GARVIN COUNTY LINE.
PROJECT LENGTH = 5.770 MILES

	VENDORNAME	PROPOSALITEMTO		
1	M & M WRECKING, INC.	51,753.00	51.75	100.00
2	Robin Hausner Demolition, LLC	57,285.00	57.29	110.69
3	RMR DEMOLITION, LLC	64,700.00	64.70	125.02
	Engineer's Estimate	100,000.00		
4	CONCRETE SERVICES CORPORATION	131,050.00	131.05	253.22

Letting Date: July 15, 2021, 10:30 A.M.
Call Order: 210 **Contract ID:** 210217

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0010	233(A)0200	VEGETATIVE MULCHING	1.000 AC
	Engineer's Estimate	**1,000.00**	**1,000.00**
1	M & M WRECKING, INC.	13,068.00	13,068.00
2	Robin Hausner Demolition, LLC	100.00	100.00
3	RMR DEMOLITION, LLC	600.00	600.00
4	CONCRETE SERVICES CORPORATION	2,500.00	2,500.00
0020	619(G)7000	RIGHT-OF-WAY CLEARANCE	1.000 LSUM
	Engineer's Estimate	**92,000.00**	**92,000.00**
1	M & M WRECKING, INC.	36,544.00	36,544.00
2	Robin Hausner Demolition, LLC	55,185.00	55,185.00
3	RMR DEMOLITION, LLC	53,400.00	53,400.00
4	CONCRETE SERVICES CORPORATION	114,000.00	114,000.00
0030	880(J)7110	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**1,000.00**	**1,000.00**
1	M & M WRECKING, INC.	1.00	1.00
2	Robin Hausner Demolition, LLC	500.00	500.00
3	RMR DEMOLITION, LLC	700.00	700.00
4	CONCRETE SERVICES CORPORATION	1,550.00	1,550.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 CONSTRUCTION			
0040	641 2110	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**6,000.00**	**6,000.00**
1	M & M WRECKING, INC.	2,140.00	2,140.00
2	Robin Hausner Demolition, LLC	1,500.00	1,500.00
3	RMR DEMOLITION, LLC	10,000.00	10,000.00
4	CONCRETE SERVICES CORPORATION	13,000.00	13,000.00