Letting Date: July 15, 2021, 10:30 A.M.
Call Order: 147 **Contract ID:** 210228
J/P No.: 35291(04) **Project No.:** NHPPI-CRRS(001)PM **Contract Time:**
County: KAY
Description: RESURFACE (ASPHALT)
I-35: FROM 1.0 MILE SOUTH OF US-60, EXTEND
NORTH NEAR TONKAWA AND BLACKWELL.
PROJECT LENGTH = 10.540 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	6,225,560.00		
1	HASKELL LEMON CONSTRUCTION CO.	6,586,809.00	105.80	100.00
2	Evans & Associates Construction Co., Inc.	6,887,315.00	110.63	104.56
3	THE CUMMINS CONSTRUCTION CO., INC.	7,301,381.00	117.28	110.85

Letting Date: July 15, 2021, 10:30 A.M.
Call Order: 147 **Contract ID:** 210228

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	303(A) 2100	AGGREGATE BASE TYPE A	100.000 CY	
	Engineer's Estimate		**50.00**	**5,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		472.50	47,250.00
2	Evans & Associates Construction Co., Inc.		300.00	30,000.00
3	THE CUMMINS CONSTRUCTION CO., INC.		400.00	40,000.00
0020	407(A) 4659	FOG SEAL	19,000.000 GAL	
	Engineer's Estimate		**3.50**	**66,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		4.05	76,950.00
2	Evans & Associates Construction Co., Inc.		2.61	49,590.00
3	THE CUMMINS CONSTRUCTION CO., INC.		3.40	64,600.00
0030	407(D) 0401	(SP) NT TACK MATERIAL	38,000.000 GAL	
	Engineer's Estimate		**3.50**	**133,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		3.00	114,000.00
2	Evans & Associates Construction Co., Inc.		3.65	138,700.00
3	THE CUMMINS CONSTRUCTION CO., INC.		3.90	148,200.00
0040	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	1,000.000 TON	
	Engineer's Estimate		**150.00**	**150,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		124.50	124,500.00
2	Evans & Associates Construction Co., Inc.		145.00	145,000.00
3	THE CUMMINS CONSTRUCTION CO., INC.		250.00	250,000.00
0050	411(C) 5950	SUPERPAVE, TYPE S4(PG 76-28 OK)	35,000.000 TON	
	Engineer's Estimate		**100.00**	**3,500,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		107.50	3,762,500.00
2	Evans & Associates Construction Co., Inc.		110.21	3,857,350.00
3	THE CUMMINS CONSTRUCTION CO., INC.		107.00	3,745,000.00
0060	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	7,200.000 TON	
	Engineer's Estimate		**100.00**	**720,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		104.50	752,400.00
2	Evans & Associates Construction Co., Inc.		112.32	808,704.00
3	THE CUMMINS CONSTRUCTION CO., INC.		115.00	828,000.00
0070	412 5267	COLD MILLING PAVEMENT	335,000.000 SY	
	Engineer's Estimate		**2.00**	**670,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		2.25	753,750.00
2	Evans & Associates Construction Co., Inc.		2.47	827,450.00
3	THE CUMMINS CONSTRUCTION CO., INC.		3.25	1,088,750.00
0080	414(E) 0225	FULL DEPTH P.C. CONCRETE PATCHING(PLACEMENT ONLY)	1,000.000 SY	
	Engineer's Estimate		**150.00**	**150,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		163.00	163,000.00
2	Evans & Associates Construction Co., Inc.		85.00	85,000.00
3	THE CUMMINS CONSTRUCTION CO., INC.		165.00	165,000.00
0090	414(G) 5300	(PL) P.C. CONCRETE FOR PAVEMENT, SPECIAL	250.000 CY	
	Engineer's Estimate		**250.00**	**62,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		380.50	95,125.00
2	Evans & Associates Construction Co., Inc.		225.00	56,250.00
3	THE CUMMINS CONSTRUCTION CO., INC.		273.00	68,250.00

Letting Date: July 15, 2021, 10:30 A.M.
Call Order: 147 **Contract ID:** 210228

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0100	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	2,000.000 SY	
	Engineer's Estimate		**35.00**	**70,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		16.30	32,600.00
2	Evans & Associates Construction Co., Inc.		75.00	150,000.00
3	THE CUMMINS CONSTRUCTION CO., INC.		38.15	76,300.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0110	853 9069	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)	400.000 EA	
	Engineer's Estimate		**15.00**	**6,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		14.70	5,880.00
2	Evans & Associates Construction Co., Inc.		15.00	6,000.00
3	THE CUMMINS CONSTRUCTION CO., INC.		16.35	6,540.00
0120	856(A) 8410	TRAF. STR(MULT.)(AW)(INLAID)(6" WIDE)	28,000.000 LF	
	Engineer's Estimate		**1.80**	**50,400.00**
1	HASKELL LEMON CONSTRUCTION CO.		1.85	51,800.00
2	Evans & Associates Construction Co., Inc.		2.00	56,000.00
3	THE CUMMINS CONSTRUCTION CO., INC.		2.20	61,600.00
0130	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	250,000.000 LF	
	Engineer's Estimate		**0.55**	**137,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.48	120,000.00
2	Evans & Associates Construction Co., Inc.		0.50	125,000.00
3	THE CUMMINS CONSTRUCTION CO., INC.		0.50	125,000.00
0140	856(A) 8540	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	10,000.000 LF	
	Engineer's Estimate		**1.00**	**10,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.84	8,400.00
2	Evans & Associates Construction Co., Inc.		0.85	8,500.00
3	THE CUMMINS CONSTRUCTION CO., INC.		1.65	16,500.00
0150	856(A) 8548	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	4,000.000 LF	
	Engineer's Estimate		**2.00**	**8,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		1.65	6,600.00
2	Evans & Associates Construction Co., Inc.		1.75	7,000.00
3	THE CUMMINS CONSTRUCTION CO., INC.		4.35	17,400.00
0160	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	200.000 LF	
	Engineer's Estimate		**5.00**	**1,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		3.25	650.00
2	Evans & Associates Construction Co., Inc.		3.35	670.00
3	THE CUMMINS CONSTRUCTION CO., INC.		10.90	2,180.00
0170	857(E) 8890	(PL)CONSTRUCTION ZONE PAVEMENT MARKERS(FLEX TAB)TYF	20,000.000 EA	
	Engineer's Estimate		**0.50**	**10,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.71	14,200.00
2	Evans & Associates Construction Co., Inc.		1.50	30,000.00
3	THE CUMMINS CONSTRUCTION CO., INC.		0.55	11,000.00

Letting Date: July 15, 2021, 10:30 A.M.
Call Order: 147 **Contract ID:** 210228

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0180	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	5,500.000	LF	
	Engineer's Estimate		**1.00**		**5,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		1.35		7,425.00
2	Evans & Associates Construction Co., Inc.		1.40		7,700.00
3	THE CUMMINS CONSTRUCTION CO., INC.		0.55		3,025.00
0190	876(A) 8482	(PL)TRUCK MOUNTED ATTENUATOR	210.000	SD	
	Engineer's Estimate		**30.00**		**6,300.00**
1	HASKELL LEMON CONSTRUCTION CO.		21.70		4,557.00
2	Evans & Associates Construction Co., Inc.		30.00		6,300.00
3	THE CUMMINS CONSTRUCTION CO., INC.		16.35		3,433.50
0200	880(A) 8812	ARROW DISPLAY(TYPE C)	210.000	SD	
	Engineer's Estimate		**15.00**		**3,150.00**
1	HASKELL LEMON CONSTRUCTION CO.		8.70		1,827.00
2	Evans & Associates Construction Co., Inc.		9.00		1,890.00
3	THE CUMMINS CONSTRUCTION CO., INC.		27.25		5,722.50
0210	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	7,000.000	SD	
	Engineer's Estimate		**0.20**		**1,400.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.03		210.00
2	Evans & Associates Construction Co., Inc.		0.05		350.00
3	THE CUMMINS CONSTRUCTION CO., INC.		0.55		3,850.00
0220	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	11,000.000	SD	
	Engineer's Estimate		**0.30**		**3,300.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.03		330.00
2	Evans & Associates Construction Co., Inc.		0.05		550.00
3	THE CUMMINS CONSTRUCTION CO., INC.		0.85		9,350.00
0230	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	7,000.000	SD	
	Engineer's Estimate		**0.50**		**3,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		2.15		15,050.00
2	Evans & Associates Construction Co., Inc.		2.20		15,400.00
3	THE CUMMINS CONSTRUCTION CO., INC.		1.10		7,700.00
0240	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	500.000	SD	
	Engineer's Estimate		**0.50**		**250.00**
1	HASKELL LEMON CONSTRUCTION CO.		2.15		1,075.00
2	Evans & Associates Construction Co., Inc.		2.20		1,100.00
3	THE CUMMINS CONSTRUCTION CO., INC.		1.10		550.00
0250	880(C) 8848	WING BARRICADES	1,000.000	SD	
	Engineer's Estimate		**0.50**		**500.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.03		30.00
2	Evans & Associates Construction Co., Inc.		0.05		50.00
3	THE CUMMINS CONSTRUCTION CO., INC.		0.30		300.00
0260	880(E) 8860	WARNING LIGHTS(TYPE A)	4,000.000	SD	
	Engineer's Estimate		**0.50**		**2,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.33		1,320.00
2	Evans & Associates Construction Co., Inc.		0.35		1,400.00
3	THE CUMMINS CONSTRUCTION CO., INC.		0.30		1,200.00

Letting Date: July 15, 2021, 10:30 A.M.
Call Order: 147 **Contract ID:** 210228

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC**			
0270	880(F) 8878	DRUMS	10,000.000 SD	
	Engineer's Estimate		**0.50**	**5,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.03	300.00
2	Evans & Associates Construction Co., Inc.		0.03	300.00
3	THE CUMMINS CONSTRUCTION CO., INC.		0.85	8,500.00
0280	880(G) 8890	CHANNELIZER CONES	10,000.000 SD	
	Engineer's Estimate		**0.50**	**5,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.54	5,400.00
2	Evans & Associates Construction Co., Inc.		1.50	15,000.00
3	THE CUMMINS CONSTRUCTION CO., INC.		0.85	8,500.00
0290	880(L) 8920	(SP) TRAFFIC SURVEILLANCE, OHP (NON-BIDDABLE)	2,000.000 HOUR	
	Engineer's Estimate		**69.00**	**138,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		69.00	138,000.00
2	Evans & Associates Construction Co., Inc.		69.00	138,000.00
3	THE CUMMINS CONSTRUCTION CO., INC.		69.00	138,000.00
0300	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	420.000 SD	
	Engineer's Estimate		**28.00**	**11,760.00**
1	HASKELL LEMON CONSTRUCTION CO.		13.00	5,460.00
2	Evans & Associates Construction Co., Inc.		15.00	6,300.00
3	THE CUMMINS CONSTRUCTION CO., INC.		16.50	6,930.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**CONSTRUCTION**			
0310	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**290,000.00**	**290,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		276,220.00	276,220.00
2	Evans & Associates Construction Co., Inc.		311,761.00	311,761.00
3	THE CUMMINS CONSTRUCTION CO., INC.		390,000.00	390,000.00