Letting Date: August 19, 2021, 10:30 A.M.

Call Order: 435 **Contract ID:** 210235

J/P No.: 31202(04) **Project No.:** NHPP-013N(178)PM **Contract Time:**

29758(04) NHPPI-4000-(093)PM

County: MCINTOSH

Description: PAVEMENT REHABILITATION (P.C. CONCRETE)
I-40/US-69: I-40, FROM 0.53 MILES WEST OF THE US-69 INTERCHANGE EXTEND EAST NEAR CHECOTAH. US-69, FROM 0.5 MILES SOUTH OF THE I-40 INTERCHANGE EXTEND NORTH NEAR CHECOTAH.
PROJECT LENGTH = 2.229 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	4,422,393.60		
1	Interstate Improvement, Inc.	6,372,213.91	144.09	100.00
2	Diamond Surface, Inc.	6,999,330.53	158.27	109.84
3	Iowa Civil Contracting, Inc.	7,199,440.33	162.80	112.98
4	EMERY SAPP & SONS, INC.	7,922,514.06	179.15	124.33

Letting Date: August 19, 2021, 10:30 A.M.
Call Order: 435 **Contract ID:** 210235

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount

Section: 0001 ROADWAY - NHPPI-4000-(093)PM

0005	202(A)2200	UNCLASSIFIED EXCAVATION	58.000	CY
	Engineer's Estimate		**20.00**	**1,160.00**
1	Interstate Improvement, Inc.		85.00	4,930.00
2	Diamond Surface, Inc.		10.00	580.00
3	Iowa Civil Contracting, Inc.		35.00	2,030.00
4	EMERY SAPP & SONS, INC.		105.00	6,090.00
0010	407(B)7300	TACK COAT	1,656.000	GAL
	Engineer's Estimate		**3.00**	**4,968.00**
1	Interstate Improvement, Inc.		2.24	3,709.44
2	Diamond Surface, Inc.		2.70	4,471.20
3	Iowa Civil Contracting, Inc.		2.15	3,560.40
4	EMERY SAPP & SONS, INC.		3.00	4,968.00
0020	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	3,710.000	TON
	Engineer's Estimate		**77.00**	**285,670.00**
1	Interstate Improvement, Inc.		82.24	305,110.40
2	Diamond Surface, Inc.		99.00	367,290.00
3	Iowa Civil Contracting, Inc.		79.00	293,090.00
4	EMERY SAPP & SONS, INC.		110.00	408,100.00
0030	412 3100	COLD MILLING PAVEMENT	22,077.000	SY
	Engineer's Estimate		**2.00**	**44,154.00**
1	Interstate Improvement, Inc.		4.16	91,840.32
2	Diamond Surface, Inc.		3.38	74,620.26
3	Iowa Civil Contracting, Inc.		1.10	24,284.70
4	EMERY SAPP & SONS, INC.		3.00	66,231.00
0040	414(E)5600	FULL DEPTH P.C.C. PATCH (PLACEMENT)	2,400.000	SY
	Engineer's Estimate		**80.00**	**192,000.00**
1	Interstate Improvement, Inc.		95.00	228,000.00
2	Diamond Surface, Inc.		105.00	252,000.00
3	Iowa Civil Contracting, Inc.		140.93	338,232.00
4	EMERY SAPP & SONS, INC.		91.00	218,400.00
0050	414(G)5800	P.C. CONCRETE FOR PAVEMENT	667.000	CY
	Engineer's Estimate		**160.00**	**106,720.00**
1	Interstate Improvement, Inc.		205.00	136,735.00
2	Diamond Surface, Inc.		375.00	250,125.00
3	Iowa Civil Contracting, Inc.		300.00	200,100.00
4	EMERY SAPP & SONS, INC.		190.00	126,730.00
0060	415 7100	CONCRETE JOINT SEALING	18,296.000	LF
	Engineer's Estimate		**1.90**	**34,762.40**
1	Interstate Improvement, Inc.		2.20	40,251.20
2	Diamond Surface, Inc.		2.69	49,216.24
3	Iowa Civil Contracting, Inc.		3.00	54,888.00
4	EMERY SAPP & SONS, INC.		2.85	52,143.60
0070	425 0100	DIAMOND GRINDING CONCRETE PAVEMENT	37,814.000	SY
	Engineer's Estimate		**4.00**	**151,256.00**
1	Interstate Improvement, Inc.		3.35	126,676.90
2	Diamond Surface, Inc.		4.50	170,163.00
3	Iowa Civil Contracting, Inc.		9.52	359,989.28
4	EMERY SAPP & SONS, INC.		16.21	612,964.94

Letting Date: August 19, 2021, 10:30 A.M.
Call Order: 435 **Contract ID:** 210235

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY - NHPPI-4000-(093)PM**			
0080	613(J)6400	EDGE DRAIN CONDUIT-PERFORATED	14,192.000 LF	
	Engineer's Estimate		**6.50**	**92,248.00**
1	Interstate Improvement, Inc.		16.00	227,072.00
2	Diamond Surface, Inc.		9.10	129,147.20
3	Iowa Civil Contracting, Inc.		15.00	212,880.00
4	EMERY SAPP & SONS, INC.		16.00	227,072.00
0090	613(K)6500	EDGE DRAIN OUTLET LATERAL-NONPERFORATED	1,344.000 LF	
	Engineer's Estimate		**7.00**	**9,408.00**
1	Interstate Improvement, Inc.		12.00	16,128.00
2	Diamond Surface, Inc.		11.94	16,047.36
3	Iowa Civil Contracting, Inc.		25.00	33,600.00
4	EMERY SAPP & SONS, INC.		16.00	21,504.00
0100	613(Q)7500	OUTLET LATERAL HEADWALL	50.000 EA	
	Engineer's Estimate		**350.00**	**17,500.00**
1	Interstate Improvement, Inc.		525.00	26,250.00
2	Diamond Surface, Inc.		386.00	19,300.00
3	Iowa Civil Contracting, Inc.		1,000.00	50,000.00
4	EMERY SAPP & SONS, INC.		970.00	48,500.00
0110	619(B)6364	REMOVAL OF ASPHALT PAVEMENT	1,577.000 SY	
	Engineer's Estimate		**5.00**	**7,885.00**
1	Interstate Improvement, Inc.		15.75	24,837.75
2	Diamond Surface, Inc.		4.38	6,907.26
3	Iowa Civil Contracting, Inc.		10.00	15,770.00
4	EMERY SAPP & SONS, INC.		17.00	26,809.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC CONTROL - NHPPI-4000-(093)PM**			
0120	805(A)3204	REMOVAL OF CLASS C PAVEMENT MARKERS	158.000 EA	
	Engineer's Estimate		**7.55**	**1,192.90**
1	Interstate Improvement, Inc.		27.00	4,266.00
2	Diamond Surface, Inc.		37.50	5,925.00
3	Iowa Civil Contracting, Inc.		10.00	1,580.00
4	EMERY SAPP & SONS, INC.		23.00	3,634.00
0140	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	480.000 SD	
	Engineer's Estimate		**21.75**	**10,440.00**
1	Interstate Improvement, Inc.		52.20	25,056.00
2	Diamond Surface, Inc.		62.50	30,000.00
3	Iowa Civil Contracting, Inc.		50.00	24,000.00
4	EMERY SAPP & SONS, INC.		75.00	36,000.00
0170	880(A)6220	ARROW DISPLAY(TYPE C)	240.000 SD	
	Engineer's Estimate		**0.35**	**84.00**
1	Interstate Improvement, Inc.		15.61	3,746.40
2	Diamond Surface, Inc.		18.75	4,500.00
3	Iowa Civil Contracting, Inc.		15.00	3,600.00
4	EMERY SAPP & SONS, INC.		6.00	1,440.00

Letting Date: August 19, 2021, 10:30 A.M.
Call Order: 435 **Contract ID:** 210235

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC CONTROL - NHPPI-4000-(093)PM**				
0180	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	2,880.000	SD	
	Engineer's Estimate		**0.35**		**1,008.00**
1	Interstate Improvement, Inc.		0.52		1,497.60
2	Diamond Surface, Inc.		0.63		1,814.40
3	Iowa Civil Contracting, Inc.		0.50		1,440.00
4	EMERY SAPP & SONS, INC.		1.15		3,312.00
0190	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	4,080.000	SD	
	Engineer's Estimate		**0.70**		**2,856.00**
1	Interstate Improvement, Inc.		1.04		4,243.20
2	Diamond Surface, Inc.		1.25		5,100.00
3	Iowa Civil Contracting, Inc.		1.00		4,080.00
4	EMERY SAPP & SONS, INC.		1.15		4,692.00
0200	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	5,520.000	SD	
	Engineer's Estimate		**1.35**		**7,452.00**
1	Interstate Improvement, Inc.		2.08		11,481.60
2	Diamond Surface, Inc.		2.50		13,800.00
3	Iowa Civil Contracting, Inc.		2.00		11,040.00
4	EMERY SAPP & SONS, INC.		1.15		6,348.00
0210	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	3,120.000	SD	
	Engineer's Estimate		**1.50**		**4,680.00**
1	Interstate Improvement, Inc.		1.04		3,244.80
2	Diamond Surface, Inc.		1.25		3,900.00
3	Iowa Civil Contracting, Inc.		1.00		3,120.00
4	EMERY SAPP & SONS, INC.		1.15		3,588.00
0230	880(E)6600	WARNING LIGHTS(TYPE A)	7,920.000	SD	
	Engineer's Estimate		**0.30**		**2,376.00**
1	Interstate Improvement, Inc.		0.26		2,059.20
2	Diamond Surface, Inc.		0.32		2,534.40
3	Iowa Civil Contracting, Inc.		0.25		1,980.00
4	EMERY SAPP & SONS, INC.		0.60		4,752.00
0240	880(F)6700	DRUMS	17,880.000	SD	
	Engineer's Estimate		**0.25**		**4,470.00**
1	Interstate Improvement, Inc.		0.47		8,403.60
2	Diamond Surface, Inc.		0.57		10,191.60
3	Iowa Civil Contracting, Inc.		0.45		8,046.00
4	EMERY SAPP & SONS, INC.		0.85		15,198.00
0250	880(G)6805	CHANNELIZER CONES	52,800.000	SD	
	Engineer's Estimate		**0.30**		**15,840.00**
1	Interstate Improvement, Inc.		0.47		24,816.00
2	Diamond Surface, Inc.		0.57		30,096.00
3	Iowa Civil Contracting, Inc.		0.45		23,760.00
4	EMERY SAPP & SONS, INC.		0.60		31,680.00
0260	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	268.000	SD	
	Engineer's Estimate		**16.00**		**4,288.00**
1	Interstate Improvement, Inc.		15.61		4,183.48
2	Diamond Surface, Inc.		18.75		5,025.00
3	Iowa Civil Contracting, Inc.		15.00		4,020.00
4	EMERY SAPP & SONS, INC.		23.00		6,164.00

Letting Date: August 19, 2021, 10:30 A.M.
Call Order: 435 **Contract ID:** 210235

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC SIGNING AND STRIPING - NHPPI-4000-(093)PM**				
0270	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	29,286.000	LF	
	Engineer's Estimate		**0.55**		**16,107.30**
1	Interstate Improvement, Inc.		0.68		19,914.48
2	Diamond Surface, Inc.		0.82		24,014.52
3	Iowa Civil Contracting, Inc.		0.65		19,035.90
4	EMERY SAPP & SONS, INC.		0.72		21,085.92
0280	856(A)8208	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	4,500.000	LF	
	Engineer's Estimate		**1.25**		**5,625.00**
1	Interstate Improvement, Inc.		1.56		7,020.00
2	Diamond Surface, Inc.		1.88		8,460.00
3	Iowa Civil Contracting, Inc.		1.50		6,750.00
4	EMERY SAPP & SONS, INC.		0.85		3,825.00
0290	856(A)8212	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	3,600.000	LF	
	Engineer's Estimate		**2.75**		**9,900.00**
1	Interstate Improvement, Inc.		2.08		7,488.00
2	Diamond Surface, Inc.		2.50		9,000.00
3	Iowa Civil Contracting, Inc.		2.00		7,200.00
4	EMERY SAPP & SONS, INC.		2.30		8,280.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004	**ROADWAY - NHPP-013N(178)PM**				
0295	202(A)2200	UNCLASSIFIED EXCAVATION	442.000	CY	
	Engineer's Estimate		**20.00**		**8,840.00**
1	Interstate Improvement, Inc.		85.00		37,570.00
2	Diamond Surface, Inc.		10.00		4,420.00
3	Iowa Civil Contracting, Inc.		35.00		15,470.00
4	EMERY SAPP & SONS, INC.		105.00		46,410.00
0300	407(B)7300	TACK COAT	2,378.000	GAL	
	Engineer's Estimate		**3.00**		**7,134.00**
1	Interstate Improvement, Inc.		2.25		5,350.50
2	Diamond Surface, Inc.		2.69		6,396.82
3	Iowa Civil Contracting, Inc.		2.15		5,112.70
4	EMERY SAPP & SONS, INC.		3.00		7,134.00
0310	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	5,329.000	TON	
	Engineer's Estimate		**77.00**		**410,333.00**
1	Interstate Improvement, Inc.		82.00		436,978.00
2	Diamond Surface, Inc.		99.00		527,571.00
3	Iowa Civil Contracting, Inc.		79.00		420,991.00
4	EMERY SAPP & SONS, INC.		105.00		559,545.00
0320	412 3100	COLD MILLING PAVEMENT	31,713.000	SY	
	Engineer's Estimate		**2.00**		**63,426.00**
1	Interstate Improvement, Inc.		4.16		131,926.08
2	Diamond Surface, Inc.		3.00		95,139.00
3	Iowa Civil Contracting, Inc.		1.10		34,884.30
4	EMERY SAPP & SONS, INC.		2.75		87,210.75

Letting Date: August 19, 2021, 10:30 A.M.
Call Order: 435 **Contract ID:** 210235

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**ROADWAY - NHPP-013N(178)PM**			
0330	414(E)5600	FULL DEPTH P.C.C. PATCH (PLACEMENT)	18,240.000 SY	
	Engineer's Estimate		**80.00**	**1,459,200.00**
1	Interstate Improvement, Inc.		82.00	1,495,680.00
2	Diamond Surface, Inc.		105.00	1,915,200.00
3	Iowa Civil Contracting, Inc.		114.82	2,094,316.80
4	EMERY SAPP & SONS, INC.		92.00	1,678,080.00
0340	414(G)5800	P.C. CONCRETE FOR PAVEMENT	4,560.000 CY	
	Engineer's Estimate		**130.00**	**592,800.00**
1	Interstate Improvement, Inc.		330.00	1,504,800.00
2	Diamond Surface, Inc.		375.00	1,710,000.00
3	Iowa Civil Contracting, Inc.		300.00	1,368,000.00
4	EMERY SAPP & SONS, INC.		412.00	1,878,720.00
0350	415 7100	CONCRETE JOINT SEALING	31,236.000 LF	
	Engineer's Estimate		**1.90**	**59,348.40**
1	Interstate Improvement, Inc.		2.10	65,595.60
2	Diamond Surface, Inc.		2.69	84,024.84
3	Iowa Civil Contracting, Inc.		3.00	93,708.00
4	EMERY SAPP & SONS, INC.		2.85	89,022.60
0360	425 0100	DIAMOND GRINDING CONCRETE PAVEMENT	50,685.000 SY	
	Engineer's Estimate		**4.00**	**202,740.00**
1	Interstate Improvement, Inc.		3.30	167,260.50
2	Diamond Surface, Inc.		5.47	277,246.95
3	Iowa Civil Contracting, Inc.		6.65	337,055.25
4	EMERY SAPP & SONS, INC.		8.05	408,014.25
0370	613(J)6400	EDGE DRAIN CONDUIT-PERFORATED	28,666.000 LF	
	Engineer's Estimate		**6.50**	**186,329.00**
1	Interstate Improvement, Inc.		15.60	447,189.60
2	Diamond Surface, Inc.		9.10	260,860.60
3	Iowa Civil Contracting, Inc.		15.00	429,990.00
4	EMERY SAPP & SONS, INC.		16.00	458,656.00
0380	613(K)6500	EDGE DRAIN OUTLET LATERAL-NONPERFORATED	2,800.000 LF	
	Engineer's Estimate		**7.00**	**19,600.00**
1	Interstate Improvement, Inc.		12.00	33,600.00
2	Diamond Surface, Inc.		11.94	33,432.00
3	Iowa Civil Contracting, Inc.		25.00	70,000.00
4	EMERY SAPP & SONS, INC.		16.00	44,800.00
0390	613(Q)7500	OUTLET LATERAL HEADWALL	112.000 EA	
	Engineer's Estimate		**350.00**	**39,200.00**
1	Interstate Improvement, Inc.		525.00	58,800.00
2	Diamond Surface, Inc.		386.00	43,232.00
3	Iowa Civil Contracting, Inc.		1,000.00	112,000.00
4	EMERY SAPP & SONS, INC.		970.00	108,640.00
0400	619(B)6364	REMOVAL OF ASPHALT PAVEMENT	3,186.000 SY	
	Engineer's Estimate		**5.00**	**15,930.00**
1	Interstate Improvement, Inc.		15.61	49,733.46
2	Diamond Surface, Inc.		4.38	13,954.68
3	Iowa Civil Contracting, Inc.		10.00	31,860.00
4	EMERY SAPP & SONS, INC.		17.00	54,162.00

Letting Date: August 19, 2021, 10:30 A.M.
Call Order: 435 **Contract ID:** 210235

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0005	**TRAFFIC CONTROL - NHPP-013N(178)PM**				
0410	805(A)3204	REMOVAL OF CLASS C PAVEMENT MARKERS	112.000	EA	
	Engineer's Estimate		**7.55**		**845.60**
1	Interstate Improvement, Inc.		35.00		3,920.00
2	Diamond Surface, Inc.		37.50		4,200.00
3	Iowa Civil Contracting, Inc.		10.00		1,120.00
4	EMERY SAPP & SONS, INC.		23.00		2,576.00
0430	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	480.000	SD	
	Engineer's Estimate		**21.75**		**10,440.00**
1	Interstate Improvement, Inc.		52.20		25,056.00
2	Diamond Surface, Inc.		62.50		30,000.00
3	Iowa Civil Contracting, Inc.		50.00		24,000.00
4	EMERY SAPP & SONS, INC.		75.00		36,000.00
0460	880(A)6220	ARROW DISPLAY(TYPE C)	240.000	SD	
	Engineer's Estimate		**0.35**		**84.00**
1	Interstate Improvement, Inc.		15.61		3,746.40
2	Diamond Surface, Inc.		18.75		4,500.00
3	Iowa Civil Contracting, Inc.		15.00		3,600.00
4	EMERY SAPP & SONS, INC.		6.00		1,440.00
0470	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	6,960.000	SD	
	Engineer's Estimate		**0.35**		**2,436.00**
1	Interstate Improvement, Inc.		0.52		3,619.20
2	Diamond Surface, Inc.		0.63		4,384.80
3	Iowa Civil Contracting, Inc.		0.50		3,480.00
4	EMERY SAPP & SONS, INC.		1.15		8,004.00
0480	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	3,240.000	SD	
	Engineer's Estimate		**0.70**		**2,268.00**
1	Interstate Improvement, Inc.		1.04		3,369.60
2	Diamond Surface, Inc.		1.25		4,050.00
3	Iowa Civil Contracting, Inc.		1.00		3,240.00
4	EMERY SAPP & SONS, INC.		1.15		3,726.00
0490	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	3,240.000	SD	
	Engineer's Estimate		**1.35**		**4,374.00**
1	Interstate Improvement, Inc.		2.08		6,739.20
2	Diamond Surface, Inc.		2.50		8,100.00
3	Iowa Civil Contracting, Inc.		2.00		6,480.00
4	EMERY SAPP & SONS, INC.		1.15		3,726.00
0500	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	1,440.000	SD	
	Engineer's Estimate		**1.50**		**2,160.00**
1	Interstate Improvement, Inc.		1.04		1,497.60
2	Diamond Surface, Inc.		1.25		1,800.00
3	Iowa Civil Contracting, Inc.		1.00		1,440.00
4	EMERY SAPP & SONS, INC.		1.15		1,656.00

Letting Date: August 19, 2021, 10:30 A.M.
Call Order: 435 **Contract ID:** 210235

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0005	**TRAFFIC CONTROL - NHPP-013N(178)PM**				
0520	880(E)6600	WARNING LIGHTS(TYPE A)	3,840.000	SD	
	Engineer's Estimate		**0.30**		**1,152.00**
1	Interstate Improvement, Inc.		0.26		998.40
2	Diamond Surface, Inc.		0.32		1,228.80
3	Iowa Civil Contracting, Inc.		0.25		960.00
4	EMERY SAPP & SONS, INC.		0.60		2,304.00
0530	880(F)6700	DRUMS	1,680.000	SD	
	Engineer's Estimate		**0.25**		**420.00**
1	Interstate Improvement, Inc.		0.47		789.60
2	Diamond Surface, Inc.		0.57		957.60
3	Iowa Civil Contracting, Inc.		0.45		756.00
4	EMERY SAPP & SONS, INC.		1.15		1,932.00
0540	880(G)6805	CHANNELIZER CONES	52,400.000	SD	
	Engineer's Estimate		**0.30**		**15,720.00**
1	Interstate Improvement, Inc.		0.47		24,628.00
2	Diamond Surface, Inc.		0.57		29,868.00
3	Iowa Civil Contracting, Inc.		0.45		23,580.00
4	EMERY SAPP & SONS, INC.		0.85		44,540.00
0550	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	268.000	SD	
	Engineer's Estimate		**16.00**		**4,288.00**
1	Interstate Improvement, Inc.		15.60		4,180.80
2	Diamond Surface, Inc.		18.75		5,025.00
3	Iowa Civil Contracting, Inc.		15.00		4,020.00
4	EMERY SAPP & SONS, INC.		23.00		6,164.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0006	**TRAFFIC SIGNING AND STRIPING - NHPP-013N(178)PM**				
0560	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	48,000.000	LF	
	Engineer's Estimate		**0.55**		**26,400.00**
1	Interstate Improvement, Inc.		0.68		32,640.00
2	Diamond Surface, Inc.		0.82		39,360.00
3	Iowa Civil Contracting, Inc.		0.65		31,200.00
4	EMERY SAPP & SONS, INC.		0.75		36,000.00
0570	856(A)8208	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	5,000.000	LF	
	Engineer's Estimate		**1.25**		**6,250.00**
1	Interstate Improvement, Inc.		1.56		7,800.00
2	Diamond Surface, Inc.		1.88		9,400.00
3	Iowa Civil Contracting, Inc.		1.50		7,500.00
4	EMERY SAPP & SONS, INC.		0.85		4,250.00
0580	856(A)8212	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	2,300.000	LF	
	Engineer's Estimate		**2.75**		**6,325.00**
1	Interstate Improvement, Inc.		2.08		4,784.00
2	Diamond Surface, Inc.		2.50		5,750.00
3	Iowa Civil Contracting, Inc.		2.00		4,600.00
4	EMERY SAPP & SONS, INC.		2.30		5,290.00

Letting Date: August 19, 2021, 10:30 A.M.

Call Order: 435 **Contract ID:** 210235

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0007**	**CONSTRUCTION - NHPP-013N(178)PM**		
0590	641 2110	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**240,300.00**	**240,300.00**
1	Interstate Improvement, Inc.		455,000.00	455,000.00
2	Diamond Surface, Inc.		385,000.00	385,000.00
3	Iowa Civil Contracting, Inc.		362,000.00	362,000.00
4	EMERY SAPP & SONS, INC.		375,000.00	375,000.00