Letting Date: September 16, 2021, 10:30 A.M.

Call Order: 775 **Contract ID:** 210256

J/P No.: 33564(04) **Project No.:** CIRB-258C(072)RB **Contract Time:**

33563(04) CIRB-258D(071)RB

County: OTTAWA

Description: RESURFACE (ASPHALT)
COUNTY ROAD (E40 ROAD/E60 ROAD): E40 ROAD, FROM US69A EXTEND EAST NEAR QUAPAW. E60 ROAD, FROM 0.5 MILES WEST OF THE US-69 JUNCTION EXTEND WEST NEAR COMMERCE.
PROJECT LENGTH = 7.754 MILES

	VENDORNAME	PROPOSALITEMTO		
1	EMERY SAPP & SONS, INC.	2,170,275.00	75.93	100.00
	Engineer's Estimate	2,858,411.20		
2	APAC-CENTRAL, INC.	3,159,000.00	110.52	145.56

Letting Date: September 16, 2021, 10:30 A.M.
Call Order: 775 **Contract ID:** 210256

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY - CIRB-258C(072)RB**			
0010	303(A)1200	AGGREGATE BASE TYPE A	512.000 CY	
	Engineer's Estimate		**65.00**	**33,280.00**
1	EMERY SAPP & SONS, INC.		55.50	28,416.00
2	APAC-CENTRAL, INC.		61.75	31,616.00
0020	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	1,034.000 TON	
	Engineer's Estimate		**35.00**	**36,190.00**
1	EMERY SAPP & SONS, INC.		29.00	29,986.00
2	APAC-CENTRAL, INC.		36.00	37,224.00
0030	409(A)9200	FABRIC REINFORCEMENT	53,141.000 SY	
	Engineer's Estimate		**3.00**	**159,423.00**
1	EMERY SAPP & SONS, INC.		2.25	119,567.25
2	APAC-CENTRAL, INC.		3.75	199,278.75
0040	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	7,740.000 TON	
	Engineer's Estimate		**90.00**	**696,600.00**
1	EMERY SAPP & SONS, INC.		81.75	632,745.00
2	APAC-CENTRAL, INC.		95.00	735,300.00
0050	411(E)1620	SUPERPAVE, TYPE S6(PG 64-22 OK)	2,330.000 TON	
	Engineer's Estimate		**135.00**	**314,550.00**
1	EMERY SAPP & SONS, INC.		87.75	204,457.50
2	APAC-CENTRAL, INC.		115.00	267,950.00
0060	411(H)1900	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	536.000 TON	
	Engineer's Estimate		**140.00**	**75,040.00**
1	EMERY SAPP & SONS, INC.		100.70	53,975.20
2	APAC-CENTRAL, INC.		220.00	117,920.00
0070	412 3100	COLD MILLING PAVEMENT	4,736.000 SY	
	Engineer's Estimate		**10.00**	**47,360.00**
1	EMERY SAPP & SONS, INC.		4.05	19,180.80
2	APAC-CENTRAL, INC.		9.00	42,624.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC - CIRB-258C(072)RB**			
0080	850(A)1200	SHEET ALUMINUM SIGNS	311.960 SF	
	Engineer's Estimate		**20.00**	**6,239.20**
1	EMERY SAPP & SONS, INC.		28.00	8,734.88
2	APAC-CENTRAL, INC.		18.20	5,677.67
0090	851(C)2430	2 1/2" SQUARE TUBE POST	756.000 LF	
	Engineer's Estimate		**10.00**	**7,560.00**
1	EMERY SAPP & SONS, INC.		19.25	14,553.00
2	APAC-CENTRAL, INC.		15.17	11,468.52
0100	856(A)8200	TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)	87,540.000 LF	
	Engineer's Estimate		**0.50**	**43,770.00**
1	EMERY SAPP & SONS, INC.		0.39	34,140.60
2	APAC-CENTRAL, INC.		0.51	44,645.40

Letting Date: September 16, 2021, 10:30 A.M.
Call Order: 775 **Contract ID:** 210256

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC - CIRB-258C(072)RB**				
0110	856(A)8216	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	60.000	LF	
	Engineer's Estimate		**10.00**		**600.00**
1	EMERY SAPP & SONS, INC.		10.00		600.00
2	APAC-CENTRAL, INC.		10.11		606.60
0120	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	720.000	SD	
	Engineer's Estimate		**1.00**		**720.00**
1	EMERY SAPP & SONS, INC.		1.00		720.00
2	APAC-CENTRAL, INC.		1.01		727.20
0130	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	90.000	SD	
	Engineer's Estimate		**1.50**		**135.00**
1	EMERY SAPP & SONS, INC.		10.00		900.00
2	APAC-CENTRAL, INC.		2.02		181.80
0140	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	270.000	SD	
	Engineer's Estimate		**2.00**		**540.00**
1	EMERY SAPP & SONS, INC.		3.00		810.00
2	APAC-CENTRAL, INC.		3.03		818.10
0150	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	270.000	SD	
	Engineer's Estimate		**2.00**		**540.00**
1	EMERY SAPP & SONS, INC.		1.00		270.00
2	APAC-CENTRAL, INC.		0.10		27.00
0160	880(E)6600	WARNING LIGHTS(TYPE A)	540.000	SD	
	Engineer's Estimate		**0.50**		**270.00**
1	EMERY SAPP & SONS, INC.		1.00		540.00
2	APAC-CENTRAL, INC.		0.51		275.40
0170	880(G)6805	CHANNELIZER CONES	6,750.000	SD	
	Engineer's Estimate		**0.60**		**4,050.00**
1	EMERY SAPP & SONS, INC.		0.15		1,012.50
2	APAC-CENTRAL, INC.		0.11		742.50
0180	880(I)7000	FLAGGER	90.000	SD	
	Engineer's Estimate		**150.00**		**13,500.00**
1	EMERY SAPP & SONS, INC.		61.75		5,557.50
2	APAC-CENTRAL, INC.		285.00		25,650.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**ROADWAY - CIRB-258D(071)RB**				
0190	303(A)1200	AGGREGATE BASE TYPE A	446.000	CY	
	Engineer's Estimate		**65.00**		**28,990.00**
1	EMERY SAPP & SONS, INC.		55.90		24,931.40
2	APAC-CENTRAL, INC.		61.75		27,540.50
0200	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	933.000	TON	
	Engineer's Estimate		**35.00**		**32,655.00**
1	EMERY SAPP & SONS, INC.		29.00		27,057.00
2	APAC-CENTRAL, INC.		36.00		33,588.00

Letting Date: September 16, 2021, 10:30 A.M.
Call Order: 775 **Contract ID:** 210256

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**ROADWAY - CIRB-258D(071)RB**			
0210	409(A)9200	FABRIC REINFORCEMENT	46,323.000	SY
	Engineer's Estimate		**3.00**	**138,969.00**
1	EMERY SAPP & SONS, INC.		2.25	104,226.75
2	APAC-CENTRAL, INC.		3.75	173,711.25
0220	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	6,807.000	TON
	Engineer's Estimate		**90.00**	**612,630.00**
1	EMERY SAPP & SONS, INC.		77.45	527,202.15
2	APAC-CENTRAL, INC.		95.00	646,665.00
0230	411(E)1620	SUPERPAVE, TYPE S6(PG 64-22 OK)	2,051.000	TON
	Engineer's Estimate		**135.00**	**276,885.00**
1	EMERY SAPP & SONS, INC.		84.35	173,001.85
2	APAC-CENTRAL, INC.		115.00	235,865.00
0240	411(H)1900	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	467.000	TON
	Engineer's Estimate		**140.00**	**65,380.00**
1	EMERY SAPP & SONS, INC.		96.05	44,855.35
2	APAC-CENTRAL, INC.		220.00	102,740.00
0250	412 3100	COLD MILLING PAVEMENT	1,516.000	SY
	Engineer's Estimate		**10.00**	**15,160.00**
1	EMERY SAPP & SONS, INC.		4.05	6,139.80
2	APAC-CENTRAL, INC.		9.00	13,644.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**TRAFFIC - CIRB-258D(071)RB**			
0260	850(A)1200	SHEET ALUMINUM SIGNS	488.000	SF
	Engineer's Estimate		**20.00**	**9,760.00**
1	EMERY SAPP & SONS, INC.		28.00	13,664.00
2	APAC-CENTRAL, INC.		18.20	8,881.60
0270	851(C)2430	2 1/2" SQUARE TUBE POST	1,104.000	LF
	Engineer's Estimate		**10.00**	**11,040.00**
1	EMERY SAPP & SONS, INC.		19.25	21,252.00
2	APAC-CENTRAL, INC.		15.17	16,747.68
0280	856(A)8200	TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)	76,260.000	LF
	Engineer's Estimate		**0.50**	**38,130.00**
1	EMERY SAPP & SONS, INC.		0.39	29,741.40
2	APAC-CENTRAL, INC.		0.51	38,892.60
0290	856(A)8216	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	72.000	LF
	Engineer's Estimate		**10.00**	**720.00**
1	EMERY SAPP & SONS, INC.		10.00	720.00
2	APAC-CENTRAL, INC.		10.11	727.92
0300	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,080.000	SD
	Engineer's Estimate		**1.00**	**1,080.00**
1	EMERY SAPP & SONS, INC.		1.00	1,080.00
2	APAC-CENTRAL, INC.		1.01	1,090.80

Letting Date: September 16, 2021, 10:30 A.M.
Call Order: 775 **Contract ID:** 210256

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004	**TRAFFIC - CIRB-258D(071)RB**				
0310	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	90.000	SD	
	Engineer's Estimate		**1.50**		**135.00**
1	EMERY SAPP & SONS, INC.		10.00		900.00
2	APAC-CENTRAL, INC.		2.02		181.80
0320	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	450.000	SD	
	Engineer's Estimate		**2.00**		**900.00**
1	EMERY SAPP & SONS, INC.		3.00		1,350.00
2	APAC-CENTRAL, INC.		3.03		1,363.50
0330	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	540.000	SD	
	Engineer's Estimate		**2.00**		**1,080.00**
1	EMERY SAPP & SONS, INC.		1.00		540.00
2	APAC-CENTRAL, INC.		0.10		54.00
0340	880(E)6600	WARNING LIGHTS(TYPE A)	1,080.000	SD	
	Engineer's Estimate		**0.50**		**540.00**
1	EMERY SAPP & SONS, INC.		1.00		1,080.00
2	APAC-CENTRAL, INC.		0.51		550.80
0350	880(G)6805	CHANNELIZER CONES	6,750.000	SD	
	Engineer's Estimate		**0.60**		**4,050.00**
1	EMERY SAPP & SONS, INC.		0.15		1,012.50
2	APAC-CENTRAL, INC.		0.11		742.50
0360	880(I)7000	FLAGGER	90.000	SD	
	Engineer's Estimate		**150.00**		**13,500.00**
1	EMERY SAPP & SONS, INC.		61.70		5,553.00
2	APAC-CENTRAL, INC.		285.00		25,650.00
0370	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	90.000	SD	
	Engineer's Estimate		**16.00**		**1,440.00**
1	EMERY SAPP & SONS, INC.		20.00		1,800.00
2	APAC-CENTRAL, INC.		26.50		2,385.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0005	**CONSTRUCTION - CIRB-258D(071)RB**				
0380	641 2110	MOBILIZATION	1.000	LSUM	
	Engineer's Estimate		**165,000.00**		**165,000.00**
1	EMERY SAPP & SONS, INC.		28,001.57		28,001.57
2	APAC-CENTRAL, INC.		305,245.11		305,245.11