**Letting Date:** October 14, 2021, 10:30 A.M.
**Call Order:** 209 **Contract ID:** 210258
**J/P No.:** 24241(07) **Project No.:** STP-270C(041)PM **Contract Time:**
**County:** STATE OF TEXAS
**Description:** GRADE AND SURFACE
SH-136: FROM THE TEXAS STATE LINE, EXTEND NORTH.
PROJECT LENGTH = 4.469 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| | Engineer's Estimate | 11,798,046.85 | | |
| 1 | J & R SAND COMPANY, INC. | 12,453,375.35 | 105.55 | 100.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | 13,617,009.90 | 115.42 | 109.34 |

**Letting Date:** October 14, 2021, 10:30 A.M.
**Call Order:** 209 **Contract ID:** 210258

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001 ROADWAY** | | | | |
| 0010 | 201(A)1200 | CLEARING AND GRUBBING | 1.000 | LSUM |
| | **Engineer's Estimate** | | **41,211.00** | **41,211.00** |
| 1 | J & R SAND COMPANY, INC. | | 5,000.00 | 5,000.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 94,000.00 | 94,000.00 |
| 0020 | 202(A)2200 | UNCLASSIFIED EXCAVATION | 113,112.000 | CY |
| | **Engineer's Estimate** | | **7.00** | **791,784.00** |
| 1 | J & R SAND COMPANY, INC. | | 11.00 | 1,244,232.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 7.40 | 837,028.80 |
| 0030 | 202(D)2500 | UNCLASSIFIED BORROW | 1,492.000 | CY |
| | **Engineer's Estimate** | | **12.00** | **17,904.00** |
| 1 | J & R SAND COMPANY, INC. | | 10.00 | 14,920.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 11.85 | 17,680.20 |
| 0040 | 221(B)2300 | TEMPORARY SILT FENCE | 47,200.000 | LF |
| | **Engineer's Estimate** | | **3.00** | **141,600.00** |
| 1 | J & R SAND COMPANY, INC. | | 3.98 | 187,856.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 4.25 | 200,600.00 |
| 0050 | 221(E)2600 | TEMPORARY SILT DIKE | 238.000 | LF |
| | **Engineer's Estimate** | | **17.00** | **4,046.00** |
| 1 | J & R SAND COMPANY, INC. | | 25.95 | 6,176.10 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 27.50 | 6,545.00 |
| 0060 | 230(A)7200 | SOLID SLAB SODDING | 62,833.000 | SY |
| | **Engineer's Estimate** | | **6.00** | **376,998.00** |
| 1 | J & R SAND COMPANY, INC. | | 5.97 | 375,113.01 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 6.75 | 424,122.75 |
| 0061 | 233(A)0200 | VEGETATIVE MULCHING | 13.000 | AC |
| | **Engineer's Estimate** | | **500.00** | **6,500.00** |
| 1 | J & R SAND COMPANY, INC. | | 3,985.00 | 51,805.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 4,225.00 | 54,925.00 |
| 0070 | 241 3100 | MOWING | 300.520 | AC |
| | **Engineer's Estimate** | | **400.00** | **120,208.00** |
| 1 | J & R SAND COMPANY, INC. | | 422.00 | 126,819.44 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 450.00 | 135,234.00 |
| 0080 | 305 2100 | CALICHE BASE | 44,981.000 | CY |
| | **Engineer's Estimate** | | **32.00** | **1,439,392.00** |
| 1 | J & R SAND COMPANY, INC. | | 16.50 | 742,186.50 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 31.50 | 1,416,901.50 |
| 0088 | 307(C)3400 | PORTLAND CEMENT | 2,875.000 | TON |
| | **Engineer's Estimate** | | **160.00** | **460,000.00** |
| 1 | J & R SAND COMPANY, INC. | | 203.00 | 583,625.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 157.75 | 453,531.25 |
| 0089 | 307(E)3600 | CEMENTITIOUS STABILIZED SUBGRADE | 149,437.000 | SY |
| | **Engineer's Estimate** | | **3.50** | **523,029.50** |
| 1 | J & R SAND COMPANY, INC. | | 5.00 | 747,185.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 3.85 | 575,332.45 |

**Letting Date:** October 14, 2021, 10:30 A.M.
**Call Order:** 209 **Contract ID:** 210258

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001 ROADWAY** | | | | |
| 0090 | 307(K)4200 | STABILIZED SUBGRADE | 7,253.000 | SY |
| | **Engineer's Estimate** | | **9.00** | **65,277.00** |
| 1 | J & R SAND COMPANY, INC. | | 9.50 | 68,903.50 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 8.90 | 64,551.70 |
| 0110 | 402(E)2600 | TRAFFIC BOUND SURFACE COURSE TYPE E | 2,240.000 | TON |
| | **Engineer's Estimate** | | **46.50** | **104,160.00** |
| 1 | J & R SAND COMPANY, INC. | | 80.00 | 179,200.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 45.85 | 102,704.00 |
| 0120 | 407(B)7300 | TACK COAT | 25,804.000 | GAL |
| | **Engineer's Estimate** | | **4.00** | **103,216.00** |
| 1 | J & R SAND COMPANY, INC. | | 2.30 | 59,349.20 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 3.60 | 92,894.40 |
| 0130 | 408 8100 | PRIME COAT | 91,198.000 | GAL |
| | **Engineer's Estimate** | | **3.50** | **319,193.00** |
| 1 | J & R SAND COMPANY, INC. | | 3.30 | 300,953.40 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 3.60 | 328,312.80 |
| 0140 | 411(B)1320 | SUPERPAVE, TYPE S3(PG 70-28 OK) | 12,030.000 | TON |
| | **Engineer's Estimate** | | **95.00** | **1,142,850.00** |
| 1 | J & R SAND COMPANY, INC. | | 107.00 | 1,287,210.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 123.00 | 1,479,690.00 |
| 0150 | 411(B)1330 | SUPERPAVE, TYPE S3(PG 64-22 OK) | 32,194.000 | TON |
| | **Engineer's Estimate** | | **90.00** | **2,897,460.00** |
| 1 | J & R SAND COMPANY, INC. | | 101.00 | 3,251,594.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 114.10 | 3,673,335.40 |
| 0160 | 411(C)1420 | SUPERPAVE, TYPE S4(PG 70-28 OK) | 7,881.000 | TON |
| | **Engineer's Estimate** | | **110.00** | **866,910.00** |
| 1 | J & R SAND COMPANY, INC. | | 116.00 | 914,196.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 121.75 | 959,511.75 |
| 0170 | 411(C)1430 | SUPERPAVE, TYPE S4(PG 64-22 OK) | 13,353.000 | TON |
| | **Engineer's Estimate** | | **100.00** | **1,335,300.00** |
| 1 | J & R SAND COMPANY, INC. | | 108.00 | 1,442,124.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 113.75 | 1,518,903.75 |
| 0180 | 413(A)4200 | RUMBLE STRIP-METHOD HMA-CON | 52,400.000 | LF |
| | **Engineer's Estimate** | | **0.35** | **18,340.00** |
| 1 | J & R SAND COMPANY, INC. | | 0.15 | 7,860.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 0.20 | 10,480.00 |
| 0190 | 613(B)5516 | 24" CORR. GALV. STEEL PIPE | 216.000 | LF |
| | **Engineer's Estimate** | | **75.00** | **16,200.00** |
| 1 | J & R SAND COMPANY, INC. | | 75.00 | 16,200.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 50.00 | 10,800.00 |
| 0200 | 619(A)6200 | REMOVAL OF STRUCTURES & OBSTRUCTIONS | 1.000 | LSUM |
| | **Engineer's Estimate** | | **24,851.00** | **24,851.00** |
| 1 | J & R SAND COMPANY, INC. | | 2,500.00 | 2,500.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 24,500.00 | 24,500.00 |

**Letting Date:** October 14, 2021, 10:30 A.M.
**Call Order:** 209 **Contract ID:** 210258

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0210 | 619(B)6364 | REMOVAL OF ASPHALT PAVEMENT | 9,026.000 | SY | |
| | **Engineer's Estimate** | | **8.00** | | **72,208.00** |
| 1 | J & R SAND COMPANY, INC. | | 4.70 | | 42,422.20 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 3.50 | | 31,591.00 |
| 0220 | 619(C)6600 | SAWING PAVEMENT | 974.000 | LF | |
| | **Engineer's Estimate** | | **7.00** | | **6,818.00** |
| 1 | J & R SAND COMPANY, INC. | | 4.00 | | 3,896.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 10.60 | | 10,324.40 |

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002 TRAFFIC CONTROL** | | | | | |
| 0230 | 857(C)9400 | REMOVABLE PAVEMENT MARKING TAPE(4" WIDE) | 11,790.000 | LF | |
| | **Engineer's Estimate** | | **0.60** | | **7,074.00** |
| 1 | J & R SAND COMPANY, INC. | | 1.50 | | 17,685.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 1.60 | | 18,864.00 |
| 0240 | 857(F)9700 | PAVEMENT MRKNG.REMOVAL(TRAF.STRP) | 4,980.000 | LF | |
| | **Engineer's Estimate** | | **0.30** | | **1,494.00** |
| 1 | J & R SAND COMPANY, INC. | | 0.75 | | 3,735.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 0.50 | | 2,490.00 |
| 0250 | 858(A)0224 | PAVE.MARKERS CLASS A TYPE 2-C | 1,066.000 | EA | |
| | **Engineer's Estimate** | | **6.70** | | **7,142.20** |
| 1 | J & R SAND COMPANY, INC. | | 5.00 | | 5,330.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 5.30 | | 5,649.80 |
| 0260 | 858(A)0228 | PAVE.MARKERS CLASS A TYPE 2-D | 533.000 | EA | |
| | **Engineer's Estimate** | | **4.75** | | **2,531.75** |
| 1 | J & R SAND COMPANY, INC. | | 5.00 | | 2,665.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 5.30 | | 2,824.90 |
| 0270 | 876(A)3210 | (PL)TRUCK MOUNTED ATTENUATOR | 90.000 | SD | |
| | **Engineer's Estimate** | | **22.00** | | **1,980.00** |
| 1 | J & R SAND COMPANY, INC. | | 25.00 | | 2,250.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 26.50 | | 2,385.00 |
| 0280 | 880(B)6300 | CONSTRUCTION SIGNS 0 TO 6.25 SF | 7,350.000 | SD | |
| | **Engineer's Estimate** | | **0.75** | | **5,512.50** |
| 1 | J & R SAND COMPANY, INC. | | 0.25 | | 1,837.50 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 0.30 | | 2,205.00 |
| 0290 | 880(B)6310 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 5,250.000 | SD | |
| | **Engineer's Estimate** | | **1.00** | | **5,250.00** |
| 1 | J & R SAND COMPANY, INC. | | 2.00 | | 10,500.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 2.15 | | 11,287.50 |
| 0300 | 880(B)6320 | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 6,525.000 | SD | |
| | **Engineer's Estimate** | | **2.00** | | **13,050.00** |
| 1 | J & R SAND COMPANY, INC. | | 2.75 | | 17,943.75 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 3.00 | | 19,575.00 |

**Letting Date:** October 14, 2021, 10:30 A.M.
**Call Order:** 209 **Contract ID:** 210258

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002** | **TRAFFIC CONTROL** | | | | |
| 0310 | 880(C)6410 | CONSTRUCTION BARRICADES(TYPE III) | 2,925.000 | SD | |
| | **Engineer's Estimate** | | **1.25** | | **3,656.25** |
| 1 | J & R SAND COMPANY, INC. | | 2.00 | | 5,850.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 2.15 | | 6,288.75 |
| 0320 | 880(C)6420 | WING BARRICADES | 1,050.000 | SD | |
| | **Engineer's Estimate** | | **1.35** | | **1,417.50** |
| 1 | J & R SAND COMPANY, INC. | | 5.00 | | 5,250.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 5.30 | | 5,565.00 |
| 0330 | 880(E)6607 | WARNING LIGHTS(TYPE B) | 5,625.000 | SD | |
| | **Engineer's Estimate** | | **1.00** | | **5,625.00** |
| 1 | J & R SAND COMPANY, INC. | | 0.25 | | 1,406.25 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 0.30 | | 1,687.50 |
| 0340 | 880(F)6700 | DRUMS | 9,825.000 | SD | |
| | **Engineer's Estimate** | | **0.50** | | **4,912.50** |
| 1 | J & R SAND COMPANY, INC. | | 0.75 | | 7,368.75 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 0.80 | | 7,860.00 |
| 0350 | 880(G)6805 | CHANNELIZER CONES | 2,100.000 | SD | |
| | **Engineer's Estimate** | | **0.35** | | **735.00** |
| 1 | J & R SAND COMPANY, INC. | | 0.75 | | 1,575.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 0.80 | | 1,680.00 |
| 0360 | 880(I)7000 | FLAGGER | 45.000 | SD | |
| | **Engineer's Estimate** | | **200.00** | | **9,000.00** |
| 1 | J & R SAND COMPANY, INC. | | 125.00 | | 5,625.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 106.00 | | 4,770.00 |
| 0370 | 882(A)8210 | PORT.CHANGEABLE MESSAGE SIGN | 553.000 | SD | |
| | **Engineer's Estimate** | | **15.00** | | **8,295.00** |
| 1 | J & R SAND COMPANY, INC. | | 15.00 | | 8,295.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 15.90 | | 8,792.70 |

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0003** | **TRAFFIC SIGNING AND STRIPING** | | | | |
| 0380 | 413(F)4700 | SINUSOIDAL RUMBLE STRIP | 81,000.000 | LF | |
| | **Engineer's Estimate** | | **0.36** | | **29,160.00** |
| 1 | J & R SAND COMPANY, INC. | | 0.15 | | 12,150.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 0.20 | | 16,200.00 |
| 0390 | 805(A)3252 | (PL)REMOVAL OF EXISTING SIGNS | 3.000 | EA | |
| | **Engineer's Estimate** | | **97.80** | | **293.40** |
| 1 | J & R SAND COMPANY, INC. | | 300.00 | | 900.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 318.00 | | 954.00 |
| 0400 | 850(A)1200 | SHEET ALUMINUM SIGNS | 283.000 | SF | |
| | **Engineer's Estimate** | | **23.00** | | **6,509.00** |
| 1 | J & R SAND COMPANY, INC. | | 20.00 | | 5,660.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 21.20 | | 5,999.60 |

**Letting Date:** October 14, 2021, 10:30 A.M.
**Call Order:** 209 **Contract ID:** 210258

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0003** | **TRAFFIC SIGNING AND STRIPING** | | |
| 0410 | 851(C)2430 | 2 1/2" SQUARE TUBE POST | 300.000 | LF |
| | **Engineer's Estimate** | | **11.00** | **3,300.00** |
| 1 | J & R SAND COMPANY, INC. | | 10.00 | 3,000.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 10.60 | 3,180.00 |
| 0420 | 856(A)8204 | TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE) | 66,615.000 | LF |
| | **Engineer's Estimate** | | **0.75** | **49,961.25** |
| 1 | J & R SAND COMPANY, INC. | | 0.85 | 56,622.75 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 1.00 | 66,615.00 |
| 0430 | 856(A)8216 | TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE) | 140.000 | LF |
| | **Engineer's Estimate** | | **12.00** | **1,680.00** |
| 1 | J & R SAND COMPANY, INC. | | 15.00 | 2,100.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 15.90 | 2,226.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0004** | **STAKING** | | |
| 0440 | 642(B)3300 | CONSTRUCTION STAKING LEVEL II | 1.000 | LSUM |
| | **Engineer's Estimate** | | **150,000.00** | **150,000.00** |
| 1 | J & R SAND COMPANY, INC. | | 44,300.00 | 44,300.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 77,910.00 | 77,910.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0005** | **CONSTRUCTION** | | |
| 0450 | 220 1100 | SWPPP DOCUMENTATION AND MANAGEMENT | 1.000 | LSUM |
| | **Engineer's Estimate** | | **9,012.00** | **9,012.00** |
| 1 | J & R SAND COMPANY, INC. | | 10,000.00 | 10,000.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 23,500.00 | 23,500.00 |
| 0460 | 641 2110 | MOBILIZATION | 1.000 | LSUM |
| | **Engineer's Estimate** | | **575,000.00** | **575,000.00** |
| 1 | J & R SAND COMPANY, INC. | | 560,000.00 | 560,000.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 795,000.00 | 795,000.00 |