Letting Date: September 16, 2021, 10:30 A.M.
Call Order: 703 **Contract ID:** 210266
J/P No.: 32883(04) **Project No.:** STP-209C(081)CI **Contract Time:**
County: CANADIAN
Description: BRIDGE AND APPROACHES
COUNTY ROAD (EW-89): OVER TRIBUTARY TO WOLF CREEK,
5.9 MILES WEST OF THE SH-74 JUNCTION NEAR PIEDMONT.
PROJECT LENGTH = 0.135 MILE

	VENDORNAME	PROPOSALITEMTO		
1	SEWELL BROS., INC.	721,246.19	91.84	100.00
2	RRY SERVICES LLC	734,597.04	93.54	101.85
3	K & R BUILDERS, INC.	749,903.47	95.49	103.97
	Engineer's Estimate	785,292.05		
4	Central Bridge Company	975,009.19	124.16	135.18
5	BRIDGECO CONTRACTORS, INC.	1,108,481.33	141.16	153.69

Letting Date: September 16, 2021, 10:30 A.M.
Call Order: 703 **Contract ID:** 210266

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	201(A)1200	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**15,000.00**		**15,000.00**
1	SEWELL BROS., INC.		15,000.00		15,000.00
2	RRY SERVICES LLC		10,000.00		10,000.00
3	K & R BUILDERS, INC.		10,500.00		10,500.00
4	Central Bridge Company		30,000.00		30,000.00
5	BRIDGECO CONTRACTORS, INC.		20,845.00		20,845.00
0020	202(A)2200	UNCLASSIFIED EXCAVATION	2,558.000	CY	
	Engineer's Estimate		**12.00**		**30,696.00**
1	SEWELL BROS., INC.		14.00		35,812.00
2	RRY SERVICES LLC		7.00		17,906.00
3	K & R BUILDERS, INC.		16.25		41,567.50
4	Central Bridge Company		10.00		25,580.00
5	BRIDGECO CONTRACTORS, INC.		13.00		33,254.00
0030	202(D)2500	UNCLASSIFIED BORROW	556.000	CY	
	Engineer's Estimate		**15.00**		**8,340.00**
1	SEWELL BROS., INC.		10.00		5,560.00
2	RRY SERVICES LLC		14.00		7,784.00
3	K & R BUILDERS, INC.		14.75		8,201.00
4	Central Bridge Company		11.00		6,116.00
5	BRIDGECO CONTRACTORS, INC.		15.00		8,340.00
0040	221(B)2300	TEMPORARY SILT FENCE	471.000	LF	
	Engineer's Estimate		**2.75**		**1,295.25**
1	SEWELL BROS., INC.		5.50		2,590.50
2	RRY SERVICES LLC		3.50		1,648.50
3	K & R BUILDERS, INC.		5.00		2,355.00
4	Central Bridge Company		2.50		1,177.50
5	BRIDGECO CONTRACTORS, INC.		5.50		2,590.50
0050	221(E)2600	TEMPORARY SILT DIKE	371.000	LF	
	Engineer's Estimate		**12.00**		**4,452.00**
1	SEWELL BROS., INC.		13.00		4,823.00
2	RRY SERVICES LLC		19.59		7,267.89
3	K & R BUILDERS, INC.		12.00		4,452.00
4	Central Bridge Company		19.59		7,267.89
5	BRIDGECO CONTRACTORS, INC.		13.50		5,008.50
0060	228 5100	EROSION CONTROL MAT	852.000	SY	
	Engineer's Estimate		**10.00**		**8,520.00**
1	SEWELL BROS., INC.		3.30		2,811.60
2	RRY SERVICES LLC		25.00		21,300.00
3	K & R BUILDERS, INC.		3.30		2,811.60
4	Central Bridge Company		23.95		20,405.40
5	BRIDGECO CONTRACTORS, INC.		400.00		340,800.00
0070	230(A)7200	SOLID SLAB SODDING	8,224.000	SY	
	Engineer's Estimate		**5.00**		**41,120.00**
1	SEWELL BROS., INC.		2.20		18,092.80
2	RRY SERVICES LLC		2.40		19,737.60
3	K & R BUILDERS, INC.		2.20		18,092.80
4	Central Bridge Company		2.30		18,915.20
5	BRIDGECO CONTRACTORS, INC.		2.20		18,092.80

Letting Date: September 16, 2021, 10:30 A.M.
Call Order: 703 **Contract ID:** 210266

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0080	232(A)9200	SEEDING METHOD A	0.170	AC	
	Engineer's Estimate		**2,000.00**		**340.00**
1	SEWELL BROS., INC.		8,800.00		1,496.00
2	RRY SERVICES LLC		6,000.00		1,020.00
3	K & R BUILDERS, INC.		4,000.00		680.00
4	Central Bridge Company		6,000.00		1,020.00
5	BRIDGECO CONTRACTORS, INC.		8,100.00		1,377.00
0090	233(A)0200	VEGETATIVE MULCHING	4.740	AC	
	Engineer's Estimate		**1,000.00**		**4,740.00**
1	SEWELL BROS., INC.		1,300.00		6,162.00
2	RRY SERVICES LLC		500.00		2,370.00
3	K & R BUILDERS, INC.		1,000.00		4,740.00
4	Central Bridge Company		500.00		2,370.00
5	BRIDGECO CONTRACTORS, INC.		1,300.00		6,162.00
0100	307(K)4200	STABILIZED SUBGRADE	2,154.000	SY	
	Engineer's Estimate		**6.00**		**12,924.00**
1	SEWELL BROS., INC.		6.50		14,001.00
2	RRY SERVICES LLC		7.30		15,724.20
3	K & R BUILDERS, INC.		7.70		16,585.80
4	Central Bridge Company		14.00		30,156.00
5	BRIDGECO CONTRACTORS, INC.		12.00		25,848.00
0110	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	461.000	TON	
	Engineer's Estimate		**120.00**		**55,320.00**
1	SEWELL BROS., INC.		130.00		59,930.00
2	RRY SERVICES LLC		120.00		55,320.00
3	K & R BUILDERS, INC.		126.50		58,316.50
4	Central Bridge Company		132.00		60,852.00
5	BRIDGECO CONTRACTORS, INC.		126.00		58,086.00
0120	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	272.000	TON	
	Engineer's Estimate		**150.00**		**40,800.00**
1	SEWELL BROS., INC.		145.00		39,440.00
2	RRY SERVICES LLC		130.00		35,360.00
3	K & R BUILDERS, INC.		137.50		37,400.00
4	Central Bridge Company		144.00		39,168.00
5	BRIDGECO CONTRACTORS, INC.		138.60		37,699.20
0130	509(D)0500	CLASS C CONCRETE	10.000	CY	
	Engineer's Estimate		**350.00**		**3,500.00**
1	SEWELL BROS., INC.		350.00		3,500.00
2	RRY SERVICES LLC		350.00		3,500.00
3	K & R BUILDERS, INC.		325.00		3,250.00
4	Central Bridge Company		250.00		2,500.00
5	BRIDGECO CONTRACTORS, INC.		350.00		3,500.00
0140	613(EE)5968	(SP) 18" CORRUGATED POLYPROPYLENE PIPE	76.000	LF	
	Engineer's Estimate		**50.00**		**3,800.00**
1	SEWELL BROS., INC.		68.00		5,168.00
2	RRY SERVICES LLC		65.00		4,940.00
3	K & R BUILDERS, INC.		80.00		6,080.00
4	Central Bridge Company		75.00		5,700.00
5	BRIDGECO CONTRACTORS, INC.		49.00		3,724.00

Letting Date: September 16, 2021, 10:30 A.M.
Call Order: 703 **Contract ID:** 210266

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0150	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	SEWELL BROS., INC.	5,000.00	5,000.00
2	RRY SERVICES LLC	1,000.00	1,000.00
3	K & R BUILDERS, INC.	3,500.00	3,500.00
4	Central Bridge Company	15,000.00	15,000.00
5	BRIDGECO CONTRACTORS, INC.	4,000.00	4,000.00
0160	619(C)6600	SAWING PAVEMENT	45.000 LF
	Engineer's Estimate	**2.50**	**112.50**
1	SEWELL BROS., INC.	10.00	450.00
2	RRY SERVICES LLC	5.00	225.00
3	K & R BUILDERS, INC.	12.99	584.55
4	Central Bridge Company	20.00	900.00
5	BRIDGECO CONTRACTORS, INC.	8.00	360.00
0170	624(C)3405	FENCE-STYLE SWF (5 BARBED WIRE)	878.000 LF
	Engineer's Estimate	**10.00**	**8,780.00**
1	SEWELL BROS., INC.	13.75	12,072.50
2	RRY SERVICES LLC	12.50	10,975.00
3	K & R BUILDERS, INC.	13.75	12,072.50
4	Central Bridge Company	22.00	19,316.00
5	BRIDGECO CONTRACTORS, INC.	13.75	12,072.50

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 BRIDGE 'A' - NBI NO.32231			
0180	501(B)1300	SUBSTRUCTURE EXCAVATION COMMON	120.000 CY
	Engineer's Estimate	**25.00**	**3,000.00**
1	SEWELL BROS., INC.	15.00	1,800.00
2	RRY SERVICES LLC	15.00	1,800.00
3	K & R BUILDERS, INC.	10.00	1,200.00
4	Central Bridge Company	35.00	4,200.00
5	BRIDGECO CONTRACTORS, INC.	10.00	1,200.00
0190	501(G)1800	CLSM BACKFILL	70.000 CY
	Engineer's Estimate	**200.00**	**14,000.00**
1	SEWELL BROS., INC.	170.00	11,900.00
2	RRY SERVICES LLC	150.00	10,500.00
3	K & R BUILDERS, INC.	190.00	13,300.00
4	Central Bridge Company	225.00	15,750.00
5	BRIDGECO CONTRACTORS, INC.	200.00	14,000.00
0200	503(A)4230	PRESTRESSED CONCRETE BEAMS (TYPE III)	318.670 LF
	Engineer's Estimate	**240.00**	**76,480.80**
1	SEWELL BROS., INC.	210.00	66,920.70
2	RRY SERVICES LLC	225.00	71,700.75
3	K & R BUILDERS, INC.	225.00	71,700.75
4	Central Bridge Company	300.00	95,601.00
5	BRIDGECO CONTRACTORS, INC.	234.00	74,568.78

Letting Date: September 16, 2021, 10:30 A.M.
Call Order: 703 **Contract ID:** 210266

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**BRIDGE 'A' - NBI NO.32231**				
0210	504(A)5200	APPROACH SLAB	141.600	SY	
	Engineer's Estimate		**200.00**		**28,320.00**
1	SEWELL BROS., INC.		280.00		39,648.00
2	RRY SERVICES LLC		200.00		28,320.00
3	K & R BUILDERS, INC.		247.00		34,975.20
4	Central Bridge Company		250.00		35,400.00
5	BRIDGECO CONTRACTORS, INC.		276.50		39,152.40
0220	504(B)5300	SAW-CUT GROOVING	364.500	SY	
	Engineer's Estimate		**5.00**		**1,822.50**
1	SEWELL BROS., INC.		9.65		3,517.43
2	RRY SERVICES LLC		8.80		3,207.60
3	K & R BUILDERS, INC.		9.90		3,608.55
4	Central Bridge Company		8.80		3,207.60
5	BRIDGECO CONTRACTORS, INC.		9.70		3,535.65
0230	504(D)5410	CONCRETE RAIL (TR3)	216.600	LF	
	Engineer's Estimate		**80.00**		**17,328.00**
1	SEWELL BROS., INC.		75.00		16,245.00
2	RRY SERVICES LLC		85.00		18,411.00
3	K & R BUILDERS, INC.		82.00		17,761.20
4	Central Bridge Company		95.00		20,577.00
5	BRIDGECO CONTRACTORS, INC.		81.00		17,544.60
0240	506(A)7200	STRUCTURAL STEEL	130.000	LB	
	Engineer's Estimate		**4.00**		**520.00**
1	SEWELL BROS., INC.		3.00		390.00
2	RRY SERVICES LLC		4.00		520.00
3	K & R BUILDERS, INC.		4.00		520.00
4	Central Bridge Company		7.00		910.00
5	BRIDGECO CONTRACTORS, INC.		8.50		1,105.00
0250	507(A)8210	WEATHERING STEEL FIXED BEARING ASSEMBLY	8.000	EA	
	Engineer's Estimate		**1,000.00**		**8,000.00**
1	SEWELL BROS., INC.		800.00		6,400.00
2	RRY SERVICES LLC		750.00		6,000.00
3	K & R BUILDERS, INC.		645.00		5,160.00
4	Central Bridge Company		1,100.00		8,800.00
5	BRIDGECO CONTRACTORS, INC.		771.90		6,175.20
0260	509(A)0210	CLASS AA CONCRETE	100.600	CY	
	Engineer's Estimate		**700.00**		**70,420.00**
1	SEWELL BROS., INC.		600.00		60,360.00
2	RRY SERVICES LLC		675.00		67,905.00
3	K & R BUILDERS, INC.		705.00		70,923.00
4	Central Bridge Company		1,000.00		100,600.00
5	BRIDGECO CONTRACTORS, INC.		600.00		60,360.00
0270	509(B)0320	CLASS A CONCRETE	44.600	CY	
	Engineer's Estimate		**850.00**		**37,910.00**
1	SEWELL BROS., INC.		650.00		28,990.00
2	RRY SERVICES LLC		710.00		31,666.00
3	K & R BUILDERS, INC.		760.00		33,896.00
4	Central Bridge Company		975.00		43,485.00
5	BRIDGECO CONTRACTORS, INC.		600.00		26,760.00

Letting Date: September 16, 2021, 10:30 A.M.
Call Order: 703 **Contract ID:** 210266

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**BRIDGE 'A' - NBI NO.32231**				
0280	511(A)2210	REINFORCING STEEL	23,170.000	LB	
	Engineer's Estimate		**1.40**		**32,438.00**
1	SEWELL BROS., INC.		1.35		31,279.50
2	RRY SERVICES LLC		1.25		28,962.50
3	K & R BUILDERS, INC.		1.23		28,499.10
4	Central Bridge Company		1.10		25,487.00
5	BRIDGECO CONTRACTORS, INC.		1.28		29,657.60
0290	514(A)5210	PILES, FURNISHED (HP 10X42)	434.000	LF	
	Engineer's Estimate		**35.00**		**15,190.00**
1	SEWELL BROS., INC.		40.00		17,360.00
2	RRY SERVICES LLC		65.00		28,210.00
3	K & R BUILDERS, INC.		42.00		18,228.00
4	Central Bridge Company		55.00		23,870.00
5	BRIDGECO CONTRACTORS, INC.		44.60		19,356.40
0300	514(B)5310	PILES, DRIVEN (HP 10X42)	434.000	LF	
	Engineer's Estimate		**20.00**		**8,680.00**
1	SEWELL BROS., INC.		20.00		8,680.00
2	RRY SERVICES LLC		10.00		4,340.00
3	K & R BUILDERS, INC.		18.00		7,812.00
4	Central Bridge Company		20.00		8,680.00
5	BRIDGECO CONTRACTORS, INC.		15.00		6,510.00
0310	514(K)6200	(PL)PILOT HOLES	302.000	LF	
	Engineer's Estimate		**125.00**		**37,750.00**
1	SEWELL BROS., INC.		115.00		34,730.00
2	RRY SERVICES LLC		125.00		37,750.00
3	K & R BUILDERS, INC.		90.00		27,180.00
4	Central Bridge Company		125.00		37,750.00
5	BRIDGECO CONTRACTORS, INC.		88.30		26,666.60
0320	514(L)6300	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000	EA	
	Engineer's Estimate		**400.00**		**400.00**
1	SEWELL BROS., INC.		400.00		400.00
2	RRY SERVICES LLC		400.00		400.00
3	K & R BUILDERS, INC.		400.00		400.00
4	Central Bridge Company		400.00		400.00
5	BRIDGECO CONTRACTORS, INC.		400.00		400.00
0330	601(B)1230	TYPE I-A PLAIN RIPRAP	1,060.000	TON	
	Engineer's Estimate		**45.00**		**47,700.00**
1	SEWELL BROS., INC.		54.00		57,240.00
2	RRY SERVICES LLC		59.00		62,540.00
3	K & R BUILDERS, INC.		59.71		63,292.60
4	Central Bridge Company		70.00		74,200.00
5	BRIDGECO CONTRACTORS, INC.		59.50		63,070.00
0340	601(C)1310	TYPE I-A FILTER BLANKET	180.000	TON	
	Engineer's Estimate		**40.00**		**7,200.00**
1	SEWELL BROS., INC.		44.00		7,920.00
2	RRY SERVICES LLC		50.00		9,000.00
3	K & R BUILDERS, INC.		48.03		8,645.40
4	Central Bridge Company		60.00		10,800.00
5	BRIDGECO CONTRACTORS, INC.		58.00		10,440.00

Letting Date: September 16, 2021, 10:30 A.M.
Call Order: 703 **Contract ID:** 210266

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A' - NBI NO.32231**			
0350	613(H)6205	6" PERFORATED PIPE UNDERDRAIN ROUND	64.000 LF	
	Engineer's Estimate		**30.00**	**1,920.00**
1	SEWELL BROS., INC.		35.00	2,240.00
2	RRY SERVICES LLC		40.00	2,560.00
3	K & R BUILDERS, INC.		31.25	2,000.00
4	Central Bridge Company		45.00	2,880.00
5	BRIDGECO CONTRACTORS, INC.		52.00	3,328.00
0360	613(I)6310	6" NON-PERF.PIPE UNDERDRAIN RND.	22.000 LF	
	Engineer's Estimate		**30.00**	**660.00**
1	SEWELL BROS., INC.		35.00	770.00
2	RRY SERVICES LLC		40.00	880.00
3	K & R BUILDERS, INC.		61.25	1,347.50
4	Central Bridge Company		48.00	1,056.00
5	BRIDGECO CONTRACTORS, INC.		65.00	1,430.00
0370	619(D)6700	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**25,000.00**	**25,000.00**
1	SEWELL BROS., INC.		20,000.00	20,000.00
2	RRY SERVICES LLC		10,000.00	10,000.00
3	K & R BUILDERS, INC.		20,000.00	20,000.00
4	Central Bridge Company		47,000.00	47,000.00
5	BRIDGECO CONTRACTORS, INC.		19,000.00	19,000.00
0380	623(A)1210	BEAM GUARDRAIL W-BEAM SINGLE	100.000 LF	
	Engineer's Estimate		**25.00**	**2,500.00**
1	SEWELL BROS., INC.		29.00	2,900.00
2	RRY SERVICES LLC		24.00	2,400.00
3	K & R BUILDERS, INC.		24.75	2,475.00
4	Central Bridge Company		22.50	2,250.00
5	BRIDGECO CONTRACTORS, INC.		33.60	3,360.00
0390	623(F)1724	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**1,750.00**	**7,000.00**
1	SEWELL BROS., INC.		2,282.00	9,128.00
2	RRY SERVICES LLC		2,125.00	8,500.00
3	K & R BUILDERS, INC.		2,200.00	8,800.00
4	Central Bridge Company		1,975.00	7,900.00
5	BRIDGECO CONTRACTORS, INC.		3,145.00	12,580.00
0400	623(G)1800	GUARDRAIL END TREATMENT (GET)	4.000 EA	
	Engineer's Estimate		**3,000.00**	**12,000.00**
1	SEWELL BROS., INC.		3,000.00	12,000.00
2	RRY SERVICES LLC		2,835.00	11,340.00
3	K & R BUILDERS, INC.		2,887.50	11,550.00
4	Central Bridge Company		2,625.00	10,500.00
5	BRIDGECO CONTRACTORS, INC.		3,145.00	12,580.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC**			

Letting Date: September 16, 2021, 10:30 A.M.
Call Order: 703 **Contract ID:** 210266

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 TRAFFIC				
0410	856(A)8200	TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)	2,868.000 LF	
	Engineer's Estimate		**1.25**	**3,585.00**
1	SEWELL BROS., INC.		1.42	4,072.56
2	RRY SERVICES LLC		1.50	4,302.00
3	K & R BUILDERS, INC.		1.54	4,416.72
4	Central Bridge Company		1.40	4,015.20
5	BRIDGECO CONTRACTORS, INC.		3.20	9,177.60
0420	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,920.000 SD	
	Engineer's Estimate		**0.50**	**960.00**
1	SEWELL BROS., INC.		0.04	76.80
2	RRY SERVICES LLC		0.02	38.40
3	K & R BUILDERS, INC.		0.02	38.40
4	Central Bridge Company		0.02	38.40
5	BRIDGECO CONTRACTORS, INC.		1.60	3,072.00
0430	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	480.000 SD	
	Engineer's Estimate		**0.60**	**288.00**
1	SEWELL BROS., INC.		0.28	134.40
2	RRY SERVICES LLC		0.27	129.60
3	K & R BUILDERS, INC.		0.28	134.40
4	Central Bridge Company		0.25	120.00
5	BRIDGECO CONTRACTORS, INC.		2.15	1,032.00
0440	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	240.000 SD	
	Engineer's Estimate		**1.00**	**240.00**
1	SEWELL BROS., INC.		1.80	432.00
2	RRY SERVICES LLC		1.89	453.60
3	K & R BUILDERS, INC.		1.93	463.20
4	Central Bridge Company		1.75	420.00
5	BRIDGECO CONTRACTORS, INC.		2.20	528.00
0450	880(E)6600	WARNING LIGHTS(TYPE A)	480.000 SD	
	Engineer's Estimate		**0.50**	**240.00**
1	SEWELL BROS., INC.		0.38	182.40
2	RRY SERVICES LLC		0.38	182.40
3	K & R BUILDERS, INC.		0.39	187.20
4	Central Bridge Company		0.35	168.00
5	BRIDGECO CONTRACTORS, INC.		2.15	1,032.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004 STAKING				
0460	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	SEWELL BROS., INC.		4,620.00	4,620.00
2	RRY SERVICES LLC		5,000.00	5,000.00
3	K & R BUILDERS, INC.		5,200.00	5,200.00
4	Central Bridge Company		25,000.00	25,000.00
5	BRIDGECO CONTRACTORS, INC.		5,900.00	5,900.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount

Letting Date: September 16, 2021, 10:30 A.M.
Call Order: 703 **Contract ID:** 210266

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005	**CONSTRUCTION**			
0470	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.		4,000.00	4,000.00
2	RRY SERVICES LLC		1,500.00	1,500.00
3	K & R BUILDERS, INC.		2,500.00	2,500.00
4	Central Bridge Company		7,500.00	7,500.00
5	BRIDGECO CONTRACTORS, INC.		3,200.00	3,200.00
0480	641 2110	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**59,000.00**	**59,000.00**
1	SEWELL BROS., INC.		35,000.00	35,000.00
2	RRY SERVICES LLC		60,000.00	60,000.00
3	K & R BUILDERS, INC.		52,500.00	52,500.00
4	Central Bridge Company		70,000.00	70,000.00
5	BRIDGECO CONTRACTORS, INC.		50,000.00	50,000.00