Letting Date: October 14, 2021, 10:30 A.M.
Call Order: 140 **Contract ID:** 210274
J/P No.: 30033(04) **Project No.:** CIRB-228C(023)RB **Contract Time:**
County: GREER
Description: GRADE, DRAIN, AND SURFACE
COUNTY ROAD (EW-135): FROM THE US-283 JUNCTION,
EXTEND EAST NEAR WILLOW.
PROJECT LENGTH = 3.982 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Caswell Contracting, Inc.	3,839,213.08	90.89	100.00
2	SEWELL BROS., INC.	4,106,312.25	97.22	106.96

Letting Date: October 14, 2021, 10:30 A.M.
Call Order: 140 **Contract ID:** 210274

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	201(A)1200	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**25,000.00**		**25,000.00**
1	Caswell Contracting, Inc.		17,338.68		17,338.68
2	SEWELL BROS., INC.		15,000.00		15,000.00
0020	202(A)2200	UNCLASSIFIED EXCAVATION	40,571.000	CY	
	Engineer's Estimate		**8.00**		**324,568.00**
1	Caswell Contracting, Inc.		6.94		281,562.74
2	SEWELL BROS., INC.		6.00		243,426.00
0030	205(A)6200	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**75,000.00**		**75,000.00**
1	Caswell Contracting, Inc.		115,591.18		115,591.18
2	SEWELL BROS., INC.		100,000.00		100,000.00
0040	221(B)2300	TEMPORARY SILT FENCE	7,439.000	LF	
	Engineer's Estimate		**3.00**		**22,317.00**
1	Caswell Contracting, Inc.		1.71		12,720.69
2	SEWELL BROS., INC.		1.55		11,530.45
0050	221(E)2600	TEMPORARY SILT DIKE	2,840.000	LF	
	Engineer's Estimate		**8.00**		**22,720.00**
1	Caswell Contracting, Inc.		9.22		26,184.80
2	SEWELL BROS., INC.		8.35		23,714.00
0060	230(A)7200	SOLID SLAB SODDING	140,356.000	SY	
	Engineer's Estimate		**2.75**		**385,979.00**
1	Caswell Contracting, Inc.		1.71		240,008.76
2	SEWELL BROS., INC.		1.55		217,551.80
0070	233(A)0200	VEGETATIVE MULCHING	29.000	AC	
	Engineer's Estimate		**750.00**		**21,750.00**
1	Caswell Contracting, Inc.		577.96		16,760.84
2	SEWELL BROS., INC.		525.00		15,225.00
0080	303(A)1210	AGGREGATE BASE TYPE A, PLANT MIXED	18,290.000	CY	
	Engineer's Estimate		**50.00**		**914,500.00**
1	Caswell Contracting, Inc.		58.18		1,064,112.20
2	SEWELL BROS., INC.		65.00		1,188,850.00
0090	326(B)1300	GEOGRID REINFORCEMENT	58,889.000	SY	
	Engineer's Estimate		**1.85**		**108,944.65**
1	Caswell Contracting, Inc.		0.77		45,344.53
2	SEWELL BROS., INC.		0.85		50,055.65
0100	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	5,226.000	TON	
	Engineer's Estimate		**28.00**		**146,328.00**
1	Caswell Contracting, Inc.		28.13		147,007.38
2	SEWELL BROS., INC.		32.00		167,232.00
0110	407(B)7300	TACK COAT	4,082.000	GAL	
	Engineer's Estimate		**3.00**		**12,246.00**
1	Caswell Contracting, Inc.		2.31		9,429.42
2	SEWELL BROS., INC.		2.50		10,205.00

Letting Date: October 14, 2021, 10:30 A.M.

Call Order: 140 **Contract ID:** 210274

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0120	408 8100	PRIME COAT	14,721.000	GAL	
	Engineer's Estimate		**3.50**		**51,523.50**
1	Caswell Contracting, Inc.		3.47		51,081.87
2	SEWELL BROS., INC.		3.85		56,675.85
0130	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	9,313.000	TON	
	Engineer's Estimate		**90.00**		**838,170.00**
1	Caswell Contracting, Inc.		73.53		684,784.89
2	SEWELL BROS., INC.		82.00		763,666.00
0140	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	6,132.000	TON	
	Engineer's Estimate		**90.00**		**551,880.00**
1	Caswell Contracting, Inc.		72.41		444,018.12
2	SEWELL BROS., INC.		81.00		496,692.00
0150	413(B)4300	RUMBLE STRIP-METHOD HMA-CYC GROUP	3.000	EAGP	
	Engineer's Estimate		**1,250.00**		**3,750.00**
1	Caswell Contracting, Inc.		1,733.87		5,201.61
2	SEWELL BROS., INC.		1,500.00		4,500.00
0160	509(D)0500	CLASS C CONCRETE	20.000	CY	
	Engineer's Estimate		**400.00**		**8,000.00**
1	Caswell Contracting, Inc.		462.36		9,247.20
2	SEWELL BROS., INC.		350.00		7,000.00
0170	601(B)1200	TYPE I PLAIN RIPRAP WITH FILTER BLANKET	220.000	TON	
	Engineer's Estimate		**50.00**		**11,000.00**
1	Caswell Contracting, Inc.		56.64		12,460.80
2	SEWELL BROS., INC.		49.00		10,780.00
0180	613(A)5358	28" X 18" R.C.PIPE ARCH CLASS A-III	418.000	LF	
	Engineer's Estimate		**115.00**		**48,070.00**
1	Caswell Contracting, Inc.		127.15		53,148.70
2	SEWELL BROS., INC.		110.00		45,980.00
0190	613(A)5370	43" X 26" R.C.PIPE ARCH CLASS A-III	560.000	LF	
	Engineer's Estimate		**158.00**		**88,480.00**
1	Caswell Contracting, Inc.		208.06		116,513.60
2	SEWELL BROS., INC.		180.00		100,800.00
0200	613(B)5612	28" X 20" CORR. GALV. STEEL PIPE ARCH	471.000	LF	
	Engineer's Estimate		**39.00**		**18,369.00**
1	Caswell Contracting, Inc.		80.91		38,108.61
2	SEWELL BROS., INC.		70.00		32,970.00
0210	613(EE)5960	(SP) 12" CORRUGATED POLYPROPYLENE PIPE	75.000	LF	
	Engineer's Estimate		**25.00**		**1,875.00**
1	Caswell Contracting, Inc.		34.68		2,601.00
2	SEWELL BROS., INC.		30.00		2,250.00
0220	613(M)6964	TYPE B4 CULVERT END TREATMENT	24.000	EA	
	Engineer's Estimate		**1,400.00**		**33,600.00**
1	Caswell Contracting, Inc.		1,387.09		33,290.16
2	SEWELL BROS., INC.		1,200.00		28,800.00

Letting Date: October 14, 2021, 10:30 A.M.
Call Order: 140 **Contract ID:** 210274

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0230	613(M)6988	TYPE CC4 CULVERT END TREATMENT	8.000 EA	
	Engineer's Estimate		**2,800.00**	**22,400.00**
1	Caswell Contracting, Inc.		2,889.78	23,118.24
2	SEWELL BROS., INC.		2,500.00	20,000.00
0240	619(B)6352	REMOVAL OF FENCE	6,860.000 LF	
	Engineer's Estimate		**1.60**	**10,976.00**
1	Caswell Contracting, Inc.		1.44	9,878.40
2	SEWELL BROS., INC.		1.00	6,860.00
0250	619(B)6392	REMOVAL OF EXISTING STRUCTURES	5.000 EA	
	Engineer's Estimate		**7,500.00**	**37,500.00**
1	Caswell Contracting, Inc.		5,779.56	28,897.80
2	SEWELL BROS., INC.		5,000.00	25,000.00
0260	624(C)3410	FENCE-STYLE SWF (6 BARBED WIRE)	23,839.000 LF	
	Engineer's Estimate		**6.75**	**160,913.25**
1	Caswell Contracting, Inc.		8.38	199,770.82
2	SEWELL BROS., INC.		7.60	181,176.40
0270	629(D)7500	REMOVE AND RESET MAILBOX	1.000 EA	
	Engineer's Estimate		**200.00**	**200.00**
1	Caswell Contracting, Inc.		231.18	231.18
2	SEWELL BROS., INC.		150.00	150.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0280	850(A)1200	SHEET ALUMINUM SIGNS	58.000 SF	
	Engineer's Estimate		**26.00**	**1,508.00**
1	Caswell Contracting, Inc.		58.95	3,419.10
2	SEWELL BROS., INC.		52.00	3,016.00
0290	851(C)2415	2" SQUARE TUBE POST	99.000 LF	
	Engineer's Estimate		**10.50**	**1,039.50**
1	Caswell Contracting, Inc.		11.56	1,144.44
2	SEWELL BROS., INC.		11.00	1,089.00
0300	856(A)8200	TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)	9,102.000 LF	
	Engineer's Estimate		**0.90**	**8,191.80**
1	Caswell Contracting, Inc.		1.01	9,193.02
2	SEWELL BROS., INC.		1.05	9,557.10
0310	856(A)8212	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	11.000 LF	
	Engineer's Estimate		**5.00**	**55.00**
1	Caswell Contracting, Inc.		46.24	508.64
2	SEWELL BROS., INC.		42.00	462.00
0320	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	300.000 SD	
	Engineer's Estimate		**0.80**	**240.00**
1	Caswell Contracting, Inc.		0.17	51.00
2	SEWELL BROS., INC.		0.18	54.00

Letting Date: October 14, 2021, 10:30 A.M.
Call Order: 140 **Contract ID:** 210274

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0330	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	4,200.000 SD	
	Engineer's Estimate		**0.50**	**2,100.00**
1	Caswell Contracting, Inc.		0.17	714.00
2	SEWELL BROS., INC.		0.18	756.00
0340	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	4,500.000 SD	
	Engineer's Estimate		**1.15**	**5,175.00**
1	Caswell Contracting, Inc.		1.44	6,480.00
2	SEWELL BROS., INC.		1.28	5,760.00
0350	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	3,900.000 SD	
	Engineer's Estimate		**0.55**	**2,145.00**
1	Caswell Contracting, Inc.		0.35	1,365.00
2	SEWELL BROS., INC.		0.32	1,248.00
0360	880(E)6600	WARNING LIGHTS(TYPE A)	9,600.000 SD	
	Engineer's Estimate		**0.25**	**2,400.00**
1	Caswell Contracting, Inc.		0.58	5,568.00
2	SEWELL BROS., INC.		0.55	5,280.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 STAKING				
0370	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	Caswell Contracting, Inc.		21,962.32	21,962.32
2	SEWELL BROS., INC.		49,000.00	49,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004 CONSTRUCTION				
0380	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	Caswell Contracting, Inc.		2,889.78	2,889.78
2	SEWELL BROS., INC.		4,000.00	4,000.00
0390	641 2110	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**225,000.00**	**225,000.00**
1	Caswell Contracting, Inc.		97,503.56	97,503.56
2	SEWELL BROS., INC.		200,000.00	200,000.00