Letting Date: October 14, 2021, 10:30 A.M.
Call Order: 145 **Contract ID:** 210275
J/P No.: 33779(04) **Project No.:** STP-237B(068)AD **Contract Time:**
County: KINGFISHER
Description: PEDESTRIAN IMPROVEMENTS (SIDEWALKS)
US-81/SH-33: US-81, FROM DON BLANDING
AVENUE, EXTEND NORTH. SH-33, FROM S
6TH STREET EXTEND EAST IN THE
CITY OF KINGFISHER.
PROJECT LENGTH = 0.200 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Lopp Construction, LLC	130,266.20	78.75	100.00
2	TOM HUDSON PAVING, INC.	157,667.33	95.31	121.03

Letting Date: October 14, 2021, 10:30 A.M.
Call Order: 145 **Contract ID:** 210275

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	221(B)2300	TEMPORARY SILT FENCE	238.000	LF	
	Engineer's Estimate		**3.95**		**940.10**
1	Lopp Construction, LLC		6.90		1,642.20
2	TOM HUDSON PAVING, INC.		6.43		1,530.34
0020	221(G)2800	TEMPORARY FIBER LOG	201.000	LF	
	Engineer's Estimate		**10.00**		**2,010.00**
1	Lopp Construction, LLC		9.10		1,829.10
2	TOM HUDSON PAVING, INC.		8.57		1,722.57
0030	230(A)7200	SOLID SLAB SODDING	633.000	SY	
	Engineer's Estimate		**20.00**		**12,660.00**
1	Lopp Construction, LLC		9.10		5,760.30
2	TOM HUDSON PAVING, INC.		8.57		5,424.81
0040	609(B)4310	COMBINED CURB & GUTTER(6" BARRIER)	57.000	LF	
	Engineer's Estimate		**75.00**		**4,275.00**
1	Lopp Construction, LLC		27.70		1,578.90
2	TOM HUDSON PAVING, INC.		51.59		2,940.63
0050	610(A)5200	4" CONCRETE SIDEWALK	391.000	SY	
	Engineer's Estimate		**62.21**		**24,324.11**
1	Lopp Construction, LLC		43.80		17,125.80
2	TOM HUDSON PAVING, INC.		123.93		48,456.63
0060	610(B)5320	8" CONCRETE DRIVEWAY	34.000	SY	
	Engineer's Estimate		**150.00**		**5,100.00**
1	Lopp Construction, LLC		85.10		2,893.40
2	TOM HUDSON PAVING, INC.		164.70		5,599.80
0070	610(I)6000	TACTILE WARNING DEVICE-NEW	168.000	SF	
	Engineer's Estimate		**37.70**		**6,333.60**
1	Lopp Construction, LLC		26.10		4,384.80
2	TOM HUDSON PAVING, INC.		42.02		7,059.36
0075	611(G)7754	INLET CI DES. 2 (STD)	2.000	EA	
	Engineer's Estimate		**3,930.84**		**7,861.68**
1	Lopp Construction, LLC		6,854.40		13,708.80
2	TOM HUDSON PAVING, INC.		5,415.14		10,830.28
0080	619(B)6356	REMOVAL OF CURB AND GUTTER	213.000	LF	
	Engineer's Estimate		**15.00**		**3,195.00**
1	Lopp Construction, LLC		11.40		2,428.20
2	TOM HUDSON PAVING, INC.		21.36		4,549.68
0090	619(B)6360	REMOVAL OF CONCRETE PAVEMENT	10.000	SY	
	Engineer's Estimate		**50.00**		**500.00**
1	Lopp Construction, LLC		11.40		114.00
2	TOM HUDSON PAVING, INC.		91.13		911.30
0100	619(B)6364	REMOVAL OF ASPHALT PAVEMENT	23.000	SY	
	Engineer's Estimate		**40.00**		**920.00**
1	Lopp Construction, LLC		11.40		262.20
2	TOM HUDSON PAVING, INC.		21.89		503.47

Letting Date: October 14, 2021, 10:30 A.M.
Call Order: 145 **Contract ID:** 210275

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0110	619(B)6404	REMOVAL OF SIDEWALK	301.000	SY	
	Engineer's Estimate		**20.00**		**6,020.00**
1	Lopp Construction, LLC		11.40		3,431.40
2	TOM HUDSON PAVING, INC.		23.48		7,067.48
0120	619(B)6424	REMOVAL OF BRICK CHATTER MEDIAN	9.000	SY	
	Engineer's Estimate		**35.00**		**315.00**
1	Lopp Construction, LLC		11.40		102.60
2	TOM HUDSON PAVING, INC.		95.18		856.62

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0130	643 4100	WIRELESS SOLAR LIGHTING	8.000	EA	
	Engineer's Estimate		**4,000.00**		**32,000.00**
1	Lopp Construction, LLC		2,420.50		19,364.00
2	TOM HUDSON PAVING, INC.		2,849.53		22,796.24
0140	830 2100	PEDESTRIAN PUSH BUTTON	8.000	EA	
	Engineer's Estimate		**1,500.00**		**12,000.00**
1	Lopp Construction, LLC		1,370.90		10,967.20
2	TOM HUDSON PAVING, INC.		482.06		3,856.48
0150	850(A)1200	SHEET ALUMINUM SIGNS	138.000	SF	
	Engineer's Estimate		**25.98**		**3,585.24**
1	Lopp Construction, LLC		74.30		10,253.40
2	TOM HUDSON PAVING, INC.		27.85		3,843.30
0160	851(C)2415	2" SQUARE TUBE POST	120.000	LF	
	Engineer's Estimate		**9.81**		**1,177.20**
1	Lopp Construction, LLC		92.50		11,100.00
2	TOM HUDSON PAVING, INC.		10.71		1,285.20
0170	855(A)7216	TRAFFIC STRIPE(PLASTIC)(24" WIDE)	816.000	LF	
	Engineer's Estimate		**4.92**		**4,014.72**
1	Lopp Construction, LLC		6.90		5,630.40
2	TOM HUDSON PAVING, INC.		3.21		2,619.36
0180	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	304.000	LF	
	Engineer's Estimate		**0.25**		**76.00**
1	Lopp Construction, LLC		2.30		699.20
2	TOM HUDSON PAVING, INC.		11.62		3,532.48
0190	880(A)6200	ARROW DISPLAY(TYPE A)	45.000	SD	
	Engineer's Estimate		**5.00**		**225.00**
1	Lopp Construction, LLC		22.80		1,026.00
2	TOM HUDSON PAVING, INC.		8.03		361.35
0200	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	180.000	SD	
	Engineer's Estimate		**1.81**		**325.80**
1	Lopp Construction, LLC		3.40		612.00
2	TOM HUDSON PAVING, INC.		2.89		520.20

Letting Date: October 14, 2021, 10:30 A.M.
Call Order: 145 **Contract ID:** 210275

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0210	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	315.000	SD	
	Engineer's Estimate		**1.22**		**384.30**
1	Lopp Construction, LLC		5.70		1,795.50
2	TOM HUDSON PAVING, INC.		2.89		910.35
0220	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	180.000	SD	
	Engineer's Estimate		**0.40**		**72.00**
1	Lopp Construction, LLC		3.40		612.00
2	TOM HUDSON PAVING, INC.		0.16		28.80
0230	880(G)6805	CHANNELIZER CONES	990.000	SD	
	Engineer's Estimate		**2.13**		**2,108.70**
1	Lopp Construction, LLC		2.30		2,277.00
2	TOM HUDSON PAVING, INC.		1.18		1,168.20

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 STAKING					
0240	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000	LSUM	
	Engineer's Estimate		**10,000.00**		**10,000.00**
1	Lopp Construction, LLC		3,584.90		3,584.90
2	TOM HUDSON PAVING, INC.		5,034.88		5,034.88

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004 CONSTRUCTION					
0250	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	Lopp Construction, LLC		1,370.90		1,370.90
2	TOM HUDSON PAVING, INC.		3,411.97		3,411.97
0260	641 2100	MOBILIZATION	1.000	LSUM	
	Engineer's Estimate		**20,000.00**		**20,000.00**
1	Lopp Construction, LLC		5,712.00		5,712.00
2	TOM HUDSON PAVING, INC.		10,845.55		10,845.55