Letting Date: October 14, 2021, 10:30 A.M.
Call Order: 230 **Contract ID:** 210290
J/P No.: 29665(04) **Project No.:** SSP-273N(080)PM **Contract Time:**
County: WAGONER
Description: RESURFACE (ASPHALT)
SH-51: FROM 0.1 MILES EAST OF THE US-69
JUNCTION, EXTEND EAST IN WAGONER.
PROJECT LENGTH = 1.475 MILES

	VENDORNAME	PROPOSALITEMTO		
1	BECCO CONTRACTORS, INC.	979,000.00	90.55	100.00
	Engineer's Estimate	1,081,179.25		
2	Rosscon, LLC	1,101,305.70	101.86	112.49
3	APAC-CENTRAL, INC.	1,155,184.55	106.84	118.00

Letting Date: October 14, 2021, 10:30 A.M.
Call Order: 230 **Contract ID:** 210290

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY - SSP-273N(080)PM**			
0010	407(B)7300	TACK COAT	6,575.000	GAL
	Engineer's Estimate		**3.25**	**21,368.75**
1	BECCO CONTRACTORS, INC.		2.00	13,150.00
2	Rosscon, LLC		2.50	16,437.50
3	APAC-CENTRAL, INC.		2.70	17,752.50
0020	411(C)1400	SUPERPAVE, TYPE S4(PG 76-28 OK)	1,685.000	TON
	Engineer's Estimate		**95.00**	**160,075.00**
1	BECCO CONTRACTORS, INC.		85.00	143,225.00
2	Rosscon, LLC		107.00	180,295.00
3	APAC-CENTRAL, INC.		108.12	182,182.20
0030	411(E)1600	SUPERPAVE, TYPE S6(PG 76-28 OK)	1,028.000	TON
	Engineer's Estimate		**100.00**	**102,800.00**
1	BECCO CONTRACTORS, INC.		75.00	77,100.00
2	Rosscon, LLC		116.00	119,248.00
3	APAC-CENTRAL, INC.		138.00	141,864.00
0040	411(J)2100	(SP) RICH INTERMEDIATE LAYER	4,265.000	TON
	Engineer's Estimate		**125.00**	**533,125.00**
1	BECCO CONTRACTORS, INC.		112.00	477,680.00
2	Rosscon, LLC		140.00	597,100.00
3	APAC-CENTRAL, INC.		134.65	574,282.25
0050	412 3100	COLD MILLING PAVEMENT	44,077.000	SY
	Engineer's Estimate		**3.00**	**132,231.00**
1	BECCO CONTRACTORS, INC.		2.80	123,415.60
2	Rosscon, LLC		2.00	88,154.00
3	APAC-CENTRAL, INC.		2.30	101,377.10

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC - SSP-273N(080)PM**			
0060	828(B)0300	LOOP DETECTOR WIRE	1,700.000	LF
	Engineer's Estimate		**10.00**	**17,000.00**
1	BECCO CONTRACTORS, INC.		11.00	18,700.00
2	Rosscon, LLC		15.00	25,500.00
3	APAC-CENTRAL, INC.		13.00	22,100.00
0070	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	22,000.000	LF
	Engineer's Estimate		**0.55**	**12,100.00**
1	BECCO CONTRACTORS, INC.		0.77	16,940.00
2	Rosscon, LLC		0.55	12,100.00
3	APAC-CENTRAL, INC.		0.85	18,700.00
0080	856(A)8208	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	2,500.000	LF
	Engineer's Estimate		**1.40**	**3,500.00**
1	BECCO CONTRACTORS, INC.		0.55	1,375.00
2	Rosscon, LLC		1.65	4,125.00
3	APAC-CENTRAL, INC.		0.55	1,375.00

Letting Date: October 14, 2021, 10:30 A.M.
Call Order: 230 **Contract ID:** 210290

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC - SSP-273N(080)PM					
0090	856(A)8216	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	1,250.000	LF	
	Engineer's Estimate		**8.75**		**10,937.50**
1	BECCO CONTRACTORS, INC.		3.00		3,750.00
2	Rosscon, LLC		11.00		13,750.00
3	APAC-CENTRAL, INC.		3.25		4,062.50
0100	856(B)8304	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	3.000	EA	
	Engineer's Estimate		**130.00**		**390.00**
1	BECCO CONTRACTORS, INC.		255.00		765.00
2	Rosscon, LLC		165.00		495.00
3	APAC-CENTRAL, INC.		275.00		825.00
0110	856(B)8312	TRAFFIC STRIPE(MULTI-POLY.)(WORDS)	12.000	EA	
	Engineer's Estimate		**750.00**		**9,000.00**
1	BECCO CONTRACTORS, INC.		255.00		3,060.00
2	Rosscon, LLC		220.00		2,640.00
3	APAC-CENTRAL, INC.		270.00		3,240.00
0120	857(E)9630	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2	4,200.000	EA	
	Engineer's Estimate		**0.50**		**2,100.00**
1	BECCO CONTRACTORS, INC.		0.55		2,310.00
2	Rosscon, LLC		0.50		2,100.00
3	APAC-CENTRAL, INC.		0.55		2,310.00
0130	880(A)6220	ARROW DISPLAY(TYPE C)	60.000	SD	
	Engineer's Estimate		**5.30**		**318.00**
1	BECCO CONTRACTORS, INC.		20.00		1,200.00
2	Rosscon, LLC		11.00		660.00
3	APAC-CENTRAL, INC.		16.30		978.00
0140	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	720.000	SD	
	Engineer's Estimate		**0.40**		**288.00**
1	BECCO CONTRACTORS, INC.		1.00		720.00
2	Rosscon, LLC		1.10		792.00
3	APAC-CENTRAL, INC.		1.10		792.00
0150	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	360.000	SD	
	Engineer's Estimate		**0.60**		**216.00**
1	BECCO CONTRACTORS, INC.		1.50		540.00
2	Rosscon, LLC		3.30		1,188.00
3	APAC-CENTRAL, INC.		1.60		576.00
0160	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,500.000	SD	
	Engineer's Estimate		**1.60**		**2,400.00**
1	BECCO CONTRACTORS, INC.		2.00		3,000.00
2	Rosscon, LLC		1.10		1,650.00
3	APAC-CENTRAL, INC.		2.20		3,300.00
0170	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	960.000	SD	
	Engineer's Estimate		**0.70**		**672.00**
1	BECCO CONTRACTORS, INC.		0.55		528.00
2	Rosscon, LLC		0.28		268.80
3	APAC-CENTRAL, INC.		0.55		528.00

Letting Date: October 14, 2021, 10:30 A.M.
Call Order: 230 **Contract ID:** 210290

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC - SSP-273N(080)PM**				
0180	880(C)6420	WING BARRICADES	120.000	SD	
	Engineer's Estimate		**1.80**		**216.00**
1	BECCO CONTRACTORS, INC.		1.00		120.00
2	Rosscon, LLC		1.10		132.00
3	APAC-CENTRAL, INC.		1.10		132.00
0190	880(E)6600	WARNING LIGHTS(TYPE A)	3,480.000	SD	
	Engineer's Estimate		**0.25**		**870.00**
1	BECCO CONTRACTORS, INC.		0.35		1,218.00
2	Rosscon, LLC		0.28		974.40
3	APAC-CENTRAL, INC.		0.40		1,392.00
0200	880(F)6700	DRUMS	360.000	SD	
	Engineer's Estimate		**0.20**		**72.00**
1	BECCO CONTRACTORS, INC.		0.60		216.00
2	Rosscon, LLC		1.10		396.00
3	APAC-CENTRAL, INC.		0.60		216.00
0210	880(G)6805	CHANNELIZER CONES	6,000.000	SD	
	Engineer's Estimate		**0.25**		**1,500.00**
1	BECCO CONTRACTORS, INC.		0.60		3,600.00
2	Rosscon, LLC		0.55		3,300.00
3	APAC-CENTRAL, INC.		0.60		3,600.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**CONSTRUCTION - SSP-273N(080)PM**				
0220	641 2110	MOBILIZATION	1.000	LSUM	
	Engineer's Estimate		**70,000.00**		**70,000.00**
1	BECCO CONTRACTORS, INC.		86,387.40		86,387.40
2	Rosscon, LLC		30,000.00		30,000.00
3	APAC-CENTRAL, INC.		73,600.00		73,600.00