Letting Date: October 14, 2021, 10:30 A.M.
Call Order: 250 **Contract ID:** 210294
J/P No.: 32925(04) **Project No.:** STP-275C(069)CI **Contract Time:**
County: WASHITA
Description: BRIDGE AND APPROACHES
COUNTY ROAD (EW-125): OVER UNNAMED CREEK, 0.6 MILES WEST OF THE SH-44 JUNCTION NEAR SENTINEL.
PROJECT LENGTH = 0.161 MILE

	VENDORNAME	PROPOSALITEMTO		
1	Lopp Construction, LLC	435,496.33	77.74	100.00
2	SEWELL BROS., INC.	460,630.55	82.23	105.77
3	K & R BUILDERS, INC.	499,251.28	89.12	114.64
4	RRY SERVICES LLC	538,478.75	96.12	123.65
	Engineer's Estimate	560,201.70		
5	HASKELL LEMON CONSTRUCTION CO.	594,740.89	106.17	136.57
6	Wyatt Contracting	615,678.53	109.90	141.37
7	EARTH BUILDERS, L.P.	777,316.50	138.76	178.49
8	DOWNEY CONTRACTING, LLC	937,675.63	167.38	215.31

Letting Date: October 14, 2021, 10:30 A.M.
Call Order: 250 **Contract ID:** 210294

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0010	202(H)2900	EARTHWORK	1.000 LSUM
	Engineer's Estimate	**45,000.00**	**45,000.00**
1	Lopp Construction, LLC	55,800.00	55,800.00
2	SEWELL BROS., INC.	40,000.00	40,000.00
3	K & R BUILDERS, INC.	52,000.00	52,000.00
4	RRY SERVICES LLC	44,000.00	44,000.00
5	HASKELL LEMON CONSTRUCTION CO.	69,415.00	69,415.00
6	Wyatt Contracting	65,000.00	65,000.00
7	EARTH BUILDERS, L.P.	65,000.00	65,000.00
8	DOWNEY CONTRACTING, LLC	239,000.00	239,000.00
0020	221(B)2300	TEMPORARY SILT FENCE	1,400.000 LF
	Engineer's Estimate	**3.00**	**4,200.00**
1	Lopp Construction, LLC	2.88	4,032.00
2	SEWELL BROS., INC.	3.00	4,200.00
3	K & R BUILDERS, INC.	2.25	3,150.00
4	RRY SERVICES LLC	2.88	4,032.00
5	HASKELL LEMON CONSTRUCTION CO.	3.10	4,340.00
6	Wyatt Contracting	3.08	4,312.00
7	EARTH BUILDERS, L.P.	6.00	8,400.00
8	DOWNEY CONTRACTING, LLC	2.63	3,682.00
0030	221(E)2600	TEMPORARY SILT DIKE	200.000 LF
	Engineer's Estimate	**12.50**	**2,500.00**
1	Lopp Construction, LLC	12.98	2,596.00
2	SEWELL BROS., INC.	13.50	2,700.00
3	K & R BUILDERS, INC.	14.00	2,800.00
4	RRY SERVICES LLC	12.98	2,596.00
5	HASKELL LEMON CONSTRUCTION CO.	13.90	2,780.00
6	Wyatt Contracting	13.89	2,778.00
7	EARTH BUILDERS, L.P.	15.00	3,000.00
8	DOWNEY CONTRACTING, LLC	20.24	4,048.00
0040	230(A)7200	SOLID SLAB SODDING	6,250.000 SY
	Engineer's Estimate	**4.00**	**25,000.00**
1	Lopp Construction, LLC	3.15	19,687.50
2	SEWELL BROS., INC.	3.60	22,500.00
3	K & R BUILDERS, INC.	2.50	15,625.00
4	RRY SERVICES LLC	3.15	19,687.50
5	HASKELL LEMON CONSTRUCTION CO.	3.35	20,937.50
6	Wyatt Contracting	3.37	21,062.50
7	EARTH BUILDERS, L.P.	5.00	31,250.00
8	DOWNEY CONTRACTING, LLC	5.40	33,750.00
0050	233(A)0200	VEGETATIVE MULCHING	1.300 AC
	Engineer's Estimate	**1,500.00**	**1,950.00**
1	Lopp Construction, LLC	1,375.00	1,787.50
2	SEWELL BROS., INC.	1,425.00	1,852.50
3	K & R BUILDERS, INC.	500.00	650.00
4	RRY SERVICES LLC	1,375.00	1,787.50
5	HASKELL LEMON CONSTRUCTION CO.	1,471.00	1,912.30
6	Wyatt Contracting	1,471.25	1,912.63
7	EARTH BUILDERS, L.P.	2,000.00	2,600.00
8	DOWNEY CONTRACTING, LLC	1,686.25	2,192.13

Letting Date: October 14, 2021, 10:30 A.M.
Call Order: 250 **Contract ID:** 210294

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0060	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	502.000 TON
	Engineer's Estimate	**38.00**	**19,076.00**
1	Lopp Construction, LLC	28.00	14,056.00
2	SEWELL BROS., INC.	33.00	16,566.00
3	K & R BUILDERS, INC.	33.50	16,817.00
4	RRY SERVICES LLC	38.00	19,076.00
5	HASKELL LEMON CONSTRUCTION CO.	28.00	14,056.00
6	Wyatt Contracting	60.00	30,120.00
7	EARTH BUILDERS, L.P.	60.00	30,120.00
8	DOWNEY CONTRACTING, LLC	87.69	44,020.38
0070	509(D)0500	CLASS C CONCRETE	10.000 CY
	Engineer's Estimate	**375.00**	**3,750.00**
1	Lopp Construction, LLC	300.00	3,000.00
2	SEWELL BROS., INC.	350.00	3,500.00
3	K & R BUILDERS, INC.	350.00	3,500.00
4	RRY SERVICES LLC	330.00	3,300.00
5	HASKELL LEMON CONSTRUCTION CO.	569.50	5,695.00
6	Wyatt Contracting	500.00	5,000.00
7	EARTH BUILDERS, L.P.	400.00	4,000.00
8	DOWNEY CONTRACTING, LLC	741.95	7,419.50
0080	613(B)5612	28" X 20" CORR. GALV. STEEL PIPE ARCH	75.000 LF
	Engineer's Estimate	**45.00**	**3,375.00**
1	Lopp Construction, LLC	60.00	4,500.00
2	SEWELL BROS., INC.	70.00	5,250.00
3	K & R BUILDERS, INC.	54.00	4,050.00
4	RRY SERVICES LLC	58.00	4,350.00
5	HASKELL LEMON CONSTRUCTION CO.	75.20	5,640.00
6	Wyatt Contracting	75.00	5,625.00
7	EARTH BUILDERS, L.P.	120.00	9,000.00
8	DOWNEY CONTRACTING, LLC	210.72	15,804.00
0090	613(M)6904	TYPE B3 CULVERT END TREATMENT	2.000 EA
	Engineer's Estimate	**1,400.00**	**2,800.00**
1	Lopp Construction, LLC	1,400.00	2,800.00
2	SEWELL BROS., INC.	1,200.00	2,400.00
3	K & R BUILDERS, INC.	1,850.00	3,700.00
4	RRY SERVICES LLC	1,600.00	3,200.00
5	HASKELL LEMON CONSTRUCTION CO.	2,154.00	4,308.00
6	Wyatt Contracting	2,500.00	5,000.00
7	EARTH BUILDERS, L.P.	2,500.00	5,000.00
8	DOWNEY CONTRACTING, LLC	3,522.02	7,044.04

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A' - NBI NO. 32867**		

Letting Date: October 14, 2021, 10:30 A.M.
Call Order: 250 **Contract ID:** 210294

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount

Section: 0002 BRIDGE 'A' - NBI NO. 32867

0100	202(A)2210	UNCLASSIFIED EXCAVATION	768.000	CY
	Engineer's Estimate		**12.00**	**9,216.00**
1	Lopp Construction, LLC		7.00	5,376.00
2	SEWELL BROS., INC.		7.00	5,376.00
3	K & R BUILDERS, INC.		8.25	6,336.00
4	RRY SERVICES LLC		8.00	6,144.00
5	HASKELL LEMON CONSTRUCTION CO.		16.10	12,364.80
6	Wyatt Contracting		10.00	7,680.00
7	EARTH BUILDERS, L.P.		25.00	19,200.00
8	DOWNEY CONTRACTING, LLC		30.00	23,040.00
0110	501(A)1210	STRUCTURAL EXCAVATION UNCLASSIFIED	188.000	CY
	Engineer's Estimate		**23.00**	**4,324.00**
1	Lopp Construction, LLC		30.00	5,640.00
2	SEWELL BROS., INC.		15.00	2,820.00
3	K & R BUILDERS, INC.		14.00	2,632.00
4	RRY SERVICES LLC		15.00	2,820.00
5	HASKELL LEMON CONSTRUCTION CO.		35.80	6,730.40
6	Wyatt Contracting		35.00	6,580.00
7	EARTH BUILDERS, L.P.		25.00	4,700.00
8	DOWNEY CONTRACTING, LLC		30.00	5,640.00
0120	509(A)0210	CLASS AA CONCRETE	356.300	CY
	Engineer's Estimate		**600.00**	**213,780.00**
1	Lopp Construction, LLC		387.50	138,066.25
2	SEWELL BROS., INC.		475.00	169,242.50
3	K & R BUILDERS, INC.		565.00	201,309.50
4	RRY SERVICES LLC		570.00	203,091.00
5	HASKELL LEMON CONSTRUCTION CO.		548.50	195,430.55
6	Wyatt Contracting		620.00	220,906.00
7	EARTH BUILDERS, L.P.		700.00	249,410.00
8	DOWNEY CONTRACTING, LLC		763.53	272,045.74
0130	511(A)2210	REINFORCING STEEL	72,263.000	LB
	Engineer's Estimate		**1.40**	**101,168.20**
1	Lopp Construction, LLC		1.16	83,825.08
2	SEWELL BROS., INC.		1.35	97,555.05
3	K & R BUILDERS, INC.		1.26	91,051.38
4	RRY SERVICES LLC		1.25	90,328.75
5	HASKELL LEMON CONSTRUCTION CO.		1.50	108,394.50
6	Wyatt Contracting		1.30	93,941.90
7	EARTH BUILDERS, L.P.		1.50	108,394.50
8	DOWNEY CONTRACTING, LLC		1.67	120,679.21
0140	601(B)1200	TYPE I PLAIN RIPRAP WITH FILTER BLANKET	964.000	TON
	Engineer's Estimate		**45.00**	**43,380.00**
1	Lopp Construction, LLC		42.00	40,488.00
2	SEWELL BROS., INC.		47.00	45,308.00
3	K & R BUILDERS, INC.		46.35	44,681.40
4	RRY SERVICES LLC		56.00	53,984.00
5	HASKELL LEMON CONSTRUCTION CO.		41.40	39,909.60
6	Wyatt Contracting		55.00	53,020.00
7	EARTH BUILDERS, L.P.		130.00	125,320.00
8	DOWNEY CONTRACTING, LLC		94.43	91,030.52

Letting Date: October 14, 2021, 10:30 A.M.
Call Order: 250 **Contract ID:** 210294

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A' - NBI NO. 32867**	
0150	619(D)6700	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**7,500.00**	**7,500.00**
1	Lopp Construction, LLC	7,000.00	7,000.00
2	SEWELL BROS., INC.	5,000.00	5,000.00
3	K & R BUILDERS, INC.	7,000.00	7,000.00
4	RRY SERVICES LLC	18,500.00	18,500.00
5	HASKELL LEMON CONSTRUCTION CO.	21,375.00	21,375.00
6	Wyatt Contracting	25,000.00	25,000.00
7	EARTH BUILDERS, L.P.	30,000.00	30,000.00
8	DOWNEY CONTRACTING, LLC	17,418.29	17,418.29

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**	
0160	853 5100	DELINEATORS(TYPE 1, CODE 1)	4.000 EA
	Engineer's Estimate	**25.00**	**100.00**
1	Lopp Construction, LLC	28.00	112.00
2	SEWELL BROS., INC.	55.00	220.00
3	K & R BUILDERS, INC.	55.00	220.00
4	RRY SERVICES LLC	28.00	112.00
5	HASKELL LEMON CONSTRUCTION CO.	30.00	120.00
6	Wyatt Contracting	53.50	214.00
7	EARTH BUILDERS, L.P.	8.00	32.00
8	DOWNEY CONTRACTING, LLC	33.73	134.92
0170	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	900.000 SD
	Engineer's Estimate	**1.00**	**900.00**
1	Lopp Construction, LLC	0.02	18.00
2	SEWELL BROS., INC.	1.05	945.00
3	K & R BUILDERS, INC.	1.10	990.00
4	RRY SERVICES LLC	0.02	18.00
5	HASKELL LEMON CONSTRUCTION CO.	0.02	18.00
6	Wyatt Contracting	1.07	963.00
7	EARTH BUILDERS, L.P.	2.00	1,800.00
8	DOWNEY CONTRACTING, LLC	1.35	1,215.00
0180	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	600.000 SD
	Engineer's Estimate	**1.50**	**900.00**
1	Lopp Construction, LLC	0.02	12.00
2	SEWELL BROS., INC.	0.53	318.00
3	K & R BUILDERS, INC.	0.55	330.00
4	RRY SERVICES LLC	0.02	12.00
5	HASKELL LEMON CONSTRUCTION CO.	0.02	12.00
6	Wyatt Contracting	0.54	324.00
7	EARTH BUILDERS, L.P.	4.00	2,400.00
8	DOWNEY CONTRACTING, LLC	2.70	1,620.00

Letting Date: October 14, 2021, 10:30 A.M.
Call Order: 250 **Contract ID:** 210294

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC**			
0190	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	750.000 SD	
	Engineer's Estimate		**0.75**	**562.50**
1	Lopp Construction, LLC		2.60	1,950.00
2	SEWELL BROS., INC.		1.05	787.50
3	K & R BUILDERS, INC.		1.10	825.00
4	RRY SERVICES LLC		2.80	2,100.00
5	HASKELL LEMON CONSTRUCTION CO.		2.80	2,100.00
6	Wyatt Contracting		1.07	802.50
7	EARTH BUILDERS, L.P.		3.00	2,250.00
8	DOWNEY CONTRACTING, LLC		2.02	1,515.00
0200	880(E)6600	WARNING LIGHTS(TYPE A)	1,800.000 SD	
	Engineer's Estimate		**0.40**	**720.00**
1	Lopp Construction, LLC		0.75	1,350.00
2	SEWELL BROS., INC.		1.30	2,340.00
3	K & R BUILDERS, INC.		1.38	2,484.00
4	RRY SERVICES LLC		0.80	1,440.00
5	HASKELL LEMON CONSTRUCTION CO.		0.80	1,440.00
6	Wyatt Contracting		1.34	2,412.00
7	EARTH BUILDERS, L.P.		0.80	1,440.00
8	DOWNEY CONTRACTING, LLC		0.47	846.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**STAKING**			
0210	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**7,500.00**	**7,500.00**
1	Lopp Construction, LLC		3,400.00	3,400.00
2	SEWELL BROS., INC.		3,750.00	3,750.00
3	K & R BUILDERS, INC.		4,400.00	4,400.00
4	RRY SERVICES LLC		3,400.00	3,400.00
5	HASKELL LEMON CONSTRUCTION CO.		7,733.00	7,733.00
6	Wyatt Contracting		8,025.00	8,025.00
7	EARTH BUILDERS, L.P.		8,000.00	8,000.00
8	DOWNEY CONTRACTING, LLC		4,586.60	4,586.60

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005	**CONSTRUCTION**			
0220	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**7,500.00**	**7,500.00**
1	Lopp Construction, LLC		3,000.00	3,000.00
2	SEWELL BROS., INC.		3,000.00	3,000.00
3	K & R BUILDERS, INC.		1,700.00	1,700.00
4	RRY SERVICES LLC		1,500.00	1,500.00
5	HASKELL LEMON CONSTRUCTION CO.		3,106.00	3,106.00
6	Wyatt Contracting		5,000.00	5,000.00
7	EARTH BUILDERS, L.P.		3,000.00	3,000.00
8	DOWNEY CONTRACTING, LLC		944.30	944.30

Letting Date: October 14, 2021, 10:30 A.M.

Call Order: 250 **Contract ID:** 210294

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		
0230	641 2100	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**55,000.00**	**55,000.00**
1	Lopp Construction, LLC		37,000.00	37,000.00
2	SEWELL BROS., INC.		25,000.00	25,000.00
3	K & R BUILDERS, INC.		33,000.00	33,000.00
4	RRY SERVICES LLC		53,000.00	53,000.00
5	HASKELL LEMON CONSTRUCTION CO.		66,923.24	66,923.24
6	Wyatt Contracting		50,000.00	50,000.00
7	EARTH BUILDERS, L.P.		63,000.00	63,000.00
8	DOWNEY CONTRACTING, LLC		40,000.00	40,000.00