**Letting Date:** November 18, 2021, 10:30 A.M.
**Call Order:** 445 **Contract ID:** 210311
**J/P No.:** 35398(04) **Project No.:** NHPPI-4000-(145)3P **Contract Time:**
**County:** CUSTER
**Description:** RESURFACE (ASPHALT)
I-40: FROM 1.7 MILES WEST OF THE US-183
JUNCTION, EXTEND EAST IN CLINTON.
PROJECT LENGTH = 4.160 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| | Engineer's Estimate | 987,607.40 | | |
| 1 | Caswell Contracting, Inc. | 1,080,842.25 | 109.44 | 100.00 |
| 2 | CORNELL CONSTRUCTION COMPANY, INC. | 1,199,135.48 | 121.42 | 110.94 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | 1,310,805.73 | 132.73 | 121.28 |

**Letting Date:** November 18, 2021, 10:30 A.M.

**Call Order:** 445 **Contract ID:** 210311

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0001** | **ROADWAY** | | |
| 0010 | 404(C)4400 | ULTRA-THIN BONDED WEARING COURSE, TYPE C | 5,943.000 | TON |
| | **Engineer's Estimate** | | **90.00** | **534,870.00** |
| 1 | Caswell Contracting, Inc. | | 102.00 | 606,186.00 |
| 2 | CORNELL CONSTRUCTION COMPANY, INC. | | 139.52 | 829,167.36 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 153.00 | 909,279.00 |
| 0020 | 407(C)7400 | (SP) POLYMER MOD. CATIONIC RAPID SET - 1S | 28,800.000 | GAL |
| | **Engineer's Estimate** | | **2.43** | **69,984.00** |
| 1 | Caswell Contracting, Inc. | | 2.96 | 85,248.00 |
| 2 | CORNELL CONSTRUCTION COMPANY, INC. | | 2.96 | 85,248.00 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 2.90 | 83,520.00 |
| 0030 | 412 3100 | COLD MILLING PAVEMENT | 140,081.000 | SY |
| | **Engineer's Estimate** | | **2.00** | **280,162.00** |
| 1 | Caswell Contracting, Inc. | | 1.75 | 245,141.75 |
| 2 | CORNELL CONSTRUCTION COMPANY, INC. | | 1.00 | 140,081.00 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 1.25 | 175,101.25 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0002** | **TRAFFIC SIGNING AND STRIPING** | | |
| 0040 | 855(A)7204 | TRAFFIC STRIPE(PLASTIC)(6" WIDE) | 106,319.000 | LF |
| | **Engineer's Estimate** | | **0.75** | **79,739.25** |
| 1 | Caswell Contracting, Inc. | | 0.88 | 93,560.72 |
| 2 | CORNELL CONSTRUCTION COMPANY, INC. | | 0.98 | 104,192.62 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 0.87 | 92,497.53 |
| 0050 | 855(A)7208 | TRAFFIC STRIPE(PLASTIC)(8" WIDE) | 5,455.000 | LF |
| | **Engineer's Estimate** | | **0.90** | **4,909.50** |
| 1 | Caswell Contracting, Inc. | | 1.19 | 6,491.45 |
| 2 | CORNELL CONSTRUCTION COMPANY, INC. | | 3.00 | 16,365.00 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 1.20 | 6,546.00 |
| 0060 | 855(A)7212 | TRAFFIC STRIPE(PLASTIC)(12" WIDE) | 3,046.000 | LF |
| | **Engineer's Estimate** | | **1.65** | **5,025.90** |
| 1 | Caswell Contracting, Inc. | | 1.43 | 4,355.78 |
| 2 | CORNELL CONSTRUCTION COMPANY, INC. | | 4.00 | 12,184.00 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 1.40 | 4,264.40 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0003** | **TRAFFIC CONTROL** | | |
| 0070 | 857(E)9620 | (PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-1 | 8,795.000 | EA |
| | **Engineer's Estimate** | | **0.65** | **5,716.75** |
| 1 | Caswell Contracting, Inc. | | 0.89 | 7,827.55 |
| 2 | CORNELL CONSTRUCTION COMPANY, INC. | | 0.50 | 4,397.50 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 0.89 | 7,827.55 |

**Letting Date:** November 18, 2021, 10:30 A.M.

**Call Order:** 445 **Contract ID:** 210311

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0003** | **TRAFFIC CONTROL** | | | |
| 0080 | 880(J)7100 | (SP) CONSTRUCTION TRAFFIC CONTROL | 60.000 SD | |
| | **Engineer's Estimate** | | **120.00** | **7,200.00** |
| 1 | Caswell Contracting, Inc. | | 533.85 | 32,031.00 |
| 2 | CORNELL CONSTRUCTION COMPANY, INC. | | 125.00 | 7,500.00 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 529.50 | 31,770.00 |